

## ADDENDUM

Peoria Park District  
Planning, Design and Construction Department  
1314 N. Park Road  
Peoria, IL 61604  
Telephone: (309) 686-3386

ADDENDUM NO. 1

PROJECT TITLE: Boiler Replacement  
RiverPlex Recreation & Wellness Center

ISSUANCE DATE: 9/30/16

LOCATION: RiverPlex Recreation & Wellness Center

The proposed Contract Documents for this Work are modified as follows:

I. **DRAWINGS:**  
N/A

II. **PROJECT MANUAL/SPECIFICATIONS/GENERAL CONDITIONS/ETC.:**

**SUPPLEMENTARY INSTRUCTIONS TO BIDDERS: 12. CONSTRUCTION TIME AND LIQUIDATED DAMAGES CLAUSE: 2.51 PROJECT COMPLETION, 2)** Replace entire current paragraph with “Accordingly, instead of requiring any such proof, Owner and Contractor agree that as Liquidated Damages for delay (but not as a penalty) Contractor shall pay Owner ONE HUNDRED DOLLARS (\$100.00) for each calendar day that expires after seventy-eight (78) calendar days from Notice of Award until Substantial Completion is attained. The work tentatively scheduled to begin on October 13, 2016 and be at Substantial Completion by December 29, 2016.”

III. **INVITATION TO BID:**  
N/A

END OF ADDENDUM NO. 1

(Addendum may be bound into Project Manual, attached to front cover, faxed, mailed, emailed or delivered to bidders.)