

ADDENDUM

Peoria Park District
Bradley Park Equipment Service Center
1314 N. Park Road
Peoria, IL 61604
Telephone: (309) 686-3386

ADDENDUM NO. TWO

PROJECT TITLE: New Restroom and Site Work
W. H. Sommer Park

ISSUANCE DATE: November 20, 2017

The proposed Contract Documents for this Work are modified as follows:

I. DRAWINGS:

Clarification: For bidding purposes, assume CMU reinforcement is covered by Addendum #1 details on Romtec sheet 7. If final engineered plans are different from bidding details, a change order may be considered.

Sheet C310: Clarification: The plan review refers to a drinking fountain service line. The drinking fountain, base, concrete slab mount, and French drain will be provided and installed by Owner. Contractor shall leave capped, exposed piping whip at location to be determined in field by Owner not to exceed 75' from new restroom building.

II. PROJECT MANUAL/SPECIFICATIONS/GENERAL CONDITIONS/ETC.:

Clarification: Painting. Under "Romtec Scope of Supply and Services" Paragraph D, sub. Par. i: "Interior wall and floor finish will be epoxy paint, supplied and applied by the *installer*."

Exterior wood fascia comes from manufacturer primed, and shall be painted by contractor to match roofing. Timber truss and post will arrive raw, and shall be painted by installer with two coats clear wood finish, equal or better than Cabot 2101 series Clear Wood Protector, also to be provided by installer.

Roof : Roof materials supplied by Romtec include 2x6 tongue and groove decking, an OSB underlayment, 30lb roofing felt, and metal roofing. No furring or insulation is required.

Signage: Romtec will provide signage for the restrooms.

Guest Register: The Pre-Bid Guest Register is attached. Planholder list is available at www.peoriaparks-planning.org

III. INVITATION TO BID:

None

Peoria Park District
Pre-Bid Meeting Guest Register 11/17/17
New Restroom and Site Work at W. H. Sommer Park

Bill Bishop	Bishop Bros.	309-243-5599	bishopbrosinc@comcast.net
Mitch Green	Otto Baum Company, Inc.	309-678-0232	estimating@ottobaum.com
Dan Muno	George M. Rump Construction	309-637-6114	dan@rumpconstruction.com
Steven Lieferman	Cornerstone Builders	309-674-9000	slieferman@cornerstonebd.com
John Mergon	J-Horn Electric	309-712-5770	jhornelectric@gmail.com
Wes Zobrist	Zobrist Construction	309-696-1389	wzobrist@mtco.com
Greg Campen	Peoria Metro Construction	309-671-1466	gcampen@peoriametro.com
Brian Thompson	Zeller electric	309-263-2353	bthompson@zeller-electric.com
Vicki Blaine	GivSCO Construction	309-620-9127	vblaine@givSCO.com
Jim Reading	Reading Plumbing	309-692-2760	readingson@sbcglobal.net
Bruce Martin	Knapp Concrete	309-965-2618	bruce@knappconcrete.com

End of Addendum #2