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ADVERTISEMENT FOR BIDS

Sealed bids will be received by the Peoria Park District, Peoria, Illinois, hereinafter known as the Owner, for the
following project:
GRAND VIEW DRIVE EROSION REMEDIATION 2
GRAND VIEW DRIVE AT MILLER AVE.
PEORIA, ILLINOIS

It is the intent of the Owner to receive Base Bids for the project listed above.

Sealed bids will be received until April 15, 2014 at 1:30 p.m. prevailing time, by the Owner, at the Peoria Park District
Noble Center Administrative Office, 1125 W. Lake Ave., Peoria, Illinois 61614. (The Board Room clock shall be the
official time keeping device in respect to the bid submission deadline.)

An electronic file including Bid Documents is available at www.peoriaparks-planning.org at no charge. Bid Documents,
including Plans, Specifications and Interpretations for this project may also be obtained at the Planning, Design &
Construction Department, Bradley Park Equipment Service, 1314 N. Park Road, Peoria, IL 61604. Telephone (309) 686-
3386. A non-refundable plan deposit of $200.00 will be charged for each printed set of Bid Documents.

A list of planholders can be obtained upon request. This information will be available up to twenty-four (24) hours prior
to the scheduled bid opening time. After that deadline, no information pertaining to the project will be given.

A 10% Bid Bond is required, and is to be included with the Bid Proposal. The successful Bidder will be required to
furnish a 100% Performance Bond and a 100% Labor and Materials Payment Bond within ten (10) days of formal Award
of Contract.

The general prevailing rate of wage for the Peoria area shall be paid for each craft or type of worker needed to execute
this contract or perform this work as required by the State of Illinois Department of Labor. Additionally, it is required
that provisions of the Illinois Preference Act, the Illinois Drug Free Workplace Act, and the Substance Abuse Prevention
on Public Works Act must be adhered to. Bidders are also advised that contract documents for this project include the
non-discrimination, equal opportunity and affirmative action provisions in the Human Rights Act and rules and
regulations of the Department of Human Rights. The Peoria Park District is an AA/EEQ organization and encourages
participation by minority and female-owned firms.

The Peoria Park District reserves the right to reject any or all bids, waive technical deficiencies, informalities or
irregularities or rebid any project.

PLEASURE DRIVEWAY AND PARK DISTRICT
OF PEORIA, ILLINOIS

BY: TIMOTHY J. CASSIDY, President

BY: V.JOYCE MCLEMORE, Secretary
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

1. INSTRUCTIONS TO BIDDERS

A. "Instructions to Bidders", AIA Document A701, 1997 Editions, published by the American Institute of Architects, including revisions
adopted before date of this Project Manual, is hereby made part of these specifications with same force and effect as though set forth in
full.

B. The following modifies, changes, deletes from or adds to the Instructions to Bidders (AIA Document A701, 1997 Edition). Where

any Article of the Instructions to Bidders is modified or any Paragraph, Subparagraph or Clause thereof is modified or deleted by these
Supplementary Conditions, the unaltered provisions of that Article, Paragraph, Subparagraph or Clause shall remain in effect.

C. Parenthesis ( ) indicates the appropriate section and Subparagraph of the Instructions to Bidders which each paragraph of the

Supplementary Instructions to Bidders modifies or refers to.

2. PROJECT DESCRIPTION
A The Project description generally is as follows:

1. BASE BID: Project includes, but is not limited to: clearing, excavation, grading, riprap, gabion basket repair, geoweb
installation, storm and underdrain installation, erosion control, and seeding.

B. PRE-BID MEETING :
1. A pre-bid meeting will be held at the project site on Tuesday, April 8, 2014 at 2 :00 p.m.

3. CODES AND PERMITS

A COSTS ASSOCIATED WITH REGULATORY COMPLIANCE. All Work performed in connection with this Project shall be in
compliance with the requirements of all applicable local, state, and federal laws, regulations, and rules, as well as the requirements of
the Construction Documents. The Bid Price shall reflect all costs of compliance to those requirements, whether or not specifically
stated in the Construction Documents or specific sections of the Project Manual.

B. PERMITS/FEES. Work shall not commence until all required building (and/or other) permits have been secured by the Contractor

and copies of these permits submitted to the Owner's Representative. Cost of permits is to be included in the Bid Price.

4. BID GUARANTY
The bid must be accompanied by a Bid Guaranty which shall not be less than 10% of the amount of the Bid. At the option of the Bidder, the
10% Guaranty may be a Certified Check, Cashier's Check, or a Bid Bond. The Bid Bond shall be secured by a Guaranty or a Surety Company
acceptable to the Owner. No bid will be considered unless it is accompanied by the required Guaranty. Funds must be made payable to the
order of the Owner. Cash deposits will not be accepted. The Bid Guaranty shall ensure the execution of the Agreement and the furnishing of
the Surety Bond or Bonds by the successful Bidder, all as required by the Contract Documents.

5. AWARD OF CONTRACT/REJECTION OF BIDS:
The Contracts will be awarded on the basis of Paragraph 5.3 of the Instructions to Bidders. The Bidders to whom the awards are made will be
notified at the earliest possible date. The Owner, however, reserves the right to reject any and all Bids, to accept any combination of base bids
and alternates and to waive any technical deficiencies, informalities, or irregularities in Bids received whenever such rejection or waiver is in its
interest.

No bid shall be withdrawn for a period of sixty (60) days after the opening of bids without the consent of the Owner. The failure of the Bidder
to submit a Bid Bond, Certified Check or Cashier's Check in the full amount to cover all proposals bid upon shall be sufficient cause for
rejection of his bid. The award will be made contingent upon submittal and evaluation of Contractor's Qualification Statement, Bonds,
Certificate of Insurance, Contractor Certification(s), including Peoria Park District Certificate of Equal Employment Opportunity Compliance
for Contractors and Vendors, etc.

6. EXECUTION OF AGREEMENT:
Subsequent to the award and within ten (10) days after the prescribed forms are prepared and presented for signature by the Owner's
Representative, the successful Bidder shall execute and return to the Owner's Representative an Agreement in the form included in the Contract
Documents in such number of copies as the Owner may require. The President of the Board of Trustees will complete execution of Agreement
after all bonds and any other required documents have been received by the Park District. One fully executed copy of Agreement will then be
returned to Contractor.

7. PERFORMANCE BOND/LABOR AND MATERIAL PAYMENT BOND & INSURANCE
A. BONDS REQUIRED. Having satisfied all conditions of award as set forth elsewhere in these Documents, the successful Bidder shall,
within ten (10) calendar days after award of contract, furnish Surety Bonds in penal sums, each not less than the amount of the Contract
as awarded as security for the faithful performance of the Contract (Performance Bond), and for the payment (Labor and Materials
Payment Bond) of all persons, firms or corporations to whom the Contractor may become legally indebted for labor, materials, tools,
equipment or services employed or used by him in performing the work.
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8. DEFAULT
A

FORM OF BONDS. Such bonds shall be in the same form as the samples included in the Project Manual and shall bear the
same date as or a date subsequent to that of the Agreement. The current Power of Attorney for the person who signs for any Surety
Company shall be attached to such Bonds. Bonds shall be signed by a Guaranty or Surety Company acceptable to the Owner.

COST OF PERFORMANCE BOND/LABOR AND MATERIAL PAYMENT BOND. All costs for the Performance Bond/Labor
and Material Payment Bond shall be included in the submitted Bid Price.

INSURANCE. Insurance requirements for this project are addressed both in the Supplementary General Conditions and in

“Attachment A.6”, in the “Exhibits” section of this Project Manual.

a) In respect to the property (“builders risk™) insurance coverages referenced in the Supplementary General Conditions: the
successful Bidder will be required to provide such coverages as the work of the Project will be accomplished by one
general/prime contractor(s).

TIME FRAMES. The successful Bidder shall, within ten (10) days after award of contract by the Board of Trustees, submit Proof of
Insurance coverages/Bonds in the form and amounts required to the Owner’s Representative. Should the Bidder be unable to provide
the required Proof of Insurance(s)/Bonds within the specified ten day period the Owner reserves the right, at its sole discretion, to
withdraw its award of contract from that Bidder.

The failure of the successful Bidders to execute the Agreement, supply the required Bonds or proof of required insurance coverage(s)
within (ten) 10 days after award of contract, or within such extended period as the Owner may grant based upon reasons determined
sufficient by the Owner, may constitute a default. In such case, award of contract will be transferred to the second lowest bidder.

9. CONTRACTOR'S QUALIFICATION STATEMENT

A.

Contractor's Qualification Statement (AIA Document 305) shall be submitted by low bidder for evaluation prior to award of contract if
50 requested by the Owner or his representatives.

10. LIST OF SUBCONTRACTORS/PRODUCT & EQUIPMENT SUBSTITUTIONS

A.

Each Bidder shall submit a "MAJOR SUBCONTRACTORS LIST" proposed to be used in the execution of the Work. If there will be
no subcontractors, the Bidder shall state "No Subcontractors" on this form. The completed form is due with the Bid Proposal.
1) Identify the trade name, address, telephone number, and category of work of each subcontractor.

2) Failure to submit the "Major Subcontractors List" with the Bid Proposal may result in the rejection of the Bid.
3) Delete Subparagraphs (6.3.1.1) and (6.3.1.2) from AIA A701.
The Bidder, by submission of a signed bid form, agrees to install all products and equipment by brand name or names specified in the

Technical Specifications sections of this Project Manual. "Or equal® substitutions will be allowed only if approved in writing prior to
the bid opening and listed in the "Substitutions" section of the Bid Form.

11. CONTRACT ADMINISTRATION FORMS/COSTS OF FORMS

A.

REQUIRED FORMS. The following AIA forms will be used (AIA forms will be supplied by the Owner if requested, and charged to
the Contractor at cost) in the administration of the project:

1) AlA Document A310: "Bid Bond", February 1970 edition

2) AlA Document A305: "Contractor's Qualification Statement”, 1986 edition

3) AlA Document G702: "Application and Certificate of Payment", May 1992 edition

4) AlA Document G703: "Continuation Sheet", May 1992 edition

OTHER FORMS. Other contract administration forms (to be provided by the Owner unless otherwise noted) required for use in the
Project are:

1) Major Subcontractors List

2) Contractor's Affidavit

3) Individual Contractor Form

4) Corporate or Partnership Form

5) Performance Bond

6) Labor and Material Payment Bond
7 Lien Waiver Forms

8) Weekly Workforce Report

9) Certified Payroll Form (Contractor may use own form)
GRAND VIEW DRIVE EROSION REMEDIATION 2 - Project Manual

Page 6



10) Insurance Forms: As required in Attachment A (at end of Project Manual) (will not be provided by Owner)
11) Agreement Between Owner and Contractor

Examples of these forms are included in the Project Manual.

12. CONSTRUCTION TIME AND LIQUIDATED DAMAGES CLAUSE.

A.

PROJECT COMPLETION. The Agreement will include the following paragraph(s) or language substantially the same, regarding
construction time and liquidated damages:
1) LIQUIDATED DAMAGES: Owner and Contractor recognize that time is of the essence of this Agreement and that
Owner will suffer financial loss if the Work is not Substantially Complete within the time specified below, plus any
extensions thereof allowed in accordance with Article 8 of the General Conditions. They also recognize the delays,
expense and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by Owner if
the Work is not completed on time.

2) Accordingly, instead of requiring any such proof, Owner and Contractor agree that as Liquidated Damages for delay
(but not as a penalty) Contractor shall pay Owner TWO HUNDRED AND FIFTY DOLLARS ($250.00) for each
calendar day that expires after one hundred twenty-eight (128) calendar days from Notice of Award until Substantial
Completion is attained. The work is tentatively scheduled to begin on April 24, 2014 and be at Substantial Completion
by August 29, 2014.

3) After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work necessary to
achieve Final Completion within fourteen (14) calendar days or any proper extension thereof granted by Owner,
Contractor shall pay Owner TWO HUNDRED AND FIFTY DOLLARS ($250.00) dollars for each day that expires
after the time specified.

4) Owner and Contractor agree that the per day liquidated damage amounts set forth in subparagraphs 2" and "3" of this
section constitute a reasonable forecast of the financial losses, actual costs and increased expenses the Owner may
incur as a result of delayed Substantial or Final Completion of the Project.

13. PROJECT MANUAL/PLANS & SITE VISITATION

A.

B.

A set of Bid Documents may be examined, at no charge, at the office of the Owner’s Representative.

PLAN DEPOSIT. An electronic file including Bid Documents is available at www.peoriaparks-planning.org at no charge. A printed
set of Bid Documents, including Plans, Specifications and Interpretations for this project may be obtained at the Planning, Design &
Construction Department, Bradley Park Equipment Service, 1314 N. Park Road, Peoria, IL 61604. Telephone (309)686-3386. A non-
refundable plan deposit of two hundred dollars ($200.00) will be charged for each printed set of Bid Documents.

FAMILIARITY WITH BID DOCUMENTS & SITE VISITATION. Bidders, by submission of their Bids, represent that they have
visited the site to acquaint themselves with the local conditions in which the Work is to occur, and that they are familiar with all the
requirements of the Project, as defined in the Project Manual and the Plan(s).

14. OTHER MODIFICATIONS TO AIA-701/OTHER CONDITIONS

A.

B.

C.

D.

Add the following sentence to (4.1.7): "Bidder shall submit two (2) completed copies of Bid Form and retain one (1) copy for his
files."

Delete Section (6.2) - "Owner's Financial Capability"; and last sentence of Paragraph (4.2.1.)
In reference to (7.2.1), the Peoria Park District reserves the right of final approval of bonding companies.

Delete paragraph (7.1.3).

15. EQUAL EMPLOYMENT OPPORTUNITY/AFEIRMATIVE ACTION/SEXUAL HARASSMENT

A.

The "Peoria Park District Certificate of Equal Employment Opportunity Compliance for Contractors and Vendors Form" and
“Workforce Profile” and “Sexual Harassment Policy” shall be filled out and returned with the Bid. Failure to submit a completed
"Peoria Park District Certificate of Equal Employment Opportunity Compliance for Contractors and Vendors Form" and “Workforce
Profile” and “Sexual Harassment Policy” may result in rejection of the bid.

Effective July 1, 1993, every party to a public contract and every party bidding on public contracts is required to have a written
"'Sexual Harassment Policy" that contains:

1) A definition of sexual harassment under state law;

2) A description of sexual harassment utilizing examples;
3) A formalized complaint procedure;

4) A statement of victim's rights;

GRAND VIEW DRIVE EROSION REMEDIATION 2 - Project Manual
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5) Directions on how to contact the Illinois Department of Human Rights - Illinois companies. Out-of-State companies must
include directions on how to contact the enforcement agency within their state. Companies that issue a standard policy for all
business locations must prepare an addendum providing directions on how to contact the appropriate enforcement agency.

6) A recitation that there cannot be any retaliation against employees who elect to file charges.

Recommendation: Your ""Sexual Harassment Policy" should be drafted in language easy to understand and any revisions should be
reviewed by legal counsel. A copy of your policy should be posted in a prominent and accessible location to assure all employees will
be notified of the company's position.

In order to conduct business with the Peoria Park District, you must have a written "'Sexual Harassment Policy" that conforms
to the new Act.

FAILURE TO DO SO WILL DISQUALIFY YOU AS AN ELIGIBLE VENDOR.

C. Lowest responsible bidder not meeting the Park District’s goal of 12% for minority/women participation, must provide proof of efforts
made in contacting an adequate number of minority and women owned firms and/or labor.

16. BID SUBMISSION
A DATE, TIME & PLACE OF RECEIVING BIDS. Bids will be received until the date and time listed in the "Advertisement for
Bids", at which time they will be publicly opened, read aloud and recorded. The Bid Opening will be held at the place listed in the
"Advertisement for Bids".

B. REQUIRED ITEMS. The following items must be included as part of the "BID":
1) Two (2) signed copies of the BID FORM. (Retain the third copy for your files.)

2) The PEORIA PARK DISTRICT CERTIFICATE OF EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE
FOR CONTRACTORS AND VENDORS FORM and SEXUAL HARASSMENT POLICY.

3) The WORKFORCE PROFILE.

4) The ILLINOIS DRUG FREE WORKPLACE CERTIFICATION.

5) The CONTRACTOR CERTIFICATION (individual or corporate/partnership).

6) The LIST OF SUBCONTRACTORS. (Submit form and state “No Subcontractors™ on the form, if none will be used.)
) The BID GUARANTY.

8) The CERTIFICATION OF SAFETY COMPLIANCE.

9) SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION

C. BID SUBMISSION. The "BID" shall be enclosed in envelopes (outer and inner), both of which shall be sealed and clearly labeled
with the following information, in order to prevent premature opening of the bid:

- "PROPOSAL"
- NAME OF PROJECT

- NAME OF BIDDER
- DATE/TIME OF BID OPENING

END OF SUPPLEMENTARY INSTRUCTIONS TO BIDDERS
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Bid From: PROJECT NO. 08-012C
BID FOR: GRAND VIEW DRIVE EROSION REMEDIATION 2
LOCATION: GRAND VIEW DRIVE

BID FORM

BID TO: PEORIA PARK DISTRICT

UNDERSIGNED:
1. Acknowledges receipt of:
A.  Project Manual and Drawings for:
GRAND VIEW DRIVE EROSION REMEDIATION 2
GRAND VIEW DRIVE AT MILLER AVE.
PEORIA, ILLINOIS
B.  Addenda: No. through No.

2. Has examined facility and the bid documents and shall be responsible for performing work specifically required of
him by all parts of bidding documents including specifications for entire project, even though such work may be
included as related requirements specified in other divisions or sections.

3. And agrees to enter into and execute Contract with Owner, if awarded on basis of this bid, and to:

A.  Furnish Bonds and Insurance required by the Bidding & Contract Documents.
B.  Accomplish work in accord with Contract.
C. Complete work within specified Contract time.

4, CONTRACT TIME: Contractor agrees to Substantially Complete ALL WORK as required by the Contract
Documents per the Supplementary General Conditions and Supplementary Instructions to Bidders.

5. BASE BIDS:
A. BaseBid:
Bidder agrees to perform all building and site work, as set forth in the Project Manual and Drawings for the
sum of:

Dollars ($ . )

7. UNIT PRICES:
A.  Bidders submitting prices for the Base Bid shall submit Unit Prices for adding or deleting work. Unit Prices
shall include all costs, including but not limited to preparation, labor, equipment, and materials necessary for
a complete installation.

ITEM UNIT UNIT PRICE
Geotextile fabric, installed SQFT $
Geoweb with stone backfill SQFT $
Straw wattle, installed LINFT $
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Bid From:

PROJECT NO. 08-012C

BID FOR: GRAND VIEW DRIVE EROSION REMEDIATION 2

LOCATION: GRAND VIEW DRIVE

Silt Fence, installed
Riprap, RR3, installed
Washed gravel, installed

Seeding, IDOT slope mix w/ fescue

PROPOSED SUBSTITUTION LIST:

LINFT

TON

TON

ACRE

€@ B B B

Base Bid(s) and Alternates are understood to include only those product brands, items, and elements which are

specified in the Bid Documents. The following is a list of substitute products, equipment or methods of

construction which the Bidder proposes to furnish on this project, with difference in price being added or deducted

from Base Bid(s).

Bidder understands that acceptance of any proposed substitution which has not been approved as an "equal” to the
product brand, item, or element specified prior to bid opening is at Owner's option. Approval or rejection of any

substitutions listed below will be indicated before executing Contract.

ITEM

BIDDERS CHECKLIST:

Did you visit the site?

Is Bid Security enclosed? (If applicable)

Is Peoria Park District Certificate of Equal Employment
Opportunity Compliance for Contractors and Vendors and
Sexual Harassment Policy enclosed?

Is Workforce Profile enclosed?

Is List of Subcontractors enclosed?

Is Contractor Certification enclosed?

Is 1ll. Drug Free Workplace Certification enclosed?

Is Certificate of Safety Compliance enclosed?

ADD DEDUCT
$ $
$ $
$ $
Yes No
Yes No
Yes No
Yes No
Yes No
Yes No
Yes No
Yes No
Yes No

Is Substance Abuse Prevention Program Certification enclosed?

GRAND VIEW DRIVE EROSION REMEDIATION 2 - Project Manual
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Bid From: PROJECT NO. 08-012C
BID FOR: GRAND VIEW DRIVE EROSION REMEDIATION 2
LOCATION: GRAND VIEW DRIVE

10. BIDDER INFORMATION:

NAME OF BIDDER:

ADDRESS:

CITY, STATE, ZIP:

TELEPHONE NO.:

EMAIL ADDRESS:

BY:

(Signature of Authorized Official)

TITLE:

BIDDER'S SEAL

WITNESS:

END OF BID FORM
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Approved:
Date:

e
yl - Office Use Only:
£, S

Peoria Park District
Certificate of Equal Employment Opportunity Compliance
for
Contractors and Vendors

Disclosure of the information requested in this form is required by the Peoria Park District. Failure to properly complete
and sign this form will result in it being returned unprocessed thereby resulting in a delay or denial of eligibility to bid.

As part of the Company’s commitment to equal employment opportunity practices, this company does the following:

e Recruits, trains, upgrades, promotes and disciplines persons without regard to race, color, sex, religion, national
origin, veteran status, age, mental or physical ability.

e Notifies all recruitment sources that all qualified applicants will be considered for employment without regard to
race, color, sex, religion, national origin, veteran status, age, mental or physical ability.

e When advertising is used, specifies that all qualified applicants will be considered for employment without regard
to race, color, sex, religion, national origin, veteran status, age, mental or physical ability.

¢ Notifies all labor organizations which furnish this company with any skilled or non-skilled labor of the Company’s
responsibility to comply with the equal employment opportunity requirements required in all contracts by the
Peoria Park District.

o Notifies all of its sub-contractors of their obligation to comply with the equal employment opportunity
requirements required in all contracts by the Peoria Park District.

e Has an affirmative action program that assures the company’s fair employment practices are understood and
carried out by all of its managerial, administrative and supervisory personnel.

Is the Company a minority/woman owned business (MBE/WBE)? YES NO
The Company does not discriminate against any employees or applicants for employment because of race, color, religion,
sex, national origin, veteran status, age, mental or physical ability.

The Company does not maintain segregated facilities for any of its employees on the basis of race, religion, color, national
origin, because of habit, local custom, or otherwise.

By signing this form, the Company attests that it complies with all statements listed above as part of the Company’s
commitment to equal employment opportunity practices. The Company further agrees that it has completed the attached
Workforce Profile Sheet truthfully, to the best of its knowledge.

Company Name Company Address
Signature of Company Official Name / Title
Telephone Number & Fax Number Email Address
Rev. 6/2012
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WORKFORCE PROFILE - FULL TIME ONLY

Job Classifications Total Black Hispanic Native Asian Veteran Disabled
Employees American
M F M M M F M M M F

Officials, Managers, Supervisors

Professionals

Technicians

Sales

Office/Clerical

o g B~ WP

White Collar Trainees:

7. Skilled Crafts:

8. Apprentices:

9. On-the-job Trainees:

10. Semi-skilled

11. Service Workers

12. Unskilled

TOTALS
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WORKFORCE PROFILE INSTRUCTIONS

RACE/ETHNIC IDENTIFICATION

WHITE (not of Hispanic origin): All persons having origins in any of the original peoples of Europe, North Africa, or the Middle
East.

BLACK (not of Hispanic origin): All persons having origins in any of the Black racial groups of Africa.

HISPANIC: All persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or origin,
regardless of race.

ASIAN or PACIFIC ISLANDER: All persons having origins in any of the original peoples of the Far East, Southeast Asia, the
Indian Subcontinent, or the Pacific Islands. This area includes, for example, China, India, Japan, Korea, the Philippine Islands,
and Samoa.

NATIVE AMERICAN or ALASKAN NATIVE: All persons having origins in any of the original peoples of North America, and
who maintain cultural identification through tribal affiliation or community recognition.

DESCRIPTION OF JOB CLASSIFICATIONS

OFFICIALS, MANAGERS, AND SUPERVISORS - Occupations requiring administrative personnel who set broad policies, and
exercise over-all responsibility for the execution of these policies, and direct individual departments or special phases of a firm's

operations. Includes: officials, executives, middle management, plant managers, department managers/superintendents, salaried
foremen who are members of management, purchasing agents and buyers, and kindred workers.

PROFESSIONALS - Occupations requiring either college graduation or experience of such kind and amount as to provide a
comparable background. Includes: accountants/auditors, airplane pilots and navigators, architects, artists, chemists, designers,
dietitians, editors, engineers, lawyers, librarians, mathematicians, natural scientists, personnel and labor relations workers, physical
scientists, physicians, social scientists, teachers, and kindred workers.

TECHNICIANS - Occupations requiring combination of basic scientific knowledge and manual skill which can be obtained
through about 2 years of post high school education, such as is offered in many technical institutes and junior colleges, or through
equivalent on-the-job training. Includes: drafters, engineering aids, junior engineers, scientific assistants, surveyors, technical
illustrators, technicians (medical, dental, electronic physical sciences), and kindred workers.

SALES WORKERS - Occupations engaging wholly or primarily in direct selling. Includes: advertising agents/salespersons,
insurance agents/brokers, real estate agents/brokers, stock and bond salespersons, demonstrators, salespersons and sales clerks, and
kindred workers.

OFFICE AND CLERICAL WORKERS - Includes all clerical type work regardless of level of difficulty, where the activities are
predominantly non-manual though some manual work not directly involved with altering or transporting the products is included.
Includes: bookkeepers, cashiers, collectors (bills and accounts), messengers and office couriers, office machine operators,
shipping and receiving clerks, stenographers, typist and secretaries, telegraph and telephone operators, and kindred workers.

WHITE COLLAR TRAINEES - Persons engaged in formal training for official, managerial, professional, technical, sales, office
and clerical occupations.

SKILLED CRAFTS - Manual worker of relatively high skill level having a thorough and comprehensive knowledge of the
processes involved in their work. Exercise considerable independent judgment and usually receive an extensive period of training.
Includes: the building trades hourly paid foremen and leadmen who are not members of management, mechanics and repairmen,
skilled machining occupations, compositors and typesetters, electricians, engravers, job setters (metal), motion picture
projectionists, pattern and model makers, stationary engineers, tailors and tailoresses, and kindred workers.
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APPRENTICES - Persons employed in a program including work training and related instruction to learn a trade or craft which is
traditionally considered an apprenticeship, regardless of whether the program is registered with a Federal or State agency.

ON-THE-JOB TRAINEES - Persons engaged in formal training for craftsmen when not trained under apprentice programs; semi-
skilled, unskilled and service occupations.

SEMI-SKILLED WORKERS - Workers who operate machine or processing equipment or perform other factory-type duties of
intermediate skill level which can be mastered in a few weeks and require only limited training.

SERVICE WORKERS - Workers in both protective and non-protective service occupations. Includes: attendants (hospital and
other institution, professional and personal service), barbers, charwomen and cleaners, cooks (except household), counter and
fountain workers, elevator operators, fire fighters, guards, watchmen and doorkeepers, stewards, janitors, police officers and
detectives, porters, waiters and waitresses, and kindred workers.

UNSKILLED WORKERS - Workers in manual occupations which generally require no special training. Perform elementary
duties that may be learned in a few days and require the application of little or no independent judgement. Includes: garage
laborers, car washers and greasers, gardeners (except farm) and groundskeepers, longshoremen and stevedores, lumbermen,
craftsmen and wood choppers, laborers performing lifting, digging, mixing loading and pulling operations, and kindred workers.
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PLEASE BE ADVISED!

Every party to a public contract and every party bidding on public contracts are required to have a written
sexual harassment policy that contains:

1)
)
©)
(4)
()

(6)

a definition of sexual harassment under state law:

a description of sexual harassment utilizing examples;

a formalized complaint procedure;

a statement of victims rights;

directions on how to contact the Illinois Department of Human Rights — Illinois companies.
Out-of-State companies must include directions on how to contact the enforcement agency
within their state. Companies that issue a standard policy for all business locations must

prepare an addendum providing directions on how to contact the appropriate enforcement
agency.

a recitation that there cannot be any retaliation against employees who elect to file charges.

Recommendation: Your sexual harassment policy should be drafted in language easy to understand and
any revisions should be reviewed by legal counsel. A copy of your policy should be posted in a prominent
and accessible location to assure all employees will be notified of the company’s position.

In order to conduct business with the PEORIA PARK DISTRICT, you must have a written sexual

harassment policy that conforms to the new ACT.

FAILURE TO DO SO
WILL DISQUALIFY YOU AS AN ELIGIBLE VENDOR!!!

Sexual Harassment Model Policy Statement

Page 1
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Please be advised, effective July 1, 1993, Governor Jim Edgar established under Executive Order Number 7 (Public Act 87-
1257) that every party to a public contract and every party bidding on a public contract within the State of Illinois must have a
written policy statement prohibiting sexual harassment. The following model policy statement is a draft copy provided for use
in formulating your company’s policy statement

SEXUAL HARASSMENT POLICY STATEMENT

It is the responsibility of each individual employee to refrain from sexual harassment and it is the right of each individual
employee to work in an environment free from sexual harassment.

DEFINITION OF SEXUAL HARASSMENT
According to the Illinois Human Rights Act, sexual harassment is defined as:

Any unwelcome sexual advances or requests for sexual favors or any conduct of a sexual nature when

1. submission to such conduct is made either explicitly or implicitly a term or condition of an individual’s
employment;

2. submission to or rejection of such conduct by an individual is used as the basis for employment decision(s)
affecting such individual; or

3. such conduct has the purpose or effect of substantially interfering with an individual’s work performance or
creating an intimidating, hostile, or offensive working environment.

The courts have determined that sexual harassment is a form of discrimination under Title VII of the U.S. Civil Rights act of 1964,
as amended in 1991. One such example is a case where a quallfled individual is denied employment opportunities and benefits
that are, instead, awarded te—an who S or unde ion) to sexual-advances or sexual favors.
Another example is where an ual conduct in order to receiye an employment opportunity.

= Verbal: Sexual innuendoes, suggestive comments, insults, humor and jokes about sex, anatomy or gender-specific traits,
sexual propositions, threats, repeated requests for dates, or statement about other employees, even outside of their
presence, of a sexual nature.

= Non-Verbal: Suggestive or insulting sounds (whistling), leering, obscene gestures, sexually suggestive bodily gestures,
“catcalls”, “smacking” or “kissing” noises.
= Visual: Posters, signs, pin-ups, slogans of a sexual nature.
= Physical: Touching, unwelcome hugging or Kissing, pinching, brushing the body, coerced sexual intercourse or actual
assault.

Sexual harassment most frequently involves a man harassing a woman. However, it can also involve a woman harassing a man or
harassment between members of the same gender.

The most severe and overt forms of sexual harassment are easier to determine; however, some sexual harassment is more subtle
and depends to some extent on individual perception and interpretation. The trend in the courts is to assess sexual harassment by a
standard of what would offend a “reasonable woman” or a “reasonable man”, depending upon the gender of the alleged victim.

An example of the most subtle form of sexual harassment is the use of endearments. The use of terms such as “honey”, “darling”,
and “sweetheart” is objectionable to many women who believe that these terms undermine their authority and their ability to deal
with men on an equal and professional level.

Another example is the use of a compliment that could potentially be interpreted as sexual in nature. Below are three statements
that might be made about the appearance of a woman in the workplace:

Sexual Harassment Model Policy Statement
Page 2
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= “That’s an attractive dress you have on.”
= “That’s an attractive dress. It really looks good on you.”
= “That’s an attractive dress. You really fill it out well.”

The first statement appears to be simply a compliment. The last is most likely to be perceived as sexual harassment depending on
individual perceptions and values. To avoid the possibility of offending an employee, it is best to follow a course of conduct
above reproach, or to err on the side of caution.

RESPONSIBILITY OF INDIVIDUAL EMPLOYEES

Each individual employee has the responsibility to refrain from sexual harassment in the workplace. An individual employee who
harasses a fellow worker is, of course, liable for his or her individual conduct. The harassing employee will be subject to
disciplinary action up to and including discharge in accordance with company/organization policy or a collective bargaining
agreement, as appropriate.

RESPONSIBILITY OF SUPERVISORY PERSONNEL
Each supervisor is responsible for maintaining a workplace free of sexual harassment. This is accomplished by promoting a
professional environment and by dealing with sexual harassment as with all other forms of employee misconduct.

The courts have found companies/organizations as well as supervisors can be held liable for damages related to sexual harassment
by a manager, supervisor, employee, or third party (an individual who is not an employee but does business with a
company/organization, such as a contractor, customer, sales representative, or repair person).

ion. As sucy
lorganiz
RESOLUTION OUTSIDE T OMPANY/ORGANIZATION
It is hoped that most sexual harassment complaints and incidents can be resolved within a company/organization. However, an
employee has the right to contact the Illinois Department of Human Rights (IDHR) or the U.S. Equal Employment Opportunity
Commission (EEOC) about filing a formal complaint. An IDHR complaint must be filed within 180 days of the alleged

incident(s) unless it is a continuing offense. A complaint with EEOC must be filed within 300 days.

Liability is based either on a co
supervisor acting as an agent of

maintain a certain\Jevel d d discipline, or on the
supervisors must act quickly and responsibly, not only to

lllinois Department of Human Rights Illinois Human Rights Commission
(217) 785-5100 — Springfield (217) 785-4350 — Springfield

(217) 785-5125 — TDD Springfield (217) 785-5125 — TDD Springfield
(312) 814-6200 — Chicago (312) 814-6269 — Chicago

(312) 263-1579 — TDD Chicago (312) 814-4760 — TDD Chicago

U.S. Equal Employment Opportunity Commission
(312) 353-2613 — Chicago District Office

(800) 669-4000 — Toll Free Within State of Illinois
(800) 669-6820 — TDD Chicago

An employee who is suddenly transferred to a lower paying job or passed for promotion, after filing a complaint with IDHR or
EEOC, may file a retaliation charge, also due 180 days (IDHR) or 300 days (EEOC) from the alleged retaliation.

An employee who has been physically harassed or threatened while on the job may also have grounds for criminal charges of
assault and battery.

FALSE AND FRIVOLOUS COMPLAINTS

False and frivolous charges refer to cases where the accuser is using a sexual complaint to accomplish some end other than
stopping sexual harassment. It does not refer to charges made in good faith which cannot be proven. Given the seriousness of the
consequences for the accused, a false and frivolous charge is a severe offense that can itself result in disciplinary action.
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ILLINOIS DRUG FREE WORKPLACE CERTIFICATION

The undersigned Contractor/Vendor hereby certifies that it will comply with all provisions of the Illinois Drug Free Workplace Act
of 1991.

Dated this day of , 20

Contractor/Vendor

By:
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SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION

Project Name:

Location:

The Substance Abuse Prevention on Public Works Act Public Act 95-0635, prohibits the use of drugs and alcohol, as defined in
the Act, by employees of the Contractor and by employees of all approved Subcontractors while performing work on a public
works project. The Contractor/Subcontractor herewith certifies that it has a superseding collective bargaining agreement or makes
the public filing of its written substance abuse prevention program for the prevention of substance abuse among its employees who
are not covered by a collective bargaining agreement dealing with the subject as mandated by the Act.

A.The undersigned representative of the Contractor/Subcontractor certifies that the contracting entity has signed collective
bargaining agreements that are in effect for all of its employees, and that deal with the subject matter of Public Act 95-0635.

Contractor/Subcontractor

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized RepresentativeDate

B.The undersigned representative of the Contractor/Subcontractor certifies that the contracting entity has in place, for all of its
employees not covered by a collective bargaining agreement that deals with the subject of the Act, the attached substance abuse
prevention program that meets or exceeds the requirements of Public Act 95-0635.

Contractor/Subcontractor

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized RepresentativeDate
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CERTIFICATION OF SAFETY COMPLIANCE

The undersigned Contractor/VVendor hereby certify that they and their sub-contractors will comply with any and all prevailing
occupational safety and health standards including, but not limited to the following: hazard communication, hearing conservation,
respirator use, permit required confined space entry, scaffolding, personal protective equipment, ladder usage, ventilation,
flammable and combustible liquids handling and storage and lockout/tagout. Such compliance may include a training component
or require a written program of compliance.

Dated this day of , 20

CONTRACTOR/VENDOR:

By:
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PLEASURE DRIVEWAY AND PARK DISTRICT

OF PEORIA, ILLINOIS

Individual Contractor Form

CONTRACTOR CERTIFICATION

, do hereby certify that | am a contractor who has not been barred from
bidding on a public contract as a result of a violation of either Section 33E-3 (bid-rigging) or Section 33E-4(bid rotating) of the
Illinois Criminal Code, Illinois Compiled Statutes 720 ILCS 5/33E-3 and 5/33E-4.

Contractor

By:

Subscribed and Sworn before me this day of , 20

Notary Public

My Commission Expires , 20
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PLEASURE DRIVEWAY AND PARK DISTRICT
OF PEORIA, ILLINOIS

Corporate or Partnership Contractor Form

CONTRACTOR CERTIFICATION

, aduly authorized agent of
(Agent)
, do hereby certify that neither
(Contractor)
, hor any individual presently
(Contractor)
affiliated with , has been barred from
(Contractor)

bidding on a public contract as a result of a violation of either Section 33E-3 (bid-rigging) or Section 33E-4 (bid rotating) of the
[llinois Criminal Code, Illinois Compiled Statutes, 720 ILCS 5/33E-3 and 5/33E-4.

Contractor

By:

Subscribed and Sworn before me this day of , 20

Notary Public

My Commission Expires , 20
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MAJOR SUBCONTRACTORS LIST

The following tabulation of Major Subcontractors shall be attached and made a condition of the Bid. The Bidder expressly understands and agrees to the following provisions:

moowp>»

If awarded a Contract as a result of this Bid, the major subcontractors used in the prosecution of the work will be those listed below.
The following list includes all subcontractors who will perform work representing 5% (five percent) or more of the total Base Bid.
The subcontractors listed below are financially responsible and are qualified to perform the work required.
The subcontractors listed below comply with the requirements of the Contract Documents.

Any substitutions in the subcontractors listed below shall be requested in writing by the Contractor and must be approved in writing by the Owner. No sub-

subcontractors will be allowed unless specifically stated on the form. All pertinent financial, performance, insurance and other applicable information shall be
submitted with the request for substitution(s). Owner shall respond to such requests within 14 calendar days following the submission of all necessary information to

the full satisfaction of the Owner.

F. Failure to submit the list of Major Subcontractors as stated herein shall constitute a material variation from the Invitation to Bid; and any such Bid may be rejected by

the Owner.

Subcontractor Name

Address

Telephone

Area of Work

Minority/Women
Owned Business
(Yes/No)

(Attach additional sheets if required)

END OF MAJOR SUBCONTRACTORS FORM
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Directory of Minority & Women Owned Business Enterprises

Compiled with Information from

City of Peoria Equal Opportunity Office

Peoria Housing Authority
Peoria Park District

Revised 11/13

Absolute Risk Management Strategies
Kelly Peterson

Adams Septic & Sewer Services, Inc.
Michelle Adams

Aerial Work Services Company

AFE Construction, Inc.
Tommy and Monica Arbuckle

A & L Salvage, Inc.
Archie Brown

Alexander Brothers Construction Co.
Allester Alexander

A. Lucas & Sons Steel
Margaret Hanley

Ambri Inc.
Robert J. Hunt. Jr.

Atherton, P.A.
Patricia Atherton

A Unique Maintenance Service
Andrea McKnight

BJB Enterprises, Inc.
Jim Bryant

Braun Excavating, Inc.
Teresa Braun

Brown, Leo Trucking, Inc.
Leo Brown

Buddy’s Landscaping
Dexter Davis

Capitol Trucking
Eddie Washington

Central IL Construction Inc.
Jessica Youngman

Central IL Rebar Insulators
Roger Fleming

Central Landscaping
Donna Brandenburg

CJL Landscaping, Inc.
Rebecca J. Kelch

MBE Construction Safety, Job Site Safety Plan Development,
Job Site Risk Assessment, Construction OSHA Training
416 Main St., Suite 533, Peoria, IL 61602

WBE Septic and Sewer Contractor
1641 N. Tiber Ridge Ct., East Peoria, IL 61611

MBE Landscaping and Seeding
13805 Wadsworth Road, Wadsworth, 1L

WBE General Contractor
WBE P.O. Box 199, Mackinaw, IL 61755

MBE Clean Up, Tree Cutting & Removal, Truck Salvaging
824 W. Brons Peoria, IL 61604

MBE Concrete, Demolition, Excavation, Landscaping
P.O. Box 1508, Peoria, IL 61605

WABE Structural Steel Fabrication
1328 SW Washington, Peoria, IL 61602

MBE Drywall, Flooring, Painting, Cabinetry
9101 S. Nashville Ave., Oak Lawn, IL 60453

WBE Asphalt, Concrete, Demolition, Excavation
57 Eichorn Road, Spring Bay, IL 61611

MBE Commercial and Industrial Construction Cleanup
2101 N. North St., Peoria, IL 61604

309-256-8471
309-222-4050 Cell

309-691-6113

847-662-5321

847-662-5321 Fax

309-303-7065
866- 491-2209 Fax

309-682-4412

309-673-6768

309-673-8547

309-673-7213 Fax

708-233-0217 Ph and Fax

309-822-8575

309-822-8782 Fax

309-685-7197
309-685-4472 Fax

MBE Concrete, Demolition, Excavation, General, Landscaping, Trucking/Hauling

1220 SW Washington St., Peoria, IL 61602

WBE Demolition, Digging of Footings, Excavation, Pipe Laying

24 Gulf Stream Bartonville, IL 61607

MBE Trucking/Hauling
P. O. Box 9057, Peoria, IL 61612

MBE Landscaping
P. O. Box 1836, Bloomington, IL 61702

MBE Janitorial Service, Snow Removal, Trucking
2803 Creston Ln., Peoria, IL 61604

WBE Land Surveying
416 Germantown Rd., Germantown, IL 61548

MBE Structural Steel and Rebar Replacement
4719 Ridgelawn, Peoria, IL 61615

WABE Landscaping
12512 Mendell Rd., Princeville, IL 61559

WBE Landscaping
10902 W. U. S. Highway 150, Brimfield, IL 61517

309-671-4415 Ph  309-673-4308 Fax

309-697-5454
309-697-6567 Fax

309-685-6710
309-685-0759 Fax

309-824-9211
309-454-3342 Fax

309-679-9388
309-339-5313 Cell

309-383-3156

309-258-1379

888-387-5716 Fax

309-385-4832
309-385-2644 Fax

309-691-9200
309-691-5131 Fax
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C & L Construction & Roofing Co.
Jeanette Burns

Clean Sweep Lead Abatement
Ricky Walker

Clevenger Contractors Inc.
Verlee Clevenger

CNS Forestry & Landscaping LLC
Christine Schilling

Cordova Construction
Tina Christopher

Cornerstone Builders & Developers
Ron Touilly

CSS (Construction Specialties & Services)
Dave Suzuki

Davis Brothers Construction Company
Russell Davis

DECA Realty
Eddie J. Washington

Design Air Inc.
Courtney Eston

Dunbar Transfer
E & D Trucking and Hauling, Inc.
Eddie Proctor

Earth Care Unlimited, Inc.
Monica Thomley

Economy Painting & Decorating
Linda Coffman

Elegant Installations
James Barrett

Fashion Floors, Inc.
Yvonne Hand

Fire & Ice Heating and Air
J.T. Toombs

Fuhrmann Engineering Inc.
Kathy Shelter

Flessner Electric

G&L Trucking & Construction
Garza Heating & Cooling
Ronald A. Givens & Associates
Ronald A. Givens

Gutters & More

Hancock Trucking, Inc.
Nancy Hancock

WABE Roofing, Electrical, Plumbing
P.O. Box 416, Peoria, IL 61651

MBE Lead-Based Paint Removal
4014 Brighton Peoria, IL 61615

WABE Guardrail, Bridge Rail, Seeding, Fencing
355 Naples Rd., P.O. Box 19, Bluffs, IL 62621

WABE Landscaping, Seeding, Sodding, Tree Removal
1813 1000" St., Lincoln, IL 62656

WABE Concrete Removal, Curb & Gutter Removal, Sidewalk Removal
2424 N. Ellory Road, Peoria, IL 61615

WBE 6129 W. Southport Rd., Peoria, IL 61615
MBE Building Specialties, Design, Engineering, Estimating
P. O. Box 120703 Peoria, IL 61614

MBE Trucking/Hauling
1522 W. Kettelle St. Peoria, IL 61605

MBE Real Estate Broker, Appraiser
417 W. Main, Peoria, IL 61606

MBE Commercial Air Duct Cleaning
3806 W. Hearthwood Dr., Dunlap, IL 61525

WBE Trucking
P.O. Box 315, Chillicothe, IL 61523-0315

MBE Trucking/Hauling
1913 N. Idaho, Peoria, IL 61604

WABE Seeding, Sodding, Landscaping
3108 Panther Grove Rd., Ashland, IL 62612

MBE Painting
9315 W. Goetz, Hanna City, IL 61536

MBE Installation/sales custom drapery, blinds, shade, shutters
125 E. Elaine, Peoria, IL 61614

WBE Floorcoverings
930 S. 2" Street, Suite B, Pekin, IL 61554

MBE HVAC Maintenance, Installment
922 W. Smith St., Peoria, IL 61605

WBE Civil Engineers / Land Surveyors
456 Fulton St., Suite 146

WBE Electrical
3600 S. Cameron Ln., Mapleton, IL 61547

WBE
1113 W. Groveland Ave., Peoria, IL 61604

MBE
1304 S. Western Ave., Peoria, IL 61605

MBE Insurance & Investments
2616 N. Lehman, Peoria, IL 61602

WBE
157 Thunderbird Ln., East Peoria, IL 61611

WBE Trucking/Hauling
30570 Hancock Road Mackinaw, IL 61755

309-672-2641

309-689-1146

217-754-3411

217-754-3537 Fax

217-792-3808
217-792-3808 Fax

309-674-8810

309-674-9000

309-673-7783 Fax

309-685-8453

309-683-6931

309-637-3322

309-682-3922 Fax

309-693-8632
309-243-2102 Fax

309-303-5122

309-682-4336

309-251-6736 Cell

217-452-7320
217-452-7178 Fax

309-565-7300

309-648-8118

309-93-0007 Fax

309-353-8272
309-347-1109 Fax

309-219-3708

309-713-3498 Ext. 5

309-697-2484

309-686-9334

309-645-6294

309-685-4588

309-676-3152 Fax

309-694-4000
309-694-3356 Fax

309-447-6733
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Hanley Steel, Inc.
Jill Hanley

Heart Technologies
Jim Bainter, Brad Armstrong

Hermann & Associates
Alisha Hermann

Hoops Painting
Monty Hoops

Horan Construction, Inc.
Susan Arnholt

Infrastructure Engineering
Thu Truitt

Intech Innovations
John McCrary

J Construction
Frank Coates

JAKS Construction Inc.
John Spencer

J. D. Masonry Services
Hurdestine Dabbs

J&J Manufacturing

J & J Construction
Herman Johnson

J & K Construction
James Tilman

JM Industrial Supply
Ron Given

Joseph & Associates Construction Inc.

Elva Jones

Kahbeah Contracting & Trucking

Larry Kahbeah

Kreiling Roofing Co.

LNR Construction & Trucking

Demonte Davis

LV Enterprise
John L. Palmer

M & A Plumbing
Michael Abner

McGinnis Transportation
Beth McGinnis

M&K Heating & Cooling
Reggie Williams

M & L Plumbing
Manzell Lawson

WBE Fabricated Structural and Miscellaneous Steel
8811 N. Industrial Rd., Peoria, IL 61615

WABE Data and Telephone, Communication and Construction

3105 N. Main Street, Peoria, IL 61611

WBE Consultant Engineering
5835 N. Galena Rd., Peoria, IL 61614

MBE Painting
136 Middle Park Dr., Canton, IL 61520

WABE Carpentry, Concrete, Demolition, General, Wrecking
1720 W. Chanute Road Peoria, IL 61615

MBE Civil Enineering
456 Fulton St., Suite 104, Peoria, IL 61602

WBE Audio/Video Design and Integration
Washington, IL 61571

MBE General
1810 Stever, Peoria, IL 61605

Disabled Vet Concrete Cutting,Drilling, Sealing
19319 Great Crane Rd., Bloomington, IL 61705

M/WBE Concrete
907 E. Arcadia, Peoria, IL 61603

110 W. Walnut, Chillicothe, IL 61523

MBE Demolition, Excavation
1710 W. Garden Street, Peoria, IL 61605

MBE General
4003 N. Rochelle, Peoria, IL 61615

MBE Maintenance Items, Tools, Soaps
2323 Lakeshore, Pekin, IL 61554

M/WBE Rough and Finish Carpentry
325 Sanford St., East Peoria, IL 61611

MBE Trucking/Hauling
510 N. Yates, P. O. Box 56, Tallula, IL 62688

WABE Slate, Wood Shakes, Tile, Thatch, Custom Fabricated
Copper and Steel, Residential and Commercial
2335 W. Altorfer Dr., Peoria, IL 61615

MBE Concrete, Trucking
2200 Linsley St., Peoria, IL 61604

MBE Trucking/Hauling
303 E. Archer Avenue, Peoria, IL 61603

MBE Plumbing
6216 N. Devonshire Avenue, Peoria, IL 61615

WBE Trucking, Tandem, 24 » Box Truck
336 Riverview Dr., Creve Cceur, IL 61610

MBE HVAC
2406 W. Newman Parkway, Peoria, IL 61604

MBE Plumbing
1309 W. Lincoln, Peoria, IL 61605

309-692-5250
309-692-5251 Fax

309-427-7000
309-427-7007 Fax

309-687-5566
309-687-0571 Fax

309-224-0736

309-691-3133

309-691-1841 Fax

309-637-9200
309-637-9210

309-370-6676
309-745-9691 Fax

309-303-3919 Cell

800-455-9662

309-455-9662 Fax

309-453-6533 Cell

209-274-3141

309-673-8616
309-676-8292 Fax

309-685-8554
309-685-8554 Fax

309-346-5796
309-347-5100 Fax

309-550-5639
309-282-6013Fax

217-634-4157
217-634-4157 Fax

309-673-3649

309-682-6331

309-657-2420

309-682-8872 Fax

309-689-0133
309-689-0133 Fax

309-369-4465
309-694-1604 Fax

309-256-6129

309-674-8466

GRAND VIEW DRIVE EROSION REMEDIATION 2 - Project Manual

Page 27



Mid-1llinois Companies, Corp.

Midwest Construction Services
Sheila Shover

Millennia Professional Services of IL
Paul Moreno

Molleck Electric

Ordaz Construction Co. Inc.
Elizabeth Ordaz Mercer

Pendleton Excavating
Darold Pendleton

Porter, V. L.
Vincent Porter

RNS Electric Inc.
Regina Slonneger

RTM Concrete Construction
Morris Stokes
N. E. Rudd Trucking

Nanette Jenkins-Rudd

Nelton Construction
Damon Nelton

Professional Contracting Services Inc.

Don Mackey

Ridge Painting
Vickie Ridge

Rufus Construction Company
Rufus Nelson

Searle Trucking, Inc.
Debbie Searle

Sherwin Baker & Associates, Inc.
Sherwin Baker

Smeltz, V.

Tabitha Ventures, Inc.
Edward O. Taiwo

The Communication Connection
Jennifer Stone

Three Cross Development
J. T. Donelson

WBE Metal Framing, Insulation, Drywall, Plaster and Exterior
Insulation, Acoustical Ceilings and Wall Panels, Painting and
Wall Covering, Access Flooring

905 NE Adams St., Peoria, IL 61603

M/WBE Traffic Control Products, Trucking/Hauling
P. O. Box 4185, Bartonville, IL 61607

MBE Civil Engineering, Erosion Control, Landscaping,
Sewer Construction, Surveying, Retaining Walls
850 N. Main St., Morton, IL 61550

WBE Electrical
14926 W. Winchester Dr., Brimfield, IL 61517

WBE Concrete
8010 N. Sommer St., Peoria, IL 61615

MBE Excavation, Sand & Gravel
1207 W. MacQueen Peoria, IL 61605

MBE Concrete, General
500 W. North, Suite 10, Springfield, IL 62704

WBE Electrical
28558 Irish Lane, Washington, IL 61571

MBE Concrete
2207 W. Wiswall, Peoria, IL 61605

WBE Trucking/Hauling
P.O. Box 14, 107 Washington St., Kingston Mines, IL 61539

MBE Concrete, Residential and Commercial Construction
1180 Upper Spring Bay Rd., East Peoria, IL 61611

MBE Concrete, Masonry, Carpentry, Site Work
2669 N. County Hwy. 19, Canton, IL 61520

MBE Painting
4216 N. Patricia Ct., Peoria, IL 61615

MBE Painting, Roofing, Remodeling
1819 S. Idaho Street, Peoria, IL 61605

WBE Trucking/Hauling
P. O. Box 1084, Peoria, IL 61653

MBE Construction Management, Consulting, Engineering,
Technical Services
103 E. Archer, Peoria, IL 61603

MBE Excavation
P. O. Box 64, Washington, IL 61571

309-674-0717
309-674-5802 Fas

309-697-1000
309-697-1004 Fax

309-321-8141

309-321-8142

309-446-3483

309-693-3338

309-693-5505 Fax

309-685-9133
309-685-9133 Fax

217-744-8050

309-444-5200

309-444-5201 Fax

309-637-4237

309-389-4150
309-389-2849 Fax

309-694-9837
309-694-9852 Fax

309-647-9744
309-208-7089 Cell

309-688-5610

309-673-6776

309-497-9453 Cell

309-686-0708
309-688-5365 Fax

309-688-4203
309-688-4203 Fax

MBE Asphalt, Concrete, Demolition, Earthwork, Electrical, Excavation, 309-692-1473

General, HVAC, Landscaping, Painting, Plumbing, Resurfacing,

Roofing, Trucking/Hauling
2000 W. Pioneer Parkway, Suite 7B, Peoria, IL 61615

309-692-1564 Fax

WBE Communication, Wire and Cable, Electrical and Telephone Products

604 Filmore Street Harrisburg, PA 17104

MBE Concrete, General, Sidewalk
1519 W. Millman Peoria, IL 61605

717-561-7267

309-637-1238
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Third Hand Landscaping
Tommy Harris

Thompson Brothers Inc.
Todd Thompson

Thornton Rave

dba Illini Concrete Co. of Illinois

Tilman Electric
James Tilman

TOS Trucking
John McCullum

Wards Custom Landscaping
Wardine Smith

Whitaker Construction
Lionel Whitaker

Wiegand & Storrer Inc.
Leslie Savant

Willie Veneble Construction
Willie Venable

Willis Electric
Phyllis Willis

MBE Landscaping

2313 W. Lincoln, Peoria, IL 61605

MBE General Carpentry and Construction, Interior Finish Work,

Millwork

221 Court St., Pekin, IL 61554

MBE Precast and Prestressed Concrete, Demolition, Excavating and
Grading, Drainage, Aggregate Bases and Surfaces, Pavement Patching
929 E. Grove St., Suite A, Bloomington, IL 61701

MBE Electrical

4003 N. Rochelle, Peoria, IL 61615

MBE Trucking

11501 Farmington Rd., Hanna City, IL 61536

MBE Landscaping

3804 W. Pagewood Dr., Peoria, IL 61615

MBE Concrete, General, Curb & Gutter, Sidewalk
4010 N. Marbleway Dr., Peoria, IL 61615

WABE Horizontal Boring, Sewer, Watermain
3210 E. Washington Road, East Peoria, IL 61611

MBE Construction, Concrete Removal, Demolition
1000 E. Wilcox, Peoria, IL 61605

WBE Electrical

P.O. Box 545, Chillicothe, IL 61523

309-673-6702

309-613-0254

309-585-2376
309-585-2472 Fax

309-685-8554

309-264-3903 Cell

309-208-1927

309-671-1890

309-671-1893 Fax

309-682-9305
309-208-0476 Cell

309-699-6457
309-699-9660 Fax

309-686-1429
309-360-0757 Cell

309-579-2926
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Peoria County Prevailing Wage for April 2014

(See explanation of column headings at bottom of wages)

Trade Name
Trng

ASBESTOS ABT-GEN
0.800

ASBESTOS ABT-GEN
0.800

ASBESTOS ABT-MEC
0.720
BOILERMAKER
0.350

BRICK MASON
0.580
CARPENTER
0.520
CARPENTER
0.520

CEMENT MASON
0.500

CEMENT MASON
0.500
CERAMIC TILE
0.580
ELECTRIC PWR
0.380
ELECTRIC PWR
0.260
ELECTRIC PWR
0.430
ELECTRIC PWR
0.280
ELECTRICIAN
0.400
ELECTRONIC SYS TECH
0.400

ELEVATOR CONSTRUCTOR
0.600
GLAZIER
1.250
HT/FROST INSULATOR
0.720

IRON WORKER

0.540

IRON WORKER

0.390

LABORER

0.800

LABORER

0.800

LABORER, SKILLED
0.800

LABORER, SKILLED
0.800

LATHER

0.520

MACHINERY MOVER
0.390

MACHINIST

0.000

MARBLE FINISHERS
0.580

MARBLE MASON

0.580

MILLWRIGHT

0.520

MILLWRIGHT

0.520

OPERATING ENGINEER
3.000

OPERATING ENGINEER
3.000

FNSHER

EQMT OP
GRNDMAN
L INEMAN
TRK DRV
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RG TYP C Base FRMAN M-F>8
BLD 26.470 27.970 1.5
HWY  29.350 30.850 1.5
BLD 32.140 34.640 1.5
BLD 36.000 39.000 2.0
BLD 32.060 33.560 1.5
BLD 29.330 31.580 1.5
HWY  30.820 33.070 1.5
BLD 27.090 28.840 1.5
HWY  28.280 29.780 1.5
BLD 29.750 0.000 1.5
ALL  38.300 45.290 1.5
ALL  26.280 45.290 1.5
ALL 42.540 45.290 1.5
ALL 27.560 45.290 1.5
BLD 34.820 37.320 1.5
BLD 27.480 29.480 1.5
BLD 41.070 46.200 2.0
BLD 31.670 33.670 1.5
BLD 42.850 45.350 1.5
BLD 31.010 32.910 1.5
HWY 34.580 36.580 1.5
BLD 25.470 26.970 1.5
HWY  28.600 30.100 1.5
BLD 25.870 27.370 1.5
HWY  28.900 30.400 1.5
BLD 29.330 31.580 1.5
HWY 34.580 36.580 1.5
BLD 43.920 46.420 1.5
BLD 29.750 0.000 1.5
BLD 31.510 32.760 1.5
BLD 30.240 32.490 1.5
HWY 31.820 34.070 1.5
BLD 1 36.000 39.000 1.5
BLD 2 33.490 39.000 1.5

OSA OSH H/W

1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
2.0
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5

2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0

Pensn

Vac

7.700
7.700
11.17
7.070
8.300
7.700
7.700
8.140
8.140
8.300
6.150
5.790
6.280
5.830
5.600
5.750
12.73
9.950
11.17
9.390
9.390
7.700
7.700
7.700
7.700
7.700
9.390
6.760
8.300
8.300
7.700
7.700
6.750
6.750

13.75
14.86
10.76
14.69
9.500
14.66
15.14
14.76
15.13
9.500
10.73
7.360
11.92
7.720
11.07
10.52
13.46
7.700
.96
.26
.26
.75
.86
.75
.86
.66
.26
8.950
9.500
9.500
14.09
14.64
16.60
16.60

0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
3.290
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
1.850
0.000
0.000
0.000
0.000
0.000
0.000



Peoria County Prevailing Wage for April 2014

OPERATING ENGINEER BLD 3 29.340 39.000 1.5 1.5 2.0 6.750 16.60 0.000
gﬁggngNG ENGINEER HWY 1 36.000 39.500 1.5 1.5 2.0 6.750 16.60 0.000
gﬁggngNG ENGINEER HWY 2 33.490 39.500 1.5 1.5 2.0 6.750 16.60 0.000
gﬁggngNG ENGINEER HWY 3 29.340 39.500 1.5 1.5 2.0 6.750 16.60 0.000
SA?RQER ALL 33.000 35.000 1.5 1.5 1.5 10.00 8.200 0.000
%A?ﬁgER SIGNS BLD 33.920 38.090 1.5 1.5 1.5 2.600 2.710 0.000
giEEBRIVER BLD 29.830 32.080 1.5 2.0 7.700 14.66 0.000
giEéBRIVER HWY 31.820 34.070 1.5 1.5 2.0 7.700 15.14 0.000
gigéngTER BLD 37.400 41.510 1.5 1.5 2.0 7.000 11.63 0.000
%LXSQERER BLD 27.770 29.770 1.5 1.5 2.0 8.140 13.71 0.000
8L83gER BLD 34.520 37.630 1.5 1.5 2.0 7.000 13.31 0.000
868ggR BLD 29.580 31.060 1.5 1.5 2.0 8.450 7.220 0.000
gﬁ%ggMETAL WORKER BLD 32.150 33.760 1.5 1.5 2.0 8.270 14.18 0.000
gigﬁoHANGER HWY 34.580 36.580 1.5 1.5 2.0 9.390 12.26 0.000
gﬁg?ﬁKLER FITTER BLD 37.120 39.870 1.5 1.5 2.0 8.420 8.500 0.000
ngEE ERECTOR HWY 34.580 36.580 1.5 1.5 2.0 9.390 12.26 0.000
gfgﬁg MASON BLD 32.060 33.560 1.5 1.5 2.0 8.300 9.500 0.000
gogng WORKER ALL 28.900 30.400 1.5 1.5 2.0 7.700 14.86 0.000
QESSRZZO FINISHER BLD 29.750 0.000 1.5 1.5 2.0 8.300 9.500 0.000
QESSRZZO MASON BLD 31.510 32.760 1.5 1.5 2.0 8.300 9.500 0.000
giEEOMASON BLD 31.510 32.760 1.5 1.5 2.0 8.300 9.500 0.000
9@882 DRIVER ALL 1 31.230 0.000 1.5 1.5 2.0 10.30 4.840 0.000
9@682 DRIVER ALL 2 31.680 0.000 1.5 1.5 2.0 10.30 4.840 0.000
9@682 DRIVER ALL 3 31.890 0.000 1.5 1.5 2.0 10.30 4.840 0.000
9@682 DRIVER ALL 4 32.180 0.000 1.5 1.5 2.0 10.30 4.840 0.000
?éagg DRIVER ALL 5 33.020 0.000 1.5 1.5 2.0 10.30 4.840 0.000
?éagg DRIVER 0&C 1 24.980 0.000 1.5 1.5 2.0 10.30 4.840 0.000
9@682 DRIVER 0&C 2 25.340 0.000 1.5 1.5 2.0 10.30 4.840 0.000
?éﬁgg DRIVER 0&C 3 25.510 0.000 1.5 1.5 2.0 10.30 4.840 0.000
?éagg DRIVER 0&C 4 25.740 0.000 1.5 1.5 2.0 10.30 4.840 0.000
?éagg DRIVER 0&C 5 26.420 0.000 1.5 1.5 2.0 10.30 4.840 0.000
EOEEEOINTER BLD 32.060 33.560 1.5 1.5 2.0 8.300 9.500 0.000

Legend: RG (Region)

TYP (Trade Type - All,Highway,Building,Floating,0il & Chip,Rivers)

C (Class)

Base (Base Wage Rate)

FRMAN (Foreman Rate)

M-F>8 (OT required for any hour greater than 8 worked each day, Mon through Fri.
OSA (Overtime (OT) is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)
H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations
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PEORIA COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial Day,

Fourth of July, Labor Day,_ Thanksgiving Day, Christmas Day and
Veterans Day in some classifications/counties. Generally, any of
these holidays which fall on a Sunday is celebrated on the followun%
Monday. This then makes work performed on that Monday payable at the
appropriate overtime rate for holiday pay. Common practice in a given
local may alter certain days of celebration. |If in doubt, please
check with IDOL.

Oil and chip resealing (0&C) means the application of road oils and
liquid asphalt to coat an existing road surface, followed by
application of aggreggte chips or gravel to coated surface, and
subsequent rolling of material to seal the surface.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER

Assisting, helping or supporting the tile, marble and terrazzo
mechanic by performing their historic and traditional work assignments
required to complete the proper installation of the work covered b
said crafts. The term "Ceramic' is used for naming the classification
only and is in no way a limitation of the product handled. Ceramic
takes into consideration most hard tiles.

ELECTRONIC SYSTEMS TECHNICIAN

Installation, service and maintenance of low-voltage systems which
utilizes the transmission and/or transference of voice, sound, vision,
or digital for commercial, education, security and entertainment

Bur oses Tor the fTollowing: TV monitoring and surveillance,
ackground/foreground music, intercom and telephone interconnect,

field programming, inventory control systems, microwave transmission,
multi-media, multiplex, radio page, school, intercom and sound burglar
alarms and low voltage master clock systems.

Excluded from this classification are energy management systems, life
safety systems, supervisory controls and data acquisition systems not
intrinsic with the above listed systems, fire alarm systems, nurse
call systems and raceways exceeding fifteen feet in length.

LABORER, SKILLED - BUILDING

The skilled laborer building (BLD) classification shall encompass the
following types of work, irrespective of the site of the work: cutting
& acetylene torch, gunnite nozzlemen, gunnite pump men & pots,
kettlemen & carriers of men handling hot stuff, sandblaster nozzle
men, sandblasting pump men & pots, setting up and using concrete
burning bars, wood block setters, underpinning & shoring of existing
buildings, and the unload-ing and handling of all material coated with
creosote.

LABORER, SKILLED - HIGHWAY

The skilled laborer heavy & highway (HWY) classification shall
encompass the followin% types of work,irrespective of the site of the
work: jackhammer & drill operator, gunite pump & pot man, puddlers,
vibrator men, wire fabric placer, sandblast pump & pot man, strike off
concrete, unloading, handling & carrying of all creosoted piles, ties
or timber, concrete burning bars, power wheelbarrows or buggies,
asphalt raker, brickset-ters, cutting torchman (electric & acetylene),
men setting lines to level forms, form setters, gunite nozzle man &
sandblasting nozzle man, power man, and rip-rapping by hand.
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SURVEY WORKER - Operated survey equipment including data collectors,
G.P.S. and robotic instruments, as well as conventional levels and
transits.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Drivers on 2 axle trucks hauling less than 9 ton. Air
compressor and welding machines and brooms, includin? those pulled by
separate units, truck driver helpers, warehouse employees, mechanic
he ?ers, greasers and tiremen, pickup trucks when hauling materials,
tools, or workers to and from and on-the-job site, and fork lifts up
to 6,000 Ib. capacity.

Class 2. Two or three axle trucks hauling more than 9 ton but hauling
less than 16 ton. A-frame winch trucks, hydrolift trucks, vactor
trucks or similar equipment when used for transportation purposes.
Fork lifts over 6,000 Ib. capacity, winch trucks, four axle
combination units, and ticket writers.

Class 3. Two, three or four axle trucks hauling 16 ton or more.
Drivers on water pulls, articulated dump trucks, mechanics_and working
forepersons, and dispatchers. Five axle or more combination units.

Class 4. Low Boy and Oil Distributors.

Class 5. Drivers who require special protective clothing while
employed on hazardous waste work.

TRUCK DRIVER - OIL AND CHIP RESEALING ONLY.

This shall encompass laborers, workers and mechanics who drive
contractor or subcontractor owned, leased, or hired pickup, dump,
service, or oil distributor trucks. The work includes transporting
materials and equipment (including but not limited to, oils, aggregate
supplies, parts, machinery and tools) to or from the job site;
distributing oil or liquid asphalt and aggregate; stock piling
material when in connection with the actual oil and chip contract.

The Truck Driver (Oil & Chip Resealing) wage classification does not
include supplier delivered materials.

OPERATING ENGINEERS - BUILDING

Class 1. Cranes; Overhead Cranes; Gradall; All Cherry Pickers;
Mechanics; Central Concrete Mixing Plant Operator; Road Pavers (27E -
Dual Drum - Tri Batchers); Blacktop Plant Operators and Plant
Engineers; 3 Drum Hoist; Derricks; Hydro Cranes; Shovels; Skimmer
Scoops; Koehring Scooper; Drag Lines; Backhoe; Derrick Boats; Pile
Drivers and Skid Rigs; Clamshells; Locomotive Cranes; Dredge (all
types) Motor Patrol; Power Blades - Dumore - Elevating and similar
types; Tower Cranes (Crawler-Mobile) and Stationary; Crane-type
Backfiller; Drott Yumbo and similar types considered as Cranes;
Caisson Rigs; Dozer; Tournadozer; Work Boats; Ross Carrier;
Helicopter; Tournapulls - all and similar types; Scoops (all sizes);
Pushcats; Endloaders (all types); Asphalt Surfacing Machine; Slip Form
Paver; Rock Crusher; Heavy Equipment Greaser; CMI, CMI Belt Placer,
Auto Grade & 3 Track and similar types; Side Booms; Multiple Unit
Earth Movers; Creter Crane; Trench Machine; Pump-crete-Belt
Crete-Squeeze Cretes-Screw-type Pumps and Gypsum; Bulker & Pump -
Operator will clean; Formless Finishing Machine; Flaherty Spreader or
similar ty?es; Screed Man on Laydown Machine; Wheel Tractors
(industrial or Farm-type w/Dozer-Hoe-Endloader or other attachments);
F.W.D. & Similar Types; Vermeer Concrete Saw.

Class 2. Dinkeys; Power Launches; PH One-pass Soil Cement Machine
(and similar types); Pugmill with Pump; Backfillers; Euclid Loader;
Forklifts; Jeeps w/Ditc in? Machine or other attachments; Tuneluger;
Automatic Cement and Gravel Batching Plants; Mobile Drills (Soil
Testing) and similar types; Gurries and Similar Types; (1) and (2)
Drum Hoists (Buck Hoist and Similar Types); Chicago Boom; Boring
Machine & Pipe Jacking Machine; Hydro Boom; Dewatering System; Straw
Blower; Hydro Seeder; Assistant Heavy Equipment Greaser on Spread;
Tractors (Track type) without Power Unit pulling Rollers; Rollers on
Asphalt -- Brick Macadem; Concrete Breakers; Concrete Spreaders; Mule
Pulling Rollers; Center Stripper; Cement Finishing Machines & CMI
Texture & Reel Curing Machines; Cement Finishing Machine; Barber
Green or similar loaders; Vibro Tamper (All similar types)
Self-propelled; Winch or Boom Truck; Mechanical Bull Floats; Mixers
over 3 Bag to 27E; Tractor pulling Power Blade or Elevating Grader;
Porter Rex Rail; Clary Screed; Truck Type Hoptoe Oilers; Fireman;
Spray Machine on Paving; Curb Machines; Truck Crane Oilers; Oil
Distributor; Truck-Mounted Saws.
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Class 3. Air Compressor; Power Subgrader; Straight Tractor; Trac Air
without attachments; Herman Nelson Heater, Dravo, Warner, Silent Glo,
and similar types; Roller: Five (5) Ton and under on Earth or
Gravel; Form Grader; Crawler Crane & Skid Rig Oilers; Freight
Elevators - permanently installed; Pump; Light Plant; Generator;
Conveyor (1) or (2) - Operator will clean; Welding Machine; Mixer (3)
Bag and Under (Standard Capacity with skip); Bulk Cement Plant; Oiler
on Central Concrete Mixing Plant.

OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION

CLASS 1. Cranes; Hydro Cranes; Shovels; Crane Type Backfiller; Tower,
Mobile, Crawler, & Stationary Cranes; Derricks; Hoists (3 Drum);
Draglines; Drott Yumbo & Similar Types considered as Cranes; 360
Degree Swing Excavator (Shears, Grapples, Movacs, etc.); Back Hoe;
Derrick Boats; Pile Driver and Skid Rigs; Clam Shell; Locomotive -
Cranes; Road Pavers - Single Drum - Dual Drum - Tri Batcher; Motor
Patrols & Power Blades - Dumore - Elevating & Similar TyEes;
Mechanics; Central Concrete Mixing Plant Operator; Asphalt Batch Plant
Operators and Plant Engineers; Gradall; Caisson Rigs; Skimmer Scoop -
Koering Scooper; Dredges (all types); Hoptoe; All Cherry Pickers;

Work Boat; Ross Carrier; Helicopter; Dozer; Tournadozer; Tournapulls -
all and similar types; Operation of Concrete and all Recycle

Machines; Multiple Unit Earth Movers; Scoops (all sizes); Pushcats;
Endloaders (all types); Asphalt Surfacing Machine; Slip Form Paver;
Rock Crusher; Operation of Material Crusher, Screening Plants, and
Tunnel Boring Machine; Heavy Equipment Greaser (top greaser on
spread); CMI, Auto Grade, CMI Belt Placer & 3 Track and Similar Types;
Side Booms; Asphalt Heater & Planer Combination (used to plane
streets); Wheel Tractors (with Dozer, Hoe or Endloader Attachments);
CAT Earthwork Compactors and Similar Types; Blaw Knox Spreader and
Similar Types; Trench Machines; Pump Crete - Belt Crete - Squeeze
Crete - Screw_ Type Pumps and Gypsum (operator will clean); Creter
Crane; Operation of Concrete Pump Truck; Formless Finishing Machines;
Flaherty Spreader or Similar Types; Screed Man on Laydown Machine;
Vermeer Concrete Saw; Operation of Laser Screed; Span Saw; Dredge
Leverman; Dredge Engineer; Lull or Similar Type; Hydro-Boom Truck;
Operation of Guard Rail Machine; and Starting Engineer on Pipeline or
Construction (11 or more pieces) including: Air Compressor (Trailer
Mounted), All Forced Air Heaters (regardless of Size), Water Pumps
(Greater than 4-1/2" or Total Discharge Over 4-1/2'"), Light Plants,
Generators (Trailer Mounted - Excluding Decontamination Trailer),
Welding Machines (Any Size or Mode of Power), Conveyor, Mixer (any
size), Stud Welder, Power Pac, etc, and Ground Heater (Trailer
Mounted).

CLASS 2. Bulker & Pump; Power Launches; Boring Machine & Pipe Jacking
Machine; Dinkeys; Operation of Carts, Powered Haul Unit for a Boring
Machine; P & H One Pass Soil Cement Machines and Similar Types; Wheel
Tractors (Industry or Farm Type - Other); Back Fillers; Euclid Loader;
Fork Lifts; Jeep w/Ditching Machine or Other Attachments; Tunneluger;
Automatic Cement & Gravel Batching Plants; Mobile Drills - Soil
Testing and Similar Types; Pugmill with Pump; AIl (1) and (2) Drum
Hoists; Dewatering System; Straw Blower; Hydro-Seeder; Bump Grinders
(self-propelled); Assistant Heavy Equipment Greaser; Apsco Spreader;
Tractors (Track-Type) without Power Units Pulling Rollers; Rollers on
Asphalt - Brick or Macadam; Concrete Breakers; Concrete Spreaders;
Cement Strippers; Cement Finishing Machines & CMI Texture & Reel
Curing Machines; Vibro-Tampers (All Similar Types Self—ProEelled);
Mechanical Bull Floats; Self-Propelled Concrete Saws; Truck Mounted
Power Saws; Operation of Curb Cutters; Mixers - Over Three (3) Bags;
Winch and Boom Trucks; Tractor Pulling Power Blade or Elevating
Grader; Porter Rex Rail; Clary Screed; Mule Pulling Rollers; Pugmill
without Pump; Barber Greene or Similar Loaders; Track Type Tractor
w/Power Unit attached (minimum); Fireman; Spray Machine on Paving;
Curb Machines; Paved Ditch Machine; Power Broom; Self-Propelled
Sweepers; Self-Propelled Conveyors; Power Subgrader; Oil Distributor;
Straight Tractor; Truck Crane Oiler; Truck Type Oilers; Directional
Boring Machine; Horizontal Directional Drill; Articulating End Dump
Vehicles; Starting Engineer on Pipeline or Construction (6 -10 i
pieces) including: Air Compressor (Trailer Mounted), All Forced Air
Heaters (regardless of Size), Water Pumps (Greater than 4-1/2" or
Total Discharge Over 4-1/2'), Light Plants, Generators (Trailer
Mounted - Excluding Decontamination Trailer), Welding Machines (Any
Size or Mode of Power), Conveyor, Mixer (any size), Stud Welder, Power
Pac, etc., and Ground Heater (Trailer Mounted).

CLASS 3. Straight Framed Truck Mounted Vac Unit (separately powered);
Trac Air Machine (without attachments); Rollers - Five Ton and Under
on Earth and Gravel; Form Graders; Bulk Cement Plant; Oilers; and
Starting Engineer on Pipeline or Construction (3 - 5 pieces)
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including: Air Compressor (Trailer Mounted), All Forced Air Heaters
(regardless of Size), Water Pumps (Greater than 4-1/2" or Total
Discharge Over 4-1/2"), Light Plants, Generators (Trailer Mounted -
Excluding Decontamination Trailer), Welding Machines (Any Size or Mode
of Powerg, Conveyor, Mixer (any size), Stud Welder, Power Pac, etc.,
and Ground Heater (Trailer Mounted).

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
IT a task to be performed is not subject to one of the
classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this

determination. |If a project requires these, or any classification not
listed, please contact IDOL at 217-782-1710 for wage rates or
clarifications.

LANDSCAP ING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman an landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating en?ineer_ The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.
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SAMPLE ADDENDUM

Peoria Park District ADDENDUM NO.
Planning, Design and Construction Department
1314 N. Park Road PROJECT TITLE:

Peoria, IL 61604
Telephone: (309) 686-3386

ISSUANCE DATE:

LOCATION:

The proposed Contract Documents for this Work are modified as follows:

I DRAWINGS: (Delete/Change/Modify/Etc.)

Il. PROJECT MANUAL/SPECIFICATIONS/GENERAL CONDITIONS/ETC.:
(Delete/Change/Modify/Etc.)

I1l.  INVITATION TO BID: (Delete/Change/Modify/Etc.)

END OF ADDENDUM NO.

(Addendum may be bound into Project Manual, attached to front cover, faxed, mailed or delivered to bidders.)

Addendum No.
Page 1 of 1
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Pleasure Driveway and Park District of Peoria, Illinois
Sample Agreement Between Owner and Contractor

This AGREEMENT for GRAND VIEW DRIVE EROSION REMEDIATION 2
GRAND VIEW DRIVE AT MILLER AVE.

is made as of the day of in the year of Two Thousand Fourteen (2014)

Between the Owner: PLEASURE DRIVEWAY AND PARK DISTRICT OF PEORIA, ILLINOIS
1125 W. LAKE AVENUE
PEORIA, IL 61614

And the Contractor:

PLANNING, DESIGN AND CONSTRUCTION DEPARTMENT

The Owner's Representative is: 1314 N. PARK ROAD
PEORIA, IL 61604

LAND ENGINEERS, LLC.

The Architect or Engineer is: 2404 GREYHOUND ROAD
BLOOMINGTON, ILLINOIS 61704

The Owner and Contractor agree as follows:

I. THE CONTRACT DOCUMENTS. The Contract Documents consist of this AGREEMENT, the Plans/Drawings for the
Project dated February 14, 2014, all sections of the Project Manual dated April 1, 2014, including but not limited to the
Instructions and Supplementary Instructions to Bidders, the Bid Form, the General Conditions (1997 AIA Document A201) and
Supplementary General Conditions, the General Requirements, the Specifications, and other documents as enumerated in Section
10 and Attachment #1 of this AGREEMENT, and including addenda issued prior to the execution of this AGREEMENT. The
Contract Documents form the CONTRACT between the Owner and the Contractor. The CONTRACT represents the entire and
integrated contract for the construction of the Work of the Project between the parties hereto and supersedes prior proposals,
contracts, negotiations, or representations, either written or oral.

1. THE WORK OF THE CONTRACT. The Contractor shall execute the entire Work described in the Contract Documents,
unless modified in Section XI of this AGREEMENT.

I11. BASIS OF PAYMENT. The Work of the CONTRACT shall be performed on a Lump Sum basis.
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IV. CONTRACT SUM. The Owner shall pay the Contractor the sum of

(and incorporates the acceptance of bid alternates as defined in sub-paragraph "A", below) for the Contractor's performance of the
Work required by the Contract Documents, subject to modifications made by Owner approved Change Orders. If this
CONTRACT calls for a unit price basis of payment, the contract sum stated above shall be adjusted by Change Order based upon
multiplying the unit prices submitted by the Contractor on the Bid Form (and included herein as an Attachment to this
CONTRACT) times (x) the actual quantities installed.

A. ACCEPTANCE OF ALTERNATES. The contract sum stated above is based on the acceptance of the following
alternates, which are described in the Project Manual:
ITEM ADD DEDUCT

V. DATES OF COMMENCEMENT AND COMPLETION OF THE WORK. The Owner's Representative will issue a
written Notice to Proceed with the Work of the Project after receiving the required Performance Bond, Labor and Material
Payment Bond, and Certificate of Insurance (in proper form and providing the required coverages and amounts from a company
[or companies] acceptable to the Owner, and haming the Owner as an Additional Insured), and any other pre-construction
submittals required by the Contract Documents. The Contractor hereby acknowledges and agrees that failure to provide such
submittals in a timely manner shall not be cause to adjust the date(s) for completion of the Work.

A. LIQUIDATED DAMAGES. Owner and Contractor recognize that time is of the essence of this CONTRACT and
that Owner will suffer financial loss if the Contractor has not achieved Substantial Completion and Final Completion
of the Work within the time specified below, plus any extensions thereof allowed in accordance with Article 8 of the
General Conditions. They also recognize the delays, expense and difficulties involved in proving in a legal or
arbitration proceeding the actual loss suffered by Owner if the Work is not completed on time.

B. SUBSTANTIAL COMPLETION. Accordingly, instead of requiring any such proof, Owner and Contractor agree
that as Liquidated Damages for delay (but not as a penalty), Contractor shall pay Owner two hundred fifty
dollars ($250.00) for each calendar day that expires after one hundred twenty eight (128) calendar days from Notice
of Award until Substantial Completion is attained. The work is tentatively scheduled to begin on April 24, 2014 and
be at Substantial Completion by August 29, 2014.

C. FINAL COMPLETION. After Substantial Completion if Contractor shall neglect, refuse, or fail to complete the
remaining Work necessary to achieve Final Completion within fourteen (14) calendar days or any proper extension
thereof granted by Owner, Contractor shall pay Owner two hundred fifty dollars ($250.00) for each day that expires
after the time specified.

VI. PROGRESS PAYMENTS, REDUCTION OF RETAINAGE AND FINAL PAYMENT.

A. Unless otherwise specified elsewhere in the Contract Documents, the Contractor may submit monthly applications
for progress payments ("Application for Payment") to the Owner's Representative. Each Application for Payment
must be certified by the Architect or Engineer (if applicable), or the Owner's Representative if an Architect or
Engineer has not been engaged for construction phase services. An Application for Payment shall be for a period of
no less than one calendar month ending on the last day of the month, unless otherwise approved in writing by the
Owner's Representative. Application forms shall be subject to Owner's approval. Each Application for Payment
shall be based upon the Schedule of Values submitted by the Contractor, in accordance with the Contract Documents.
The Schedule of Values shall be approved by the Owner's Representative and the Architect or Engineer (if
applicable) in advance of the Contractor's first Application for Payment and the approved schedule shall be used by
the Contractor as the basis for submitting payment requests. The Owner's Representative and/or Architect/Engineer's
(if applicable) approval of the Schedule of Values shall not constitute a complete check for accuracy, and shall not
relieve the Contractor from responsibility for errors of any sort.
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B. An Application for Payment (certified by the Architect or Engineer, if applicable) shall be submitted to the Owner's
Representative no later than the fifth (5th) day of the month following the period for which the application is being
submitted. In such case, the Owner shall make the progress payment to the Contractor not later than the twentieth
day of the next month. A progress payment request on an Application for Payment (certified by the Architect or
Engineer, if applicable) received by the Owner's Representative after the fifth (5th) day of a month shall be made by
the Owner not later than forty-five days after receipt by the Owner's Representative.

C. Based upon its review of the certified (by the Architect or Engineer, if applicable) Application for Payment, the
Owner shall make a progress payment to the Contractor in such amount as the Owner reasonably determines is
properly due, subject to a retainage of ten percent (10%) of the value of the Work completed and covered by the
Application for Payment, less the aggregate of previous payments in each case. In determining the amount properly
due, the Owner shall consider the value of labor, materials and equipment incorporated in the Work, or properly
allocable to materials and equipment suitably stored at the site or at some other location previously agreed upon in
writing by the parties. The Owner's Representative shall have the sole right to determine that materials or equipment
stored off-site have been properly delivered, protected, and/or secured. The Owner's Representative (or the Architect
or Engineer, if applicable) may nullify or withhold a Certificate of Payment, in whole or in part, for the reasons set
forth in Section 9.5 of the General Conditions. Upon Substantial Completion of the Work, the Owner shall pay the
Contractor a sum sufficient to increase the total payments to ninety-five percent (95%) of the Contract Sum, less such
amounts as the Owner's Representative shall determine for incomplete work and unsettled claims.

VII. Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner when 1) the Contract
has been fully performed by the Contractor except for the Contractor's responsibility to correct nonconforming Work as provided
in Subparagraph 12.2.2 of the General Conditions and to satisfy other requirements, if any, which necessarily survive final
payment; and 2) a final Certificate of Payment has been issued by the Architect/Engineer or Owner's Representative; such final
payment shall be made by the Owner not more than forty-five (45) days after the receipt of the final Certificate of Payment by the
Owner.

VIIl. CHANGE ORDERS. The Owner and Contractor agree that changes in the Work are sometimes required and necessary,
and that timely: a) submission of proposed changes in the Work or the scope of Work by the Owner, b) pricing by the Contractor,
c) review by the Owner's Representative and/or Architect/Engineer, and d) final approval by the Owner are necessary in order to
assure that the Work of the Project is completed on schedule. The Contractor hereby acknowledges and agrees that an increase in
the scope of the Work does not grant or imply an increase in the Contract Time, unless specifically so stated on the final approved
Change Order. The Contractor also agrees that any and all Work which deviates from the plans and specifications and/or results in
additional Work performed by Contractor's forces, including those of his sub-contractor's, will not result in_additional expense to
the Owner, unless finally approved both by the Owner and the Architect/Engineer (if applicable) prior to the additional
Work being performed. No claim for an addition to the Contract Sum shall be valid unless approved by a written Change Order
signed by the Owner and the architect/engineer (if applicable) prior to the additional Work being performed.

IX. TERMINATION OR SUSPENSION. The CONTRACT may be terminated by the Owner or the Contractor as provided by
Avrticle 14 of the General Conditions. The Work may be suspended by the Owner as provided in Article 14 of the General
Conditions.
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X. ENUMERATION OF CONTRACT DOCUMENTS. The Contract Documents, except for modifications issued after the
execution of this Agreement, consist of:
A. this Standard Form of Agreement Between Owner and Contractor, of the Pleasure Driveway and Park District of
Peoria, Illinois.
B. the Plans or Drawings titled Grand View Drive Erosion Remediation, dated 2/14/14, and enumerated in
ATTACHMENT #1 - "LIST OF DRAWINGS".
C. Supplementary and other Conditions of the CONTRACT, and the Specifications, are those found in the Project
Manual titled "Grand View Drive Erosion Remediation 2", and dated 4/1/2014 enumerated as follows:
1) Supplementary Instructions to Bidders
2) Contractor's Proposal, as accepted by the Owner
3) General Conditions of the Contract for Construction, AIA Document A201, 1997 Edition
4) Supplementary General Conditions
5) Major Subcontractor List
6) Directory of Minority & Women Owned Business Enterprises
7) linois Drug Free Workplace Certification
8) Contractor Certification (Individual or Corporate/Partnership)
9) Peoria Park District Certificate of Equal Employment Opportunity Compliance for Contractors and Vendors
10) Workforce Profile
11) Performance Bond
12) Labor and Material Payment Bond
13) Proof of Insurance
14) Specifications: Division 010000, "General Requirements"; Divisions 020000-350000 as applicable
15) Attachment A.6 - Insurance Requirements
16) Certificate of Safety Compliance
17) Peoria Park District Weekly Workforce Report
18) Certified Payroll Form
19) Substance Abuse Prevention Program Certification

XI. MISCELLANEOUS PROVISIONS. Other Provisions of this Agreement are as follows:

This AGREEMENT is entered into as of the day and year first written above and is executed in at least three original copies of
which one is to be delivered to the Contractor, one to the Architect/Engineer (if any) for use in the administration of the
CONTRACT, and one to the Owner.
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OWNER:

CONTRACTOR :

(Signature)

TIMOTHY J. CASSIDY, Park Board President

(Signature)

ATTEST:

(Printed Name and Title)

ATTEST:
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ATTACHMENT #1 - LIST OF DRAWINGS

Number Title Date
Cover 2/14/14
Cl1 Existing Conditions 2/14/14
Cl.2 Demolition Plan 2/14/14
Cc21 Site Development Plan 2/14/14
C2.2 Utility Plan : Underdrain Plan 2/14/14
C3.1 Grading Plan 2/14/14
C3.2 Erosion Control 2/14/14
C4.1 Details and Notes 2/14/14
C4.2 Details and Notes 2/14/14
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PERFORMANCE BOND

TO: PLEASURE DRIVEWAY AND PARK DISTRICT OF PEORIA
PEORIA, ILLINOIS

KNOW ALL MEN BY THEIR PRESENTS;

That

as Principal, and

as
corporation of the State of , as Surety, are held and firmly bound unto the
PLEASURE DRIVEWAY AND PARK DISTRICT OF PEORIA, PEORIA, ILLINOIS, as Obligee, in the amount of

$ ), for the payment whereof Principal and Surety bind themselves, their heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, Principal has by written agreement dated , 20 entered into a contract
with Obligee for

in accordance with contract documents prepared by the Architect-Engineer, which Contract is by reference made a part hereof and
is hereinafter referred to as "the Contract".

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if Principal shall promptly and faithfully
perform the Contract and all changes thereof, and during the life of any guaranty or warranty required under the Contract, and, if
Principal shall fully secure and protect the Obligee from all liability and from all loss or expense of any kind, including all court
costs, engineering fees and attorneys' fees made necessary or arising from the failure, refusal or neglect of Principal to comply with
all obligations assumed by Principal in connection with the performance of the Contract and all changes thereof, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

Surety hereby waives notice of any changes in the Contract, including extensions of time for the performance thereof. Whenever
Principal shall be and is declared to be in default under the Contract, Obligee having performed Obligee's obligations thereunder,
Surety shall, after notice of such default, reserve all rights against all parties, take over and complete the Contract and become
entitled to payment of the balance of any monies due or to become due to such defined Principal in accordance with the progress
of the work.

A condition of this Bond is that the Principal shall faithfully perform in accordance with the prevailing wage clause provided in the
bid specification or Contract pursuant to Illlinois Compiled Statutes 820 ILCS 130/1 et. seq.

No right of action shall accrue on this Bond to or for the use of any person or corporation other than the Obligee named
herein.

Signed and Sealed this day of , 20
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CONTRACTOR SURETY

Contractor Firm Name Surety Name
By: By:

Signature Attorney-in-Fact
Title Resident Agent
ATTEST:

Corporate Secretary (Corporations only)
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LABOR & MATERIAL PAYMENT BOND

TO: PLEASURE DRIVEWAY AND PARK DISTRICT OF PEORIA
PEORIA, ILLINOIS

KNOW ALL MEN BY THESE PRESENTS:

That:

as Principal, and

a corporation of the State of as Surety, are held and firmly bound unto the PLEASURE DRIVEWAY
AND PARK DISTRICT OF PEORIA, PEORIA, ILLINOIS, as Obligee, for the use and benefit of claimants as hereinafter defined
in the amount of Dollars ($ ), for the payment

whereof Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally,
firmly by these presents.

WHEREAS, Principal has by written agreement dated , 20 , entered into a Contract with
Obligee for

in accordance with contract documents prepared by the Architect-Engineer which Contract is by reference made a part hereof, and
is hereinafter referred to as "the Contract".

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if Principal shall promptly pay for all
laborers, workers and mechanics engaged in the work under the Contract, and not less than the general prevailing rate of hourly
wages of a similar character in the locality in which the work is performed, as determined by the State of Illinois Department of
Labor pursuant to the Illinois Compiled Statutes 820 ILCS 130/1 et. seq. and for all material used or reasonably required for use in
the performance of the Contract, then this obligation shall be void; otherwise it shall remain in full force and effect.

1. A claimant is defined as any person, firm, or corporation having contracts with the Principal or with any of
Principal's subcontractors for labor or materials furnished in the performance of the Contract on account of which this Bond is
given.

2. Nothing in this Bond contained shall be taken to make the Obligee liable to any subcontractor, materialman or
laborer, or to any other person to any greater extent than it would have been liable prior to the enactment of The Public
Construction Bond Act, approved June 20, 1931, as amended; provided further, that any person having a claim for labor and
materials furnished in the performance of the Contract shall have no right of action unless he shall have filed a verified notice of
such claim with the Obligee within 180 days after the date of the last item of work or the furnishing of the last item of materials,
which claim shall have been verified and shall contain the name and address of the claimant, the business address of the claimant
within the State of Illinois, if any, or if the claimant be a foreign corporation having no place of business within the State the
principal place of business of the corporation, and in all cases of partnership the names and residences of each of the partners, the
name of the Contractor for the Obligee, the name of the person, firm or corporation by whom the claimant was employed or to
whom such claimant furnished materials, the amount of the claim and a brief description of the public improvement for the
construction or installation of which the Contract is to be performed. No defect in the notice herein provided for shall deprive the
claimant of its right of action under the terms and provisions of this Bond unless it shall affirmatively appear that such defect has
prejudiced the rights of an interested party asserting the same.

3. No action shall be brought on this Bond until the expiration of 120 days after the date of the last item of work or of
the furnishing of the last item of material except in cases where the final settlement between the Obligee and the Contractor shall
have been made prior to the expiration of the 120 day period, in which case action may be taken immediately following such final
settlement; nor shall any action of any kind be brought later than 6 months after the acceptance by the Obligee of the work. Such
suit shall be brought only in the circuit court of this State in the judicial district in which the Contract is to be performed.

4, Surety hereby waives notice of any changes in the Contract, including extensions of time for the performance thereof.

GRAND VIEW DRIVE EROSION REMEDIATION 2 - Project Manual

Page 39



5. The amount of this Bond shall be reduced by and to the extent of any payment or payments made in good faith

hereunder.

6. The Principal and Surety shall be liable for any attorneys fees, engineering costs, or court costs incurred by the
Obligee relative to claims made against this Bond.

Signed and Sealed this

CONTRACTOR

Contractor Firm Name:

day of

, 20

By:

Signature

Title

ATTEST:

Corporate Secretary (Corporations only)

SURETY

By:
Attorney-in-Fact

Resident Agent
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CONTRACTOR'S AFFIDAVIT

STATE OF ILLINOIS )

) SS
COUNTY OF PEORIA )
TO WHOM IT MAY CONCERN:

THE undersigned, being duly sworn, deposes and says that he is

of the
who is the contractor for the
building located at
owned by
That the total amount of the contract including extras is $ on which he has received payment
of $ prior to this payment. That all waivers are true, correct and genuine and delivered

unconditionally and that there is no claim either legal or equitable to defeat the validity of said waivers. That the following are the
names of all parties who have furnished material or labor, or both, for said work and all parties having contracts or sub-contracts
for specific portions of said work or for material entering into the construction thereof and the amount due or to become due to
each, and that the items mentioned include all labor and material required to complete said work according to plans and
specifications:

NAMES WHAT FOR CONTRACT  AMOUNT THIS BALANCE
PRICE PAID PMT. DUE

TOTAL ALL LABOR AND MATERIAL TO COMPLETE

There are no other contracts for said work outstanding, and that there is nothing due or to become due to any person for material,
labor or other work of any kind done or to be done upon or in connection with said work other than above stated.

Signed this day of , 20
Signature:
Subscribed and sworn to before me this day of 20

Notary Public
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FINAL WAIVER OF LIEN

STATE OF ILLINOIS )
) SS
COUNTY OF PEORIA )

TO WHOM IT MAY CONCERN:

WHEREAS, the undersigned ha been employed by THE

PEORIA PARK DISTRICT to furnish material and labor for the

at the premises commonly known as

located in the City of , County of Peoria, State of Illinois.

The undersigned, for and in consideration of
$ ) Dollars, and other good and valuable considerations, the receipt whereof is hereby acknowledged, do
hereby waive and release any and all lien or claim or right of lien under the statutes of the State of Illinois relating to mechanics’
liens, with respect to and on said above-described premises and improvements thereon and on the money, funds or other
considerations due or become due from the owner on account of labor or services, material, fixtures, apparatus or machinery
heretofore furnished or which may be furnished at any time hereafter by the undersigned for the above described premises.

Dated this day of 20

[Affix corporate seal here.]

(Name of sole owner, corporation or partnership)

ATTEST:

(SEAL)

(Signature of secretary of corporation) (Signature of sole owner or authorized
representative of corporation or partnership)
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WAIVER OF LIEN

GENERAL CONTRACTOR'S PARTIAL
TO COVER ONLY CERTAIN PAYMENTS

STATE OF ILLINOIS )
) SS
COUNTY OF PEORIA )

TO ALL WHOM IT MAY CONCERN:

WHEREAS, the undersigned has been employed

by THE PEORIA PARK DISTRICT to furnish material and labor for the at

the premises commonly known as

located in the City of Peoria, County of Peoria, and State of Illinois.

NOW, THEREFORE, the undersigned, for and in consideration of the sum of
Dollars, and other good and valuable considerations, the receipt
whereof is hereby acknowledged by the undersigned, does hereby waive and release to the extent only of the aforesaid amount of
Dollars, paid simultaneously herewith, any and all lien or right or claim of
lien under the statutes of the State of Illinois relating to mechanics' liens, with respect to and on said above-described premises,
and the improvements thereon and on the money, funds, or other consideration due or to become due from the owner on account of
labor, services, material, fixtures, apparatus or machinery, furnished by the undersigned, to or on account of the said owner, for the
above-described premises, but only to the extent of the payment aforesaid.

Dated this day of , 20

[Affix corporate seal here]

(Name of sole owner, corporation or partnership)

ATTEST:

(SEAL)

(Signature of secretary of corporation) (Signature of sole owner or authorized
representative of corporation or partnership)
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SUB-CONTRACTOR'S FINAL WAIVER OF LIEN

STATE OF ILLINOIS )
) SS
COUNTY OF PEORIA )

TO WHOM IT MAY CONCERN:

WHEREAS, the undersigned

(sub-contractor)
ha been employed by

(general contractor)
to furnish material and labor for the at the

premises commonly known as , in the City of ,

County of Peoria, State of Illinois.

The undersigned, for and in consideration of

$ ) Dollars, and other good and valuable considerations,
the receipt whereof is hereby acknowledged, do hereby waive and release any and all lien or claim or right of lien under
the statutes of the State of Illinois relating to Mechanics Liens, on the above described premises and improvements thereon and on
the money, funds or other considerations due or become due from the owner on account of labor or services, material, fixtures,
apparatus or machinery heretofore furnished or which may be furnished at any time hereafter by the undersigned for the above
described premises.

Dated this day of , 20

[Affix corporate seal here.]

ATTEST:

(Name of sole owner, corporation or partnership)

(SEAL)

(Signature of sole owner or authorized (Signature of secretary of corporation)
representative of corporation of partnership)
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WAIVER OF LIEN

SUB-CONTRACTOR'S PARTIAL
TO COVER ONLY CERTAIN PAYMENTS

STATE OF ILLINOIS )

) SS
COUNTY OF PEORIA )
TO WHOM IT MAY CONCERN:

THE undersigned,

(sub-contractor)
has been employed by

(general contractor)
to furnish material and labor for the

at the premises commonly known as

located in the City of Peoria, County of Peoria, and State of Illinois.

NOW, THEREFORE, the undersigned, for and in consideration of the sum of
Dollars, and other good and valuable considerations, the receipt
whereof is hereby acknowledged by the undersigned, does hereby waive and release to the extent only

of the aforesaid amount of Dollars, paid
simultaneously herewith, any and all lien or right or claim of lien under the statutes of the State of Illinois relating to mechanics'
liens, with respect to and on said above-described premises, and the improvements thereon and on the money, funds, or other
consideration due or to become due from the owner on account of labor, services, material, fixtures, apparatus or machinery,
furnished by the undersigned, but only to the extent of the payment aforesaid.

Dated this day of , 20

[Affix corporate seal here.]

(Name of sole owner, corporation or partnership)

ATTEST:

(SEAL)

(Signature of secretary of corporation) (Signature of sole owner or authorized
representative of corporation or partnership)
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PEORIA PARK DISTRICT
Weekly Workforce Report
Instructions

This weekly workforce report must be completed and returned to the Peoria Park District project manager for
each week that you are working on Peoria Park District property. You are to report only those employees that
are actually working on the Peoria Park District project identified on this report. Do not report employees
that are not working on the project identified on this report.

If you have further questions regarding this report, please contact the Owner’s Project Manager.

|I. Trade and Hour Breakdown Table

e List the different trades (carpenter, laborer, plumber, etc.) and report the number of hours by
race/gender for each trade;

e Total the hours for each trade on the right.
I1. New Hires by Race and Gender
e If additional employees are hired for the job, please record the number of employees hired by
race/gender.

I11. Total Project Employee Breakdown
e Please track total hours by race/gender for the project if project lasts longer than a week.
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Weekly Workforce Report (Peoria Park District Form) Date: Week Ending:
Contractor/Subcontractor: Project:
Trade & Hour Breakdown:
AFRICAN- NATIVE ASIAN, PAC.
FEMALE CAUCASIAN AMERICAN HISPANIC AMERICAN ISLANDER
TRADE HOURS HOURS HOURS HOURS HOURS HOURS TOTAL HOURS
New Hires by Race & Gender
AFRICAN- NATIVE ASIAN,
TRADE CAUCASIAN AMERICAN HISPANIC AMERICAN PACIFIC MALE FEMALE
ISLANDER
Total Project Employee Breakdown
ASIAN,
AFRICAN- NATIVE PACIFIC
CAUCASIAN AMERICAN HISPANIC AMERICAN ISLANDER MALE FEMALE
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CERTIFIED PAYROLL FORM
(Contractor May Use Own Form)

NAME OF CONTRACTOR [J

OR SUBCONTRACTOR [J

ADDRESS

PAYROLL NO.

FOR WEEK ENDING

PROJECT AND LOCATION

PROJECT OR CONTRACT NO.

NAME, ADDRESS, TELEPHONE NUMBER
AND SOCIAL SECURITY NUMBER
OF EMPLOYEE

WORK
CLASSIFICATION

DAY
DATE

TOTAL RATE

HOURS WORKED EACH DAY HOURS OF PAY

GROSS
AMOUNT
EARNED

DEDUCTIONS

FICA

WITHHOLDING
TAX

OTHER

TOTAL
DEDUCTIONS

NET WAGES
PAID PER WEEK

o7

ST.

OT.

ST.

oT.

ST.

O.T.

ST.

oT.

ST.

o.T.

ST.

O.T.

ST.

oT.

ST.

oT

ST.

oT.

ST.




DATE,

(Name of Signatory Party) (Tle)j
do hareby state:
{1) That { pay or supesvise the payment of the persons employed by
Iremarcs:
on the
{Contractor of Subcontractor)
; that during the payroil period commencing on the
day of and ending the day of
all parsons employad on said project have been paid the full weekly wages eamed, that no rebates hava been or will
be made either cirectly or indirectly to or on behalf of said
from the full
(Contractor or Subcontractor)
weekly wages eamed by any persen and that no deductions have been made erther directly or indirectiy from the full wages -
eamed by any person, other than penmisaible daductions authorized by law. —z>3m AND TITLE SIGNATURE
E WILLFUL FALSIFICATION OF ANY OF THE ABOVE STATEMENTS MAY SUBJECT THE
ONTRACTOR OR SUBCONTRACTOR TO CiviL OR CRIMINAL PROSECUTION. SEE SECTION §
(2) That any payrolls ctherwise under this contract required ta be submitted for the above period are correct and complete; (820 ILCS 13045) OF THE PREVAILING WAGE ACT OF THE STATE OF ILLINOIS.

that the wage rates for laborers or mechanics contained therein are not less than the applicable wage rates mandated by the
liiincis Prevailing Wage Act and that the classifications sat forth therain for each laborer ar mechanic conform with the work performed.

(3) does remit/does not remit (circle correct statement) contributions to fringe benefit funds that are jointly
(Contractor or Subcontractor)

maintained and jointly governed by one or more employers and one or more labor organizations in accordance with the Federal Labor

Management Relations Act (LMRA).

(4) If does not remit contributions to a fringe benefit fund that is jointly maintained and jointly governed

(Contractor or Subcontractor)

by one or more employers and one or more labor organizations in accordance with the LMRA, but does remit contributions to a fringe benefit

fund, the following information is required:

(a) The worker's hourly fringe benefit rates:

(b) The name and address of each fringe benefit fund:

(c) The plan sponsor of each fringe benefit fund, if applicable:

(d) The plan administrator of each fringe benefit fund, if applicable:




w-9
Form

(Rev. August 2013)

Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give Form to the
requester. Do not
send to the IRS.

Name (as shown on your income tax return)

Business name/disregarded entity name, if different from above

Check appropriate box for federal tax classification:

[ individual/sole proprietor ] ¢ Corporation

Print or type

|:| Other (see instructions) »

|:| S Corporation

|:| Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=partnership) »

Exemptions (see instructions):
|:| Partnership |:| Trust/estate
Exempt payee code (if any)
Exemption from FATCA reporting
code (if any)

Address (number, street, and apt. or suite no.)

Requester’s name and address (optional)

City, state, and ZIP code

See Specific Instructions on page 2.

List account number(s) here (optional)

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on the “Name” line
to avoid backup withholding. For individuals, this is your social security number (SSN). However, for a

resident alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other - -
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a

TIN on page 3.

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose

number to enter.

| Social security number

| Employer identification number

Part i Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me), and

2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding, and

3. Iam a U.S. citizen or other U.S. person (defined below), and

4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding
because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage
interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and
generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the

instructions on page 3.

Slgn Signature of
Here U.S. person >

Date >

General Instructions
Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. The IRS has created a page on IRS.gov for information
about Form W-9, at www.irs.gov/w9. Information about any future developments
affecting Form W-9 (such as legislation enacted after we release it) will be posted
on that page.

Purpose of Form

A person who is required to file an information return with the IRS must obtain your
correct taxpayer identification number (TIN) to report, for example, income paid to
you, payments made to you in settlement of payment card and third party network
transactions, real estate transactions, mortgage interest you paid, acquisition or
abandonment of secured property, cancellation of debt, or contributions you made
to an IRA.

Use Form W-9 only if you are a U.S. person (including a resident alien), to
provide your correct TIN to the person requesting it (the requester) and, when
applicable, to:

1. Certify that the TIN you are giving is correct (or you are waiting for a number
to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S. exempt payee. If
applicable, you are also certifying that as a U.S. person, your allocable share of
any partnership income from a U.S. trade or business is not subject to the

withholding tax on foreign partners’ share of effectively connected income, and

4. Certify that FATCA code(s) entered on this form (if any) indicating that you are
exempt from the FATCA reporting, is correct.

Note. If you are a U.S. person and a requester gives you a form other than Form
W-9 to request your TIN, you must use the requester’s form if it is substantially
similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are considered a U.S.
person if you are:

¢ An individual who is a U.S. citizen or U.S. resident alien,

* A partnership, corporation, company, or association created or organized in the
United States or under the laws of the United States,

* An estate (other than a foreign estate), or
¢ A domestic trust (as defined in Regulations section 301.7701-7).

Special rules for partnerships. Partnerships that conduct a trade or business in
the United States are generally required to pay a withholding tax under section
1446 on any foreign partners’ share of effectively connected taxable income from
such business. Further, in certain cases where a Form W-9 has not been received,
the rules under section 1446 require a partnership to presume that a partner is a
foreign person, and pay the section 1446 withholding tax. Therefore, if you are a
U.S. person that is a partner in a partnership conducting a trade or business in the
United States, provide Form W-9 to the partnership to establish your U.S. status
and avoid section 1446 withholding on your share of partnership income.

Cat. No. 10231X
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In the cases below, the following person must give Form W-9 to the partnership
for purposes of establishing its U.S. status and avoiding withholding on its
allocable share of net income from the partnership conducting a trade or business
in the United States:

¢ In the case of a disregarded entity with a U.S. owner, the U.S. owner of the
disregarded entity and not the entity,

¢ In the case of a grantor trust with a U.S. grantor or other U.S. owner, generally,
the U.S. grantor or other U.S. owner of the grantor trust and not the trust, and

¢ In the case of a U.S. trust (other than a grantor trust), the U.S. trust (other than a
grantor trust) and not the beneficiaries of the trust.

Foreign person. If you are a foreign person or the U.S. branch of a foreign bank
that has elected to be treated as a U.S. person, do not use Form W-9. Instead, use
the appropriate Form W-8 or Form 8233 (see Publication 515, Withholding of Tax
on Nonresident Aliens and Foreign Entities).

Nonresident alien who becomes a resident alien. Generally, only a nonresident
alien individual may use the terms of a tax treaty to reduce or eliminate U.S. tax on
certain types of income. However, most tax treaties contain a provision known as
a “saving clause.” Exceptions specified in the saving clause may permit an
exemption from tax to continue for certain types of income even after the payee
has otherwise become a U.S. resident alien for tax purposes.

If you are a U.S. resident alien who is relying on an exception contained in the
saving clause of a tax treaty to claim an exemption from U.S. tax on certain types
of income, you must attach a statement to Form W-9 that specifies the following
five items:

1. The treaty country. Generally, this must be the same treaty under which you
claimed exemption from tax as a nonresident alien.

2. The treaty article addressing the income.

3. The article number (or location) in the tax treaty that contains the saving
clause and its exceptions.

4. The type and amount of income that qualifies for the exemption from tax.

5. Sufficient facts to justify the exemption from tax under the terms of the treaty
article.

Example. Article 20 of the U.S.-China income tax treaty allows an exemption
from tax for scholarship income received by a Chinese student temporarily present
in the United States. Under U.S. law, this student will become a resident alien for
tax purposes if his or her stay in the United States exceeds 5 calendar years.
However, paragraph 2 of the first Protocol to the U.S.-China treaty (dated April 30,
1984) allows the provisions of Article 20 to continue to apply even after the
Chinese student becomes a resident alien of the United States. A Chinese student
who qualifies for this exception (under paragraph 2 of the first protocol) and is
relying on this exception to claim an exemption from tax on his or her scholarship
or fellowship income would attach to Form W-9 a statement that includes the
information described above to support that exemption.

If you are a nonresident alien or a foreign entity, give the requester the
appropriate completed Form W-8 or Form 8233.

What is backup withholding? Persons making certain payments to you must
under certain conditions withhold and pay to the IRS a percentage of such
payments. This is called “backup withholding.” Payments that may be subject to
backup withholding include interest, tax-exempt interest, dividends, broker and
barter exchange transactions, rents, royalties, nonemployee pay, payments made
in settlement of payment card and third party network transactions, and certain
payments from fishing boat operators. Real estate transactions are not subject to
backup withholding.

You will not be subject to backup withholding on payments you receive if you
give the requester your correct TIN, make the proper certifications, and report all
your taxable interest and dividends on your tax return.

Payments you receive will be subject to backup
withholding if:
1. You do not furnish your TIN to the requester,

2. You do not certify your TIN when required (see the Part Il instructions on page
3 for details),

3. The IRS tells the requester that you furnished an incorrect TIN,

4. The IRS tells you that you are subject to backup withholding because you did
not report all your interest and dividends on your tax return (for reportable interest
and dividends only), or

5. You do not certify to the requester that you are not subject to backup
withholding under 4 above (for reportable interest and dividend accounts opened
after 1983 only).

Certain payees and payments are exempt from backup withholding. See Exempt
payee code on page 3 and the separate Instructions for the Requester of Form
W-9 for more information.

Also see Special rules for partnerships on page 1.

What is FATCA reporting? The Foreign Account Tax Compliance Act (FATCA)
requires a participating foreign financial institution to report all United States
account holders that are specified United States persons. Certain payees are
exempt from FATCA reporting. See Exemption from FATCA reporting code on
page 3 and the Instructions for the Requester of Form W-9 for more information.

Updating Your Information

You must provide updated information to any person to whom you claimed to be
an exempt payee if you are no longer an exempt payee and anticipate receiving
reportable payments in the future from this person. For example, you may need to
provide updated information if you are a C corporation that elects to be an S
corporation, or if you no longer are tax exempt. In addition, you must furnish a new
Form W-9 if the name or TIN changes for the account, for example, if the grantor
of a grantor trust dies.

Penalties

Failure to furnish TIN. If you fail to furnish your correct TIN to a requester, you are
subject to a penalty of $50 for each such failure unless your failure is due to
reasonable cause and not to willful neglect.

Civil penalty for false information with respect to withholding. If you make a
false statement with no reasonable basis that results in no backup withholding,
you are subject to a $500 penalty.

Criminal penalty for falsifying information. Willfully falsifying certifications or
affirmations may subject you to criminal penalties including fines and/or
imprisonment.

Misuse of TINs. If the requester discloses or uses TINs in violation of federal law,
the requester may be subject to civil and criminal penalties.

Specific Instructions

Name

If you are an individual, you must generally enter the name shown on your income
tax return. However, if you have changed your last name, for instance, due to
marriage without informing the Social Security Administration of the name change,
enter your first name, the last name shown on your social security card, and your
new last name.

If the account is in joint names, list first, and then circle, the name of the person
or entity whose number you entered in Part | of the form.

Sole proprietor. Enter your individual name as shown on your income tax return
on the “Name” line. You may enter your business, trade, or “doing business as
(DBA)” name on the “Business name/disregarded entity name” line.

Partnership, C Corporation, or S Corporation. Enter the entity's name on the
“Name” line and any business, trade, or “doing business as (DBA) name” on the
“Business name/disregarded entity name” line.

Disregarded entity. For U.S. federal tax purposes, an entity that is disregarded as
an entity separate from its owner is treated as a “disregarded entity.” See
Regulation section 301.7701-2(c)(2)(iii). Enter the owner's name on the “Name”
line. The name of the entity entered on the “Name” line should never be a
disregarded entity. The name on the “Name” line must be the name shown on the
income tax return on which the income should be reported. For example, if a
foreign LLC that is treated as a disregarded entity for U.S. federal tax purposes
has a single owner that is a U.S. person, the U.S. owner's name is required to be
provided on the “Name” line. If the direct owner of the entity is also a disregarded
entity, enter the first owner that is not disregarded for federal tax purposes. Enter
the disregarded entity's name on the “Business name/disregarded entity name”
line. If the owner of the disregarded entity is a foreign person, the owner must
complete an appropriate Form W-8 instead of a Form W-9. This is the case even if
the foreign person has a U.S. TIN.

Note. Check the appropriate box for the U.S. federal tax classification of the
person whose name is entered on the “Name” line (Individual/sole proprietor,
Partnership, C Corporation, S Corporation, Trust/estate).

Limited Liability Company (LLC). If the person identified on the “Name” line is an
LLC, check the “Limited liability company” box only and enter the appropriate
code for the U.S. federal tax classification in the space provided. If you are an LLC
that is treated as a partnership for U.S. federal tax purposes, enter “P” for
partnership. If you are an LLC that has filed a Form 8832 or a Form 2553 to be
taxed as a corporation, enter “C” for C corporation or “S” for S corporation, as
appropriate. If you are an LLC that is disregarded as an entity separate from its
owner under Regulation section 301.7701-3 (except for employment and excise
tax), do not check the LLC box unless the owner of the LLC (required to be
identified on the “Name” line) is another LLC that is not disregarded for U.S.
federal tax purposes. If the LLC is disregarded as an entity separate from its
owner, enter the appropriate tax classification of the owner identified on the
“Name” line.

Other entities. Enter your business name as shown on required U.S. federal tax
documents on the “Name” line. This name should match the name shown on the
charter or other legal document creating the entity. You may enter any business,
trade, or DBA name on the “Business name/disregarded entity name” line.

Exemptions

If you are exempt from backup withholding and/or FATCA reporting, enter in the
Exemptions box, any code(s) that may apply to you. See Exempt payee code and
Exemption from FATCA reporting code on page 3.
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Exempt payee code. Generally, individuals (including sole proprietors) are not
exempt from backup withholding. Corporations are exempt from backup
withholding for certain payments, such as interest and dividends. Corporations are
not exempt from backup withholding for payments made in settlement of payment
card or third party network transactions.

Note. If you are exempt from backup withholding, you should still complete this
form to avoid possible erroneous backup withholding.

The following codes identify payees that are exempt from backup withholding:

1—An organization exempt from tax under section 501(a), any IRA, or a
custodial account under section 403(b)(7) if the account satisfies the requirements
of section 401(f)(2)

2—The United States or any of its agencies or instrumentalities

3—A state, the District of Columbia, a possession of the United States, or any of
their political subdivisions or instrumentalities

4—A foreign government or any of its political subdivisions, agencies, or
instrumentalities

5—A corporation

6—A dealer in securities or commodities required to register in the United
States, the District of Columbia, or a possession of the United States

7 —A futures commission merchant registered with the Commodity Futures
Trading Commission

8—A real estate investment trust

9—An entity registered at all times during the tax year under the Investment
Company Act of 1940

10—A common trust fund operated by a bank under section 584(a)
11—A financial institution

12—A middleman known in the investment community as a nominee or
custodian

13—A trust exempt from tax under section 664 or described in section 4947

The following chart shows types of payments that may be exempt from backup
withholding. The chart applies to the exempt payees listed above, 1 through 13.

IF the payment is for. .. THEN the payment is exempt for . ..

Interest and dividend payments All exempt payees except

for 7

Broker transactions Exempt payees 1 through 4 and 6
through 11 and all C corporations. S
corporations must not enter an exempt
payee code because they are exempt
only for sales of noncovered securities

acquired prior to 2012.

Barter exchange transactions and
patronage dividends

Exempt payees 1 through 4

Payments over $600 required to be
reported and direct sales over $5,000'

Generally, exempt payees
1 through 52

Payments made in settlement of
payment card or third party network
transactions

Exempt payees 1 through 4

' See Form 1099-MISC, Miscellaneous Income, and its instructions.

2 However, the following payments made to a corporation and reportable on Form
1099-MISC are not exempt from backup withholding: medical and health care
payments, attorneys' fees, gross proceeds paid to an attorney, and payments for
services paid by a federal executive agency.

Exemption from FATCA reporting code. The following codes identify payees
that are exempt from reporting under FATCA. These codes apply to persons
submitting this form for accounts maintained outside of the United States by
certain foreign financial institutions. Therefore, if you are only submitting this form
for an account you hold in the United States, you may leave this field blank.
Consult with the person requesting this form if you are uncertain if the financial
institution is subject to these requirements.

A—An organization exempt from tax under section 501(a) or any individual
retirement plan as defined in section 7701(a)(37)

B—The United States or any of its agencies or instrumentalities

C—A state, the District of Columbia, a possession of the United States, or any
of their political subdivisions or instrumentalities

D—A corporation the stock of which is regularly traded on one or more
established securities markets, as described in Reg. section 1.1472-1(c)(1)(i)

E—A corporation that is a member of the same expanded affiliated group as a
corporation described in Reg. section 1.1472-1(c)(1)(i)

F—A dealer in securities, commodities, or derivative financial instruments
(including notional principal contracts, futures, forwards, and options) that is
registered as such under the laws of the United States or any state

G—A real estate investment trust

H—A regulated investment company as defined in section 851 or an entity
registered at all times during the tax year under the Investment Company Act of
1940

|—A common trust fund as defined in section 584(a)

J—A bank as defined in section 581

K—A broker

L—A trust exempt from tax under section 664 or described in section 4947(a)(1)
M—A tax exempt trust under a section 403(b) plan or section 457(g) plan

Part I. Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. If you are a resident alien and you do not
have and are not eligible to get an SSN, your TIN is your IRS individual taxpayer
identification number (ITIN). Enter it in the social security number box. If you do not
have an ITIN, see How to get a TIN below.

If you are a sole proprietor and you have an EIN, you may enter either your SSN
or EIN. However, the IRS prefers that you use your SSN.

If you are a single-member LLC that is disregarded as an entity separate from its
owner (see Limited Liability Company (LLC) on page 2), enter the owner’s SSN (or
EIN, if the owner has one). Do not enter the disregarded entity’s EIN. If the LLC is
classified as a corporation or partnership, enter the entity’s EIN.

Note. See the chart on page 4 for further clarification of name and TIN
combinations.

How to get a TIN. If you do not have a TIN, apply for one immediately. To apply
for an SSN, get Form SS-5, Application for a Social Security Card, from your local
Social Security Administration office or get this form online at www.ssa.gov. You
may also get this form by calling 1-800-772-1213. Use Form W-7, Application for
IRS Individual Taxpayer Identification Number, to apply for an ITIN, or Form SS-4,
Application for Employer Identification Number, to apply for an EIN. You can apply
for an EIN online by accessing the IRS website at www.irs.gov/businesses and
clicking on Employer Identification Number (EIN) under Starting a Business. You
can get Forms W-7 and SS-4 from the IRS by visiting IRS.gov or by calling 1-800-
TAX-FORM (1-800-829-3676).

If you are asked to complete Form W-9 but do not have a TIN, apply for a TIN
and write “Applied For” in the space for the TIN, sign and date the form, and give it
to the requester. For interest and dividend payments, and certain payments made
with respect to readily tradable instruments, generally you will have 60 days to get
a TIN and give it to the requester before you are subject to backup withholding on
payments. The 60-day rule does not apply to other types of payments. You will be
subject to backup withholding on all such payments until you provide your TIN to
the requester.

Note. Entering “Applied For” means that you have already applied for a TIN or that
you intend to apply for one soon.

Caution: A disregarded U.S. entity that has a foreign owner must use the
appropriate Form W-8.

Part Il. Certification

To establish to the withholding agent that you are a U.S. person, or resident alien,
sign Form W-9. You may be requested to sign by the withholding agent even if
items 1, 4, or 5 below indicate otherwise.

For a joint account, only the person whose TIN is shown in Part | should sign
(when required). In the case of a disregarded entity, the person identified on the
“Name” line must sign. Exempt payees, see Exempt payee code earlier.

Signature requirements. Complete the certification as indicated in items 1
through 5 below.

1. Interest, dividend, and barter exchange accounts opened before 1984
and broker accounts considered active during 1983. You must give your
correct TIN, but you do not have to sign the certification.

2. Interest, dividend, broker, and barter exchange accounts opened after
1983 and broker accounts considered inactive during 1983. You must sign the
certification or backup withholding will apply. If you are subject to backup
withholding and you are merely providing your correct TIN to the requester, you
must cross out item 2 in the certification before signing the form.

3. Real estate transactions. You must sign the certification. You may cross out
item 2 of the certification.

4. Other payments. You must give your correct TIN, but you do not have to sign
the certification unless you have been notified that you have previously given an
incorrect TIN. “Other payments” include payments made in the course of the
requester’s trade or business for rents, royalties, goods (other than bills for
merchandise), medical and health care services (including payments to
corporations), payments to a nonemployee for services, payments made in
settlement of payment card and third party network transactions, payments to
certain fishing boat crew members and fishermen, and gross proceeds paid to
attorneys (including payments to corporations).

5. Mortgage interest paid by you, acquisition or abandonment of secured
property, cancellation of debt, qualified tuition program payments (under
section 529), IRA, Coverdell ESA, Archer MSA or HSA contributions or
distributions, and pension distributions. You must give your correct TIN, but you
do not have to sign the certification.
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What Name and Number To Give the Requester

For this type of account: Give name and SSN of:
1. Individual The individual
2. Two or more individuals (joint The actual owner of the account or,
account) if combined funds, the first
individual on the account '
3. Custodian account of a minor The minor’
(Uniform Gift to Minors Act)
4. a. The usual revocable savings The grantor-trustee '
trust (grantor is also trustee)
b. So-called trust account that is The actual owner '
not a legal or valid trust under
state law
5. Sole proprietorship or disregarded The owner °
entity owned by an individual
6. Grantor trust filing under Optional The grantor*
Form 1099 Filing Method 1 (see
Regulation section 1.671-4(b)(2)(i)(A))
For this type of account: Give name and EIN of:
7. Disregarded entity not owned by an | The owner
individual
8. A valid trust, estate, or pension trust | Legal entity *
9. Corporation or LLC electing The corporation
corporate status on Form 8832 or
Form 2553
10. Association, club, religious, The organization
charitable, educational, or other
tax-exempt organization
11. Partnership or multi-member LLC The partnership
12. A broker or registered nominee The broker or nominee
13. Account with the Department of The public entity
Agriculture in the name of a public
entity (such as a state or local
government, school district, or
prison) that receives agricultural
program payments
14. Grantor trust filing under the Form The trust
1041 Filing Method or the Optional
Form 1099 Filing Method 2 (see
Regulation section 1.671-4(b)(2)(i)(B))

" List first and circle the name of the person whose number you furnish. If only one personon a

joint account has an SSN, that person’s number must be furnished.

? Gircle the minor’s name and furnish the minor's SSN.

3You must show your individual name and you may also enter your business or “DBA” name on
the “Business name/disregarded entity” name line. You may use either your SSN or EIN (if you
have one), but the IRS encourages you to use your SSN.

4 List first and circle the name of the trust, estate, or pension trust. (Do not furnish the TIN of the
personal representative or trustee unless the legal entity itself is not designated in the account
title.) Also see Special rules for partnerships on page 1.

*Note. Grantor also must provide a Form W-9 to trustee of trust.

Note. If no name is circled when more than one name is listed, the number will be
considered to be that of the first name listed.

Secure Your Tax Records from Identity Theft

Identity theft occurs when someone uses your personal information such as your
name, social security number (SSN), or other identifying information, without your
permission, to commit fraud or other crimes. An identity thief may use your SSN to
get a job or may file a tax return using your SSN to receive a refund.

To reduce your risk:
® Protect your SSN,
® Ensure your employer is protecting your SSN, and
® Be careful when choosing a tax preparer.

If your tax records are affected by identity theft and you receive a notice from
the IRS, respond right away to the name and phone number printed on the IRS
notice or letter.

If your tax records are not currently affected by identity theft but you think you
are at risk due to a lost or stolen purse or wallet, questionable credit card activity
or credit report, contact the IRS Identity Theft Hotline at 1-800-908-4490 or submit
Form 14039.

For more information, see Publication 4535, Identity Theft Prevention and Victim
Assistance.

Victims of identity theft who are experiencing economic harm or a system
problem, or are seeking help in resolving tax problems that have not been resolved
through normal channels, may be eligible for Taxpayer Advocate Service (TAS)
assistance. You can reach TAS by calling the TAS toll-free case intake line at
1-877-777-4778 or TTY/TDD 1-800-829-4059.

Protect yourself from suspicious emails or phishing schemes. Phishing is the
creation and use of email and websites designed to mimic legitimate business
emails and websites. The most common act is sending an email to a user falsely
claiming to be an established legitimate enterprise in an attempt to scam the user
into surrendering private information that will be used for identity theft.

The IRS does not initiate contacts with taxpayers via emails. Also, the IRS does
not request personal detailed information through email or ask taxpayers for the
PIN numbers, passwords, or similar secret access information for their credit card,
bank, or other financial accounts.

If you receive an unsolicited email claiming to be from the IRS, forward this
message to phishing@irs.gov. You may also report misuse of the IRS name, logo,
or other IRS property to the Treasury Inspector General for Tax Administration at
1-800-366-4484. You can forward suspicious emails to the Federal Trade
Commission at: spam@uce.gov or contact them at www.ftc.gov/idtheft or 1-877-
IDTHEFT (1-877-438-4338).

Visit IRS.gov to learn more about identity theft and how to reduce your risk.

Privacy Act Notice

Section 6109 of the Internal Revenue Code requires you to provide your correct TIN to persons (including federal agencies) who are required to file information returns with
the IRS to report interest, dividends, or certain other income paid to you; mortgage interest you paid; the acquisition or abandonment of secured property; the cancellation
of debt; or contributions you made to an IRA, Archer MSA, or HSA. The person collecting this form uses the information on the form to file information returns with the IRS,
reporting the above information. Routine uses of this information include giving it to the Department of Justice for civil and criminal litigation and to cities, states, the District
of Columbia, and U.S. commonwealths and possessions for use in administering their laws. The information also may be disclosed to other countries under a treaty, to
federal and state agencies to enforce civil and criminal laws, or to federal law enforcement and intelligence agencies to combat terrorism. You must provide your TIN
whether or not you are required to file a tax return. Under section 3406, payers must generally withhold a percentage of taxable interest, dividend, and certain other
payments to a payee who does not give a TIN to the payer. Certain penalties may also apply for providing false or fraudulent information.



A complete copy of AIA Document A201, 1997 Edition, with Supplementary General Conditions incorporated, is
available for review in the Peoria Park District’s Planning, Design and Construction Office.

SUPPLEMENTARY GENERAL CONDITIONS

1. A "GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION", AIA Document
A201, 1997 Edition, published by the American Institute of Architects, including revisions adopted before
the date of the Project Manual, is hereby made part of these Specifications with same force and effect as
though set forth in full.

B.  The following modifies, changes, deletes from or adds to the General Conditions of the Contract for
Construction (AlA Document A201, Fourteenth Edition, 1997). Where any Acrticle of the General
Conditions is modified or any Paragraph, Subparagraph or Clause thereof is modified or deleted by these
Supplementary Conditions, the unaltered provisions of that Article, Paragraph, Subparagraph or Clause
shall remain in effect.

C. Parenthesis ( ) indicates the appropriate section and Subparagraph of the General Conditions which each
paragraph of the Supplementary General Conditions modifies or refers to.

2. INSERT THE FOLLOWING PHRASE TO PARAGRAPH (1.1.1) AFTER THE WORDS "The Contract
Documents consist of the Agreement Between Owner and Contractor (hereinafter the Agreement)":

“the Contractor's Bid, the Advertisement for Bids, the Instructions to Bidders, sample forms and addenda
relating to these,”

DELETE THE LAST SENTENCE OF PARAGRAPH (1.1.1).
3. ADD THE FOLLOWING SENTENCES TO END OF PARAGRAPH (1.2.1):

The Contractor shall notify the Owner’s Representative immediately if discrepancies are discovered. Full-
size or large-scale details or drawings shall govern small-scale drawings that the former are intended to
amplify. Dimensions from drawings shall not be determined by scale or rule. Where the Drawings and
Specifications conflict with each other or with themselves, the Owner’s Representative (in consultation
with the Architect, if any) will decide which conflicting requirement governs. Should discrepancies or
doubt occur, Contractor shall not proceed with the Work without clarification from the Owner. Contractor
shall request clarification in a reasonable time to avoid delays and increases in the Contract Sum.

ADD THE FOLLOWING PARAGRAPHS TO SECTION (1.2):

1.2.4 1f any item or material shown on the Drawings is omitted from the Specifications, or vice-versa
(except when the Drawings and Specifications clearly exclude such omitted item), and when such
item or material is clearly required to complete the detail shown or specified, the Contractor shall
furnish and install such item or material of the type and quality established by the balance of the
detail shown and specified at no increase to the Contract Sum.

1.2.5 Where a typical or representative detail is shown on the Drawings, this detail shall constitute the
standard for workmanship and materials throughout those parts of the Work.
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4.

10.

11.

1.2.6 Any Summary of Work as outlined in the Specifications shall not be deemed to limit the work
required by the Contract Documents. The Contractor and each Subcontractor shall be responsible
for carefully examining all Drawings, including all details, plans, elevations, sections, schedules and
diagrams for each particular type of work, and for coordinating the Work described in the Drawings,
with the related Specifications. The Contractor shall also be responsible for determining the exact
scope of work for each type of work per the Contract Documents and Contractor shall endeavor to
check cross-references of work excluded from any division. The Contract Sum is deemed to be
based on a complete installation. When additional details or instructions are clearly required to
complete the work, the Contractor is deemed to have made an allowance in the Contract Sum for
completion of such Work consistent with the local standard of care.

1.2.7 The Drawings are intended to show the arrangement, design and extent of the Work and are
schematic in nature. They are not to be scaled for roughing-in measurements or used as shop
drawings.

ADD THE FOLLOWING PARAGRAPH TO SECTION (1.5):

1.5.3 Neither any oral representation by or oral agreement with any officer, agent, or employee of Owner
or Architect before execution of this Contract shall affect or modify any of the Contractor’s rights or
obligations hereunder. Contractor is not aware of any facts that make misleading or inaccurate in
any material respect any information Owner or Architect has furnished to Contractor which would
have a material adverse affect on the Contract Time or Contract Sum which Contractor has not
advised Owner or Architect of, and if, during the course of the performance of the Work, Contractor
learns of any such facts it will so advise Owner. Contractor shall not be entitled to any adjustments
in the Contract Time or the Contract Sum as a consequence of Contractor’s breach of the terms of
this Subparagraph.

IN PARAGRAPH (1.6.1) DELETE THE WORD *“Architect” IN THE FOURTH SENTENCE AND
REPLACE IT WITH THE WORD *“Owner”.

DELETE SENTENCES #7, #8, #9 STARTING WITH “The Contractor, Subcontractors, Sub-subcontractors
and material or equipment suppliers are ....”

DELETE PARAGRAPH (2.2.3) INITS ENTIRETY.
ADD THE FOLLOWING SENTENCE AT THE END OF PARAGRAPH (2.3.1):

“The Owner shall not be liable for any extra cost incurred by the Contractor by such an order.”
IN PARAGRAPH (2.4.1) DELETE THE SECOND TO LAST SENTENCE.

IN PARAGRAPH (3.2.1, 3.2.2 AND 3.2.3) AFTER THE WORD *“Architect” ADD THE WORDS *“and
Owner”.

ADD THE FOLLOWING PARAGRAPHS TO SECTION (3.2):

3.2.4 Before starting any work, the Contractor shall examine work performed by others to which his work
adjoins or is applied to and report to the Owner's Representative any conditions that will prevent the
satisfactory accomplishment of his work. Failure to notify the Owner's Representative of
deficiencies or faults in preceding work prior to commencing work shall constitute acceptance
thereof and waiver of any claim of its unsuitability.

ADD THE FOLLOWING PARAGRAPHS TO SECTION (3.4):
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3.4.4

Before ordering any material or doing any Work, the Contractor shall verify all measurements at the
Project site and he shall be responsible for the correctness of same. No extra charge or
compensation will be allowed to the Contractor on account of any difference between actual
dimensions and the measurements shown on the Project Drawings.

3.4.5 The Contractor shall carefully inspect all materials delivered on and to the Project site and reject

defective materials without waiting for the Owner's Representative or other representative of Owner
to observe the materials.

12. ADD THE FOLLOWING PARAGRAPHS TO SECTION (3.5):

3.5.2

3.5.3

The Contractor agrees to assign to the Owner any and all manufacturer’s warranties relating to
materials and equipment furnished as part of the Work and further agrees to perform the Work in
such manner so as to preserve any and all such manufacturer’s warranties subject to installation
directives and other terms of the Contract Documents. The Contractor agrees to deliver to the
Owner, upon final payment, such assignments along with or as part of a reference manual, in form
and detail reasonably acceptable to Owner, showing all such warranties and guarantees provided by
the Contractor and Subcontractors. Such warranties and guarantees shall commence no sooner than
the date of purchase from the supplier.

The warranty of Contractor provided in Paragraph 3.5 shall in no way limit or abridge the warranties
of the suppliers of equipment and systems which are to comprise a portion of the Work, if they are
broader, and all of such warranties shall be in form and substance as required by the Contract
Documents. Contractor shall take no action or fail to act in any way which results in the termination
or expiration of such third party warranties or which otherwise results in prejudice to the rights of
the Owner under such warranties subject to installation directives and other terms of the Contract
Documents. Contractor agrees to provide all notices required for the effectiveness of such
warranties and shall include provisions in the contracts with the providers and manufacturers of such
systems and equipment whereby Owner shall have a direct right of enforcement of such warranty
obligations.

13. IN PARAGRAPH (3.6.1), DELETE THE WORD "Sales".

14.

ADD THE FOLLOWING AT THE END OF PARAGRAPH (3.6.1):

The Peoria Park District is exempt from Federal, State and Local taxes. A certificate of exemption will be
furnished upon request.

IN PARAGRAPH (3.10.2) BEFORE THE WORD *“Architect’s” ADD THE WORDS “Owner’s and”.

IN PARAGRAPH (3.10.2) AFTER THE WORD “Architect” ADD THE WORDS “and Owner’s
Representative”.

ADD THE FOLLOWING PARAGRAPHS TO SECTION (3.10):

3.10.4 The construction schedule shall provide for the most expeditious and practicable execution of the

Work. The Contractor shall also work closely with the Owner to confirm that the construction
schedule accurately reflects the status of the Project. The Contractor’s construction schedule shall
be updated every month by the Contractor and submitted to the Owner.

.1 Whenever it becomes apparent from the updated construction schedule that any substantial
completion previously established by the construction schedule cannot be met, the Contractor

GRAND VIEW DRIVE EROSION REMEDIATION 2 - Project Manual

Page 50



15.

16.
17.

18.

19.

20.

21.

22.

23.

24.

25.

shall, at the Owner’s request, take any or all of the following actions with no increase to the
Contract Sum or Contract Time (unless the delay is caused by an event set forth in paragraph
8.3 of these General Conditions thereby permitting adjustment of the Contract Sum and/or
Contract Time under Paragraph 4.3.5 of these General Conditions):

.1.1 Increase construction manpower to substantially return the Project to schedule;
1.2 Increase the number of working hours per shift, shifts per day or the amount of
construction equipment or any combination of the foregoing which will substantially

return the Project to schedule;

.1.3 Reschedule activities to concurrently accomplish activities, to the maximum degree
practicable, in the time required by the Contract Documents.

If the Contractor fails to take any of these actions Owner shall have the notice and other rights set forth in
Paragraph 2.4.

IN PARAGRAPH (4.1.1) DELETE THE FIRST SENTENCE AND SUBSTITUTE THE FOLLOWING:

"The Architect, Owner's Representative, and Owner's Project Manager are defined in Paragraph C of
"Section 01000 - General™ of "Division 01000 - General Requirements".

IN PARAGRAPH (4.2.1) DELETE THE WORDS “and will be an Owner’s Representative”.
IN PARAGRAPH (4.2.2) DELETE THE WORDS *“as a representative of the Owner”.

IN PARAGRAPH (4.2.4) IN THE FIRST SENTENCE SUBSTITUTE THE WORD *Architect” FOR THE
WORD *“Owner” AND SUBSTITUTE THE WORD “Owner” FOR THE WORD “Architect”.

IN PARAGRAPH (4.2.5) DELETE THE WORD “Architect’s” AND “Architect”’AND SUBSTITUTE THE
WORDS “Owner Representative’s” AND “Owner Representative”.

IN PARAGRAPH (4.2.6) IN THE SECOND SENTENCE AFTER THE WORDS “will have
authority” INSERT THE WORDS *“upon written authorization from the Owner”.

IN PARAGRAPH (4.2.8) DELETE THE WORD “prepare” AND SUBSTITUTE THE WORDS “assist the
Owner’s Representative in preparing”.

IN PARAGRAPH (4.2.9) DELETE THE WORD “Architect” AND SUBSTITUTE WORDS “Owner’s
Representative, assisted by the Architect”.

IN PARAGRAPH (4.2.11) IN THE FIRST SENTENCE DELETE THE WORDS *“and decide”.
IN PARAGRAPH (4.2.12) IN THE FIRST SENTENCE DELETE THE WORD “and decisions”.

IN PARAGRAPH (4.2.12) IN THE SECOND SENTENCE DELETE THE WORDS “and initial decisions”
AND “or decisions”.

ADD PARAGRAPH TO SECTION (4.2):

4.2.14 Notwithstanding any other provision of this Agreement to the contrary, the Architect shall have no
authority to order or approve any material deviation from the Contract Documents, whether or not
such deviation affects the Contract Sum or other Substantial Completion Date (as defined herein).
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26.

217.

28.

29.

30.

31.

32.

33.

34.

35.

In the event any such deviation is sought, prior written approval from the Owner’s Representative
and the Owner must be obtained. The Architect may decide quality issues and may approve non-
material deviations from the Contract Documents.

IN PARAGRAPH (4.3.4) IN THE FOURTH SENTENCE DELETE THE WORD “decision” AND
SUBSTITUTE THE WORD “recommendation”.

IN PARAGRAPH (4.3.4) IN THE LAST SENTENCE DELETE THE WORD *“determination” AND
SUBSTITUTE THE WORD “recommendation”.

DELETE PARAGRAPH (4.3.10) IN ITS ENTIRETY.
DELETE PARAGRAPH (4.4.1) AND SUBSTITUTE THE FOLLOWING:

“Claims, disputes and other matters in question between the Contractor and the Owner relating to the
execution or progress of the Work or the interpretation of the Contract Documents shall be initially
referred in writing to the Architect for a recommendation.”

IN PARAGRAPH (4.4.2) AFTER “(2)” ADD THE WORD “recommend” AND CHANGE THE WORD
“reject” TO “rejecting”.

IN PARAGRAPH (4.4.2) AFTER *“(3)” ADD THE WORD “recommend” AND CHANGE THE WORD
“approve” TO “approving”.

IN PARAGRAPH (4.4.2) AT THE END OF THE SENTENCE DELETE THE WORD “resolve” AND
ADD THE WORDS “make recommendation on”.

IN PARAGRAPH (4.4.3) DELETE THE WORD *“decision” AND SUBSTITUTE THE WORD
“recommendation”.

IN PARAGRAPH (4.4.4) IN THE LAST SENTENCE DELETE THE WORDS “either reject or approve the
Claim” AND SUBSTITUTE THE WORDS “provide a recommendation regarding the Claim in accordance
with Paragraph 4.2.2”.

IN PARAGRAPH (4.4.4) AT THE END OF THE LAST SENTENCE DELETE THE WORDS “in whole
or in part.”

DELETE PARAGRAPHS (4.4.5) AND (4.4.6) IN THEIR ENTIRETY.

IN PARAGRAPH (4.4.8) DELETE THE WORD “resolution” AND SUBSTITUTE THE WORDS “final
recommendation”.

IN PARAGRAPH (4.4.8) AFTER THE WORD “Architect,” ADD THE WORD *“or”.
IN PARAGRAPH (4.4.8) AT THE END OF THE SENTENCE DELETE THE WORDS “or by arbitration”.

IN PARAGRAPH (4.5.1) DELETE THE WORD “decision” AND SUBSTITUTE THE WORD
“recommendation”.

IN PARAGRAPH (4.5.1) DELETE THE WORDS “arbitration or”.

IN PARAGRAPH (4.5.2) IN THE SECOND SENTENCE DELETE THE WORDS “a demand for
arbitration” AND SUBSTITUTE THE WORDS “legal or equitable proceedings”.
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36.

37.

38.

39.

40.

41.

IN PARAGRAPH (4.5.2) AFTER THE WORDS “proceed in advance of “ DELETE THE WORDS
“arbitration or”.

IN PARAGRAPH (4.5.3) DELETE THE FIRST SENTENCE.
DELETE SECTION (4.6) IN ITSENTIRETY.
IN PARAGRAPH (5.2.1) DELETE THE FIRST SENTENCE AND SUBSTITUTE:

“The subcontractors/suppliers listed by the Contractor on the Major Subcontractor/Supplier List
(submitted with the Bid) shall not be changed without the written consent of the Owner.”

IN PARAGRAPH (5.2.1) IN THE SECOND SENTENCE DELETE THE WORDS “Architect will” AND
SUBSTITUTE THE WORDS “Owner’s Representative will”.

IN PARAGRAPH (5.2.1) IN THE SECOND SENTENCE AFTER THE WORDS “promptly reply to” ADD
THE WORDS “any request made by”.

IN PARAGRAPH (5.2.1) IN THE SECOND SENTENCE AFTER THE WORDS “any such proposed”
ADD THE WORDS *“change in”.

IN PARAGRAPH (5.2.1) IN THE LAST SENTENCE DELETE THE WORDS “Owner or Architect” AND
SUBSTITUTE THE WORDS “Owner’s Representative”.

IN PARAGRAPH (5.2.1) IN THE LAST SENTENCE DELETE THE WORD “promptly” AND ADD THE
WORDS “within 10 calendar days (of receipt of written request for such change from the Contractor)”.

IN PARAGRAPH (6.2.2) BEFORE THE WORD “Architect” ADD THE WORDS “Owner and”.
IN PARAGRAPH (6.3.1) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORD “Owner”.

IN PARAGRAPH (7.2.1) DELETE THE WORDS *“the Architect” AND SUBSTITUTE THE WORDS “the
Owner’s Representative”.

ADD THE FOLLOWING PARAGRAPHS TO SECTION (7.2):

7.2.3 A Change Order shall include all of the Contractor’s costs associated therewith.
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42.

43.

44,

45,

46.

47.

48.

49,

7.2.4 The Contractor shall not accept any request for a Change Order from any person other than the
Owner and may not perform any work asserted to constitute a change in the Work until the Owner
has approved the Change Order in writing, unless the Owner authorizes the Contractor, in writing, to
proceed with a change prior to the Owner’s final approval. Notwithstanding anything to the
contrary herein, the Contractor shall not charge for overtime services in the performance of any
Change Order Work, unless the Owner has specifically authorized overtime in writing. Owner may
competitively bid changes in the Work and Contractor, Subcontractor and suppliers shall provide
Owner with all documents Owner requests to facilitate such competitive bidding of changes in the
Work.

7.2.5 There shall be no change in the Work, whether an alteration or addition to the Contract Sum or to
any amounts due under the Contract Documents or to a change in the Contract Time, unless and
until such alteration or addition has been authorized by a written Change Order executed and issued
in accordance and compliance with the requirements with this Article 7 or by written authorization
to proceed with such change in the Work signed by the Owner or as otherwise provided pursuant to
the Contract Documents. The requirements set forth in this Paragraph 7.2.5 are of the essence. No
claim that the Owner has been unjustly enriched by any alteration or addition to the Work, whether
or not any such unjust enrichment to the Work or to the Owner in fact exists, shall form the basis of
any claim for an increase in any amount due under the Contract Documents or a change in the
Contract Time, and the terms of a fully-executed Change Order shall be conclusive.

IN PARAGRAPH (7.3.1) DELETE THE WORDS *“the Architect” AND SUBSTITUTE THE WORDS “the
Owner’s Representative”.

IN PARAGRAPH (7.3.4) DELETE THE WORDS *“the Architect” AND SUBSTITUTE THE WORDS “the
Owner’s Representative”.

IN PARAGRAPH (7.3.6) IN THE FIRST SENTENCE DELETE THE WORD “determined” AND
SUBSTITUTE THE WORD “recommended”.

IN PARAGRAPH (7.3.7) IN THE FIRST SENTENCE AFTER THE WORD “Architect” ADD THE
WORDS “and the Owner’s Representative”.

IN PARAGRAPH (7.3.8) DELETE THE WORDS “the Architect” AND SUBSTITUTE THE WORDS *“the
Owner’s Representative”.

IN PARAGRAPH (7.3.9) DELETE THE WORD “determination” AND SUBSTITUTE THE WORD
“recommendation”.

IN PARAGRAPH (8.1.3) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS “Owner’s
Representative”.

ADD THE FOLLOWING PARAGRAPHS TO SECTION (8.2) .

8.2.4 All work shall be "Substantially Complete" as required by the Instructions to Bidders and the
Agreement Between Owner and Contractor.

8.2.5 It is further agreed that said completion schedule is reasonable, and the Contractor shall prosecute
said work regularly, diligently and continuously at such rate of progress as will insure full
completion thereof within the time specified.

8.2.6 Provided, however, the following exceptions:
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50.

51.

52.

.1 Any preference, priority or allocation order duly issued by the United States Government.

.2 Any unforeseeable cause beyond the control and without the fault or negligence of the
Contractor, including acts of God, or of a public enemy, acts of the Owner, acts of another
Contractor in performance of a separate contract with the Owner, fire, floods, epidemics,
guarantine restrictions, strikes, freight embargoes and unusually severe weather. The criteria
on which the unusually severe weather shall be based is the average precipitation/temperatures
received in the project area, as recorded over a period of the last five (5) years at the local area
United States Weather Station. Any extension of time due to unusually severe weather must
be requested by the Contractor on the basis of documented records of the actual
precipitation/temperatures during the contract time period, compared with the normal/average
for the area. Also, the criteria shall include the number of excessive precipitation or extreme
cold days (i.e., days in which the temperature would adversely affect the type of work being
constructed) over the same period and whether or not the Contractor's force worked on said
days or stage of construction was affected.

.3 Any delays of subcontractors occasioned by any of the causes specified in this paragraph.

8.2.7 Provided further that the Contractor shall, within seven (7) days from the beginning of any such
delay during the performance of the Contract, notify the Owner's Representative in writing of the
alleged cause of such delay.

IN PARAGRAPH (8.3.1) DELETE THE WORDS “and arbitration”.

IN PARAGRAPH (8.3.1) DELETE THE WORD “determine” AND SUBSTITUTE THE WORD
“recommend”.

DELETE PARAGRAPH (9.2.1) AND SUBSTITUTE THE FOLLOWING:

“Before the first Application for Payment, the Contractor shall submit to the Owner’s Representative a
schedule of values allocated to various portions of the Work, prepared in such form and supported by such
data to substantiate its accuracy as the Architect and Owner’s Representative may require. This schedule,
unless objected to by the Architect and Owner’s Representative, shall be used as a basis for reviewing the
Contractor’s Applications for Payment.”

IN THE FIRST SENTENCE OF (9.3.1), CHANGE "ten" TO "forty five”.

IN PARAGRAPH (9.3.1) IN THE FIRST SENTENCE DELETE THE WORD “Architect” AND
SUBSTITUTE THE WORDS “Owner’s Representative”.

ADD THE FOLLOWING TO THE END OF PARAGRAPH (9.3.1):

Payment requests shall consist of AIA Documents #702 "Application and Certificate for Payment™; AIA
#703 "Continuation Sheet"; Contractors Affidavit of Payment to Subcontractors and Suppliers; Weekly
Workforce Reports; Certified Payroll Form; and Waivers of Lien. (Waivers of Lien are required from the
general contractor in the full amount of the current payment application, and from all subcontractors,
suppliers, or workers who provide more than $10,000 of project material/labor of the Work. The waiver
shall be in the amount(s) listed in the Contractor's Affidavit.) For final payment, the general contractor
shall also provide a Waiver of Lien in the full amount of the contract price.

The Waiver of Lien and Contractor Affidavit forms used shall be the Peoria Park District's
standard form(s): 1) "Final Waiver of Lien" (for general contractors), 2) "Waiver of Lien - General
Contractor's Partial To Cover Only Certain Payments”, 3) "Sub-Contractor's Final Waiver of Lien", 4)
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53.

54,

55.

56.

57.

58.

"Waiver of Lien - Sub-Contractor's Partial To Cover Only Certain Payments, and 5) "Contractor's
Affidavit". (These forms are included in the Project Manual, and are the required Waiver of Lien forms
for the project.)

(If the Contractor is unable to provide the required sub-contractor waiver at the time the application for
payment is submitted (preferred method) alternatively, it may be provided at the time that payment is
delivered by the District. If the sub-contractor waiver(s) still cannot be provided at that time, the District
will provide "two-party" checks in which the Contractor and the sub-contractor are named jointly as

payees.)

Format of AIA #703 shall follow that of "Schedule of Values". (See Division 01000 Article IV.) All
payment requests shall reflect retainage in the amount of 10% of completed work.

IN PARAGRAPH (9.3.1.1) DELETE THE WORDS “or by interim determination of the Architect, but not yet
included in Change Orders”.

ADD THE FOLLOWING SUB-PARAGRAPHS TO PARAGRAPH (9.3.1):

9.3.1.3

9.3.14

Upon Substantial Completion, the Owner will pay 95% percent of the amount due to the
Contractor on account.

Monthly progress payments will be made by the Owner on projects lasting more than sixty
days (from award of the bid to the Substantial Completion date given in the Supplementary
Instructions to Bidders).

ADD THE FOLLOWING SUB-PARAGRAPHS TO PARAGRAPH (9.3.2):

9.3.21

9.3.2.2

Material stored on site will be considered for payment only when a Schedule of Stored
Materials with appropriate values accompany the payment request as an attachment.

All material and work covered by partial payments made shall thereupon become the sole
property of the Owner, but this provision shall not be construed as relieving the Contractor
from the sole responsibility for the care and protection of material and work upon which
payments have been made or the restoration of any damaged work, or as a waiver of the
contract.

IN PARAGRAPH (9.4.1) DELETE THE WORDS “Architect” AND “Architect’s” AND SUBSTITUTE
THE WORDS “Owner’s Representative” AND “Owner’s Representative’s”.

IN PARAGRAPH (9.4.1) DELETE THE PHRASE "with a copy to the Contractor".

IN THE FIRST SENTENCE OF PARAGRAPH (9.4.2) DELETE THE WORD “Architect”.

IN THE FIRST SENTENCE OF PARAGRAPH (9.4.2) AFTER THE WORDS “Architect’s” ADD THE
WORDS “and Owner’s Representative’s”.

IN THE FOURTH SENTENCE OF PARAGRAPH (9.4.2) DELETE THE WORDS “Architect has” AND
SUBSTITUTE THE WORDS “Owner’s Representative and Architect have”.

IN PARAGRAPH (9.5.1) DELETE THE WORDS “Architect” AND “Architect’s” AND SUBSTITUTE
THE WORDS “Owner’s Representative AND “Owner’s Representative’s”.
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59.

60.

61.

62.

63.

64.

65.

66.

67.

68.

69.

IN PARAGRAPHS (9.6.1, 9.6.3, AND 9.6.4) DELETE THE WORDS “Architect” AND SUBSTITUTE
THE WORDS *“Owner’s Representative”.

IN PARAGRAPH (9.7.1) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS
“Owner’s Representative”.

IN PARAGRAPH (9.7.1) DELETE THE WORDS *“or awarded by arbitration”.

IN PARAGRAPH (9.8.2) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS “Owner’s
Representative”.

IN THE FIRST SENTENCE OF PARAGRAPH (9.8.3) DELETE THE WORD “Architect” AND
SUBSTITUTE THE WORDS “Owner’s Representative assisted by the Architect”.

IN THE SECOND AND THIRD SENTENCES OF PARAGRAPH (9.8.3) DELETE THE WORDS
“Architect’s” and “Architect” AND SUBSTITUTE THE WORDS “Owner’s Representative’s” and “Owner’s
Representative”.

IN PARAGRAPH (9.8.4) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS “Owner’s
Representative”.

IN PARAGRAPH (9.9.1) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS “Owner’s
Representative”.

IN PARAGRAPH (9.10.1) IN THE FIRST SENTENCE AFTER THE FIRST TWO APPEARANCES OF
THE WORD “Architect” ADD THE WORDS “and Owner’s Representative”.

IN PARAGRAPH (9.10.1) DELETE THE THIRD AND FOURTH APPEARANCES OF THE WORD
“Architect” and “Architect’s” AND SUBSTITUTE THE WORDS “Owner’s Representative” and “Owner’s
Representative’s”.

IN PARAGRAPH (9.10.1) AFTER THE FIFTH APPEARANCE OF THE WORD “Architect’s” ADD
THE WORDS “and Owner’s Representative’s”.

IN THE LAST SENTENCE OF PARAGRAPH (9.10.1) DELETE THE WORD “Architect’s” AND
SUBSTITUTE THE WORDS “Owner’s Representative’s”.

IN PARAGRAPH (9.10.2) DELETE THE WORD *“Architect” AND SUBSTITUTE THE WORD
“Owner’s Representative”.

ADD THE FOLLOWING SUB-PARAGRAPH TO PARAGRAPH (9.10.2):

9.10.2.1  When all items including items noted within Division 1000 General Requirements are found
to be complete and in conformance with the Contract Documents, a final payment will be
issued.

IN PARAGRAPH (9.10.3) DELETE THE WORD *“Architect” AND SUBSTITUTE THE WORDS
“Owner’s Representative”.

IN PARAGRAPH (11.1.1) IN THE FIRST SENTENCE AFTER THE PHRASE “as will protect the
Contractor” ADD THE WORDS “Architect and Owner”.
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70.

71.

72.

73.

74.

75.

IN PARAGRAPH (11.1.2), IN THE FIRST SENTENCE DELETE THE WORDS “limits of liability
specified in the Contract Documents” AND SUBSTITUTE THE WORDS “limits required in *Attachment A —
Project Specific Insurance Requirements’ (which is included as the last section of the Project Manual and the
requirements therein shall be made part of the Contract Documents),”.

IN PARAGRAPH (11.1.2) AFTER THE FIRST SENTENCE ADD:

“In addition, if any of the work occurs within fifty feet of an active railroad line and the Contractor’s
general liability coverages provide for exclusions of coverage when working on or near a railroad, the
Contractor shall provide a separate Railroad Protective Liability Insurance Policy naming the railroad as
the insured party, with the coverage limits required by that railroad.”

IN PARAGRAPH (11.1.3), AFTER THE WORDS “Certificates of insurance” ADD THE WORDS “and
endorsements to the insurance policy(s) which are”.

IN PARAGRAPH (11.1.3) AFTER THE WORDS “acceptable to the Owner” ADD THE WORDS “and
naming the Owner, their agents and consultants as additional insured”.

ADD THE FOLLOWING SUB-PARAGRAPHS TO PARAGRAPH (11.1)

11.1.4 The Contractor may, at his option, furnish Owner’s Protective Liability Insurance in lieu of
naming the Owner Additional Insured on the Contractor’s policy, as required above. This
insurance shall protect the Owner from claims as set forth in Paragraph 11.1.1 of the General
Conditions, and to the limits required herein, as shown in “Attachment A”.

11.1.5 The Contractor shall furnish two copies of each of the required Certificates or Endorsements for
each copy of the Agreement which shall specifically set forth evidence of all coverage required by
the Contract Documents. The form of the Certificate(s) or Endorsement(s) shall be those as
required in “Attachment A”. The Contractor shall also furnish to the Owner copies of any
endorsements which limit coverage, or are subsequently issued amending coverage or limits of
coverage.

DELETE PARAGRAPHS (11.3.1, 11.3.2, AND 11.3.3) IN THEIR ENTIRETY.
DELETE PARAGRAPH (11.4.1) AND SUBSTITUTE:

“If the work of the project is being completed by one general or prime contractor rather than multiple
prime contractors, the Contractor shall purchase and maintain property insurance upon the entire Work at
the site to the full replacement value thereof. Such insurance shall be in a company or companies against
which the Owner has no reasonable objection. This insurance shall include the interests of the Owner, the
Contractor, Subcontractors and Sub-subcontractors in the Work.

AT THE END OF PARAGRAPH (11.4.1.1) ADD THE FOLLOWING SENTENCE: “The form of policy
for this coverage shall be “Completed Value”.

DELETE PARAGRAPH (11.4.1.2) INITS ENTIRETY.
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76.

77.

78.

79.

80.

81.

82.

83.

84.

85.

86.

87.

DELETE PARAGRAPH (11.4.1.3) INITS ENTIRETY AND SUBSTITUTE:

“If by the terms of this insurance any mandatory deductibles are required, or if the Contractor should elect,
with the concurrence of the Owner, to increase the mandatory deductible amounts or purchase this
insurance with voluntary deductible amounts, the Contractor shall be responsible for payment of the
amount of all deductibles in the event of a paid claim. If separate contractors are added as insureds to be
covered by this policy, the separate contractors shall be responsible for payment of appropriate part of any
deductibles in the event claims are paid on their part of the Project.”

DELETE PARAGRAPHS (11.4.3,11.4.4, AND 11.4.5) IN THEIR ENTIRETY.

DELETE PARAGRAPH (11.4.6) AND SUBSTITUTE:
“The Contractor shall file two certified copies of all policies with the Owner before exposure to loss can
occur. If the Owner is damaged by the failure of the Contractor to maintain such insurance and to so

notify the Owner, then the Contractor shall bear all reasonable costs properly attributable thereto.

DELETE PARAGRAPHS (11.4.7,11.4.8, 11.4.9, AND 11.4.10) IN THEIR ENTIRETY.

DELETE PARAGRAPH (11.5.1) AND SUBSTITUTE:

“The Contractor shall furnish a Performance Bond and a separate Labor and Material Payment Bond, each
for one hundred percent (100%) of the Contract Sum. Form of these bonds shall be as provided by the
Owner in the Project Manual and no other form will be accepted. The Surety shall be authorized to do
business in the State of Illinois and be acceptable to the Owner.

IN PARAGRAPH (12.1.1) DELETE THE WORD *“Architect’s” AND SUBSTITUTE WORDS “Owner’s
Representative’s and Architect’s”. DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS
“Owner’s Representative”.

IN PARAGRAPH (12.1.2) AFTER THE WORD *“Architect” ADD THE WORDS *“and Owner’s
Representative”.

IN PARAGRAPH (12.2.1.1) AFTER THE WORD “Architect” ADD THE WORDS *“and Owner’s
Representative”.

IN PARAGRAPH (13.5.4) AFTER THE WORD “Architect” ADD THE WORDS “and Owner’s
Representative”.

IN PARAGRAPH (14.1.1.3) DELETE THE WORD *“Architect” AND SUBSTITUTE THE WORDS
“Owner’s Representative”.

IN PARAGRAPH (14.2.2) DELETE THE PHRASE “, upon certification by the Architect that sufficient
cause exists to justify such action,”.

IN PARAGRAPH (14.2.4) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS
“Owner’s Representative”.
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88.

89.

DELETE PARAGRAPH (14.4.3) INITSENTIRETY AND SUBSTITUTE:

In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive
payment for Work executed, and costs incurred by reason of such termination. In no event, however, will
such amounts exceed the Contract Sum reduced by the amount of prior payments except for increases
pursuant to the claims procedure in the Contract Documents. Subcontracts, subsubcontracts, and purchase
orders will contain appropriate provisions for termination for convenience under this Paragraph 14.4.

ADD THE FOLLOWING ARTICLE 15: LABOR, SAFETY AND WAGE STANDARDS TO THE
GENERAL CONDITIONS OF THE CONTRACT:

ARTICLE 15
LABOR, WAGE, SAFETY, AND OTHER STANDARDS

15.1 LABOR STANDARDS. All employers shall comply with the Employment of Illinois Workers on Public
Works Act [30 ILCS 570/1 to 570/7].

15.2

15.3

WAGE STANDARDS.

1521

15.2.2

15.2.3

1524

PREVAILING WAGE ACT: Wages and benefits to employees shall comply with all Federal
and State of Illinois statutes pertaining to public works projects and specifically: Wages of
Employees on Public Works [820 ILCS 130/1 - 12].

Not less than the prevailing rate of wages as determined by the Park District or the
Department of Labor shall be paid to all laborers, workers and mechanics performing work
under this contract. All contractor's bonds shall include a provision as will guarantee the
faithful performance of such prevailing wage clause as provided by this bid specification or
contract.

The terms “general prevailing rate of hourly wages”, “general prevailing rate of wages” or
“prevailing rate of wages” when used in this Act mean the hourly cash wages plus fringe
benefits for training and apprenticeship programs approved by the U.S. Department of
Labor, Bureau of Apprenticeship and Training, health and welfare, insurance, vacations
and pensions paid generally, in the locality in which the work is being performed, to
employees engaged in work of a similar character on public works.

PREVAILING WAGE ACT/FOIA

Contractors and subcontractors shall submit certified payroll on a monthly basis to the Park
District in compliance with requirements of 820 ILCS 130/5. These records will be kept by
the Park District for three years and may be reviewed by others through the Freedom of
Information Act (FOIA). The Park District will exclude employee’s address, telephone
number, and social security number from public inspection.

SAFETY STANDARDS.

1531

PROTECTION OF PERSONS AND PROPERTY: The Contractor and his subcontractors
shall, at all times, comply with applicable provisions of Federal, State and Local laws.

15.3.1.1  The Contractor and his sub-contractors shall have written programs complying with

Occupational Safety and Health Administration standards and/or Illinois Department of
Labor requirements including, but not limited to the following: hazardous
communications, hearing conservation, respirator use, confined space entry, scaffolding,
ladders, ventilation, flammable and combustible liquids, and lockout/tagout. The
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Contractor shall submit documentation of their programs at the request of the Owner's
Representative, or Occupational Safety and Health Administration and/or Illinois
Department of Labor officials.

154 EQUAL EMPLOYMENT OPPORTUNITY/AFFIRMATIVE ACTION/SEXUAL HARASSMENT

1541

15411

154.1.2

154.1.3

154.14

During the performance of the contract, the contractor agrees to the following:

That it will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, marital status, national origin or ancestry, age, physical or
mental handicap unrelated to ability, or an unfavorable discharge from military service;
and further that it will examine all job classifications to determine if minority persons or
women are under-utilized and will take appropriate affirmative action to rectify any
such under-utilization.

That, if it hires additional employees in order to perform his contract or any portion
thereof, it will determine the availability (in accordance with the Rules and Regulations
of the Illinois Department of Human Rights) of minorities and women in the area(s)
from which it may reasonably recruit and it will hire for each job classification for
which employees are hired in such a way that minorities and women are not under-
utilized.

That, in all solicitations or advertisements for employees placed by it or on its behalf, it
will state that all applicants will be afforded equal opportunity without discrimination
because of race, color, religion, sex, marital status, national origin or ancestry, age,
physical or mental handicap unrelated to ability or an unfavorable discharge from
military service.

That it will have a written sexual harassment policy to include at the minimum, the
following:

15.4.1.4.1 a definition of sexual harassment under the law;

15.4.1.4.2 adescription of sexual harassment utilizing examples;

15.4.1.4.3 aformalized complaint procedure;

15.4.1.4.4 astatement of victim's rights;

15.4.1.45 directions on how to contact the Illinois Department of Human Rights. Out-

of-state companies must provide directions for filing with the enforcement
agency within their state. Companies that issue a standard policy for all
business locations must prepare an addendum providing directions on how to
contact the appropriate enforcement agency; and

15.4.1.4.6 A recitation that there cannot be any retaliation against employees who elect

to file charges.

15.4.1.4.7 In addition, it is recommended that the employer post a copy of the sexual

harassment policy in a prominent and accessible location and distribute it in a
manner to assure notice to all employees on an annual basis.
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154.2

15.4.1.4.8 The Illinois Human Rights Act specifically provides that all documents may

154.15

15.4.1.6.

154.1.7.

15.4.1.8.

meet, but cannot exceed, the sixth grade literacy level. Therefore, the
employers sexual harassment policy must be stated in plain language and in
"laymen’s terms".

That it will send to each labor organization or representative of workers with which it
has or is bound by a collective bargaining or other agreement or understanding, a notice
advising such labor organization or representative of the contractor's obligations under
the Illinois Human Rights Act and the Department's Rules and Regulations. If any such
labor organization or representative fails or refuses to cooperate with the contractor in
its efforts to comply with such Act and Rules and Regulations, the contractor will
promptly so notify the Department and the contracting agency and will recruit
employees from other sources when necessary to fulfill its obligations thereunder.

That it will submit reports as required by the Department's Rules and Regulations,
furnish all relevant information as may from time to time be requested by the
Department or the contracting agency, and in all respects comply with the Illinois
Human Rights Act and the Department's Rules and Regulations.

That it will permit access to all relevant books, records, accounts and work sites by
personnel of the contracting agency and the Department for purposes of investigation to
ascertain compliance with the Illinois Human Rights Act and the Department's Rules
and Regulations.

That it will include verbatim or by reference the provisions of this clause in every
subcontract it awards under which any portion of the contract obligations are undertaken
or assumed, so that such provisions will be binding upon such
subcontractor. In the same manner as with other provisions of this contract, the
contractor will be liable for compliance with applicable provisions of this clause by such
subcontractors; and further it will promptly notify the contracting agency and the
Department in the event any subcontractor fails or refuses to comply therewith. In
addition, the contractor will not utilize any subcontractor declared by the Illinois Human
Rights Commission to be ineligible for contracts or subcontracts with the State of
Ilinois or any of its political subdivisions or municipal corporations.

In the event of the contractor's non-compliance with the provisions of the Illinois Human Rights Act,
the contractor may be declared ineligible for future contracts or subcontracts with the State of
Ilinois or any of its political subdivisions or municipal corporation, and the contract may be
cancelled or voided in whole or in part, and such other sanctions or penalties may be imposed or
remedies invoked as provided by statute or regulations.

END OF SUPPLEMENTARY GENERAL CONDITIONS
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DIVISION 010000
GENERAL REQUIREMENTS

SECTION 010000 - GENERAL
A SUMMARY OF THE WORK

1.

The Work covered under this Contract consists of that work described by the Invitation to Bid, the Instructions/Supplemental Instructions to
Bidders, the Bid/Proposal Form, the General/Supplemental Conditions of the Contract, these General Requirements, the Plans, and the Technical
Specifications.

The Contractor shall be responsible for all items incidental to the scope of the Work intended by the bidding documents as per A.1 above,
including but not limited to, expenses incurred by the requirements of various Sections of Division 010000, unless specifically stated otherwise
herein.

Changes to the Work as required by approved Change Orders shall be at the expense of the Owner, however, requests for additional payments
made after the fact will not be considered.

B. OCCUPANCY BY OWNER.

1.

The Owner reserves the right to occupy any portion of the project before it has been entirely completed, with the understanding that such
occupancy shall in no way constitute acceptance of the work, in whole or in part, or of any work performed under the Contract, provided that
such occupancy does not substantially interfere with completion of the work by the Contractor.

SECTION 012600 - CHANGE ORDERS
A OWNER'S REPRESENTATIVE'S FIELD ORDERS

1.

2.

From time to time during progress of the Work the Owner's Representative may issue an "Owner's Representative's Field Order" which interprets
the Contract Documents or orders minor changes in the Work without change in Contract Sum or Contract Time.

Should the Contractor consider that a change in Contract Sum or Contract Time is required he shall submit an itemized proposal to the Owner's
Representative_immediately and before proceeding with the Work. If the proposal is found to be satisfactory and in proper order, the Field
Order will be superseded by a Change Order.

B. PROPOSAL REQUESTS

1.

From time to time during the progress of work the Owner's Representative may issue a "Proposal Request" for an itemized quotation for changes
to the Work which may result in a change to the Contract Sum or Contract Time. This document is not a Change Order and is not a direction to
proceed with the changes described therein.

C. CHANGE ORDERS

1.

Change Orders are written documents describing changes in the Work, in the Contract Sum, in the Contract Time of Completion, or any
combination thereof. Change Orders must be signed by both the Owner and the Architect/Owner's Representative prior to proceeding with the
Work subject to the Change Order. REQUESTS FOR "EXTRA'S" OR OTHER ADDITIONAL PAYMENTS OVER AND ABOVE THE
CURRENT CONTRACT SUM WILL NOT BE CONSIDERED WITHOUT THE PRIOR, WRITTEN APPROVAL OF BOTH THE
OWNER AND THE OWNER'S REPRESENTATIVE.

a) INITIATION. Change Orders may be initiated by a "Field Order" or "Proposal Request" per paragraphs "A" and "B" above. In addition,
either the Contractor or Owner (or Owner's Representative) may initiate a Change Order through:
1) Discovery of a discrepancy in the Contract Documents,
2) Discovery of concealed conditions or,
3) Discovery, during the course of the Work, of methods of accomplishing the Work in a better or more economical manner.
b) PROCESSING CHANGE ORDERS.
1) Change Orders will be dated and will be numbered in sequence.
2) The Change Order will describe the change or changes, or will refer to the Proposal Requests or Field Orders involved.
3) The Owner's Representative will issue three copies of each Change Order to the Contractor.
4) The Contractor promptly shall sign all three copies and return them to the Owner's Representative.
5) The Owner and Owner's Representative will retain two signed copies in their files, and will forward one signed copy to the
Contractor.
6) Should the Contractor disagree with the stipulated change in Contract Sum or change in Contract Time of Completion, or both:
i) The Contractor promptly shall return all three of the Change Orders, unsigned by him, to the Owner's Representative with
a letter signed by the Contractor stating the reason or reasons for the Contractor's disagreement.
i) The Contractor's disagreement with the Change Order shall not in any way relieve the Contractor of his responsibility to
proceed with the change as ordered and to seek settlement of the dispute under pertinent provisions of the Contract
Documents.

SECTION 012900 - PAYMENT PROCEDURES
A SCHEDULE OF VALUES

1

Prior to the start of construction, submit a proposed Schedule of Values to the Owner's Representative which shows a detailed breakdown of the

agreed Contract Sum showing values allocated to each of the various parts of the Work, as specified herein and in other provisions of the Contract

Documents.

a) The Schedule of Values is required to be compatible (in the same format) with the Application for Payment "Continuation Sheet", AIA
G703.

If not requested to submit additional data or to modify the submitted Schedule of Values within ten (10) days of submittal, the initially submitted

Schedule shall be deemed approved.
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APPLICATIONS FOR PAYMENT

1. Progress payments will be made only if specifically called for in the Agreement. In all other cases, the Contractor may submit an Application for
Payment (3 copies) upon Substantial Completion (95% of the Contract Sum), with the balance of the Contract Sum to be paid at Final Completion.
a) Paragraph #52 of the Supplementary General Conditions defines the documentation required for each payment request.
b) Applications for payment shall be delivered to the Owner's Project Manager at:

Department of Planning, Design, and Construction
Peoria Park District
Bradley Park Equipment Service
1314 N. Park Road
Peoria, Illinois 61604

SECTION 013100 - PROJECT MEETINGS

A

B.

C.

PRECONSTRUCTION CONFERENCE

1. Conduct a preconstruction conference prior to the start of the Work, at the location of the Work. Provide attendance by the designated personnel of
the Contractor, including Sub-contractor's and/or suppliers of major components of the Work, if requested by the Owner's Representative.
a) AGENDA. Discuss items of significance that could affect progress including such topics as:

1) Tentative construction schedule.

2) Critical Work sequencing.

3) Designation of responsible personnel.

4) Procedures for processing field decisions and Change Orders.
5) Procedures for processing Applications for Payment.

6) Distribution of Contract Documents.

7 Submittal of Shop Drawings, Product Data and Samples.

8) Preparation of record documents.

9) Use of the premises.

10) Office, Work and storage areas.

11) Equipment deliveries and priorities.

12) Safety procedures.

13) First aid.

14) Security.

15) Housekeeping.

16) Working hours.

17) Permits and Permitting Agency Requirements

PROJECT MEETINGS

1. Project Meetings will be held per the schedule determined at the Preconstruction Conference, or as needed for proper coordination and
administration of the project.
a) AGENDA

1) Review and correct or approve minutes of the previous progress meeting.
2) Review progress of the Work since last meeting, including status of submittals for approval.
3) Identify problems which impede planned progress.
4) Develop corrective measures and procedures to regain planned schedule.
5) Complete other current business.
REPORTING
1. Distribute copies of the minutes of each meeting to each party present, and to other parties who should have been present, no later than three

business days after each meeting.

SECTION 013300 - SUBMITTALS

A.

Requirements for shop drawings, samples, mock-ups, product data, etc., relative to specific elements or components of the work are called out in the

various sections of the Technical Specifications.

1. Submit items to allow for Owner's Representative's review and approval, potential re-submission if full approval is not given, ordering, delivery,
fabrication time, etc., so as to allow the Work to proceed in a timely manner and in conformance with the project schedule.

OTHER CONTRACTOR SUBMITTALS

1. Unless otherwise modified the Contractor shall also submit:
a) A "bar chart" type proposed construction schedule, within ten days after award of the Bid.
b) Other submittals as required by other section of Division 010000.

Submission of the required Bonds and Certificate of Insurance are to be made prior to the Owner's issuance of a Notice to Proceed.

SECTION 014000 - QUALITY/REGULATORY REQUIREMENTS

A

GENERAL: Contractors shall comply with all laws, rules and regulations governing the work.

1. When Contractor observes that contract documents are at variance with specified codes, notify Owner's Representative in writing immediately.
Owner's Representative will issue all changes in accord with General Conditions.
2. When Contractor performs any work knowing or having reason to know that the work is contrary to such laws, rules and regulations and fails to so

notify the Owner's Representative, Contractor shall pay all costs arising therefrom. However, it will not be the Contractor's primary responsibility
to make certain that the contract documents are in accord with such laws, rules and regulations.
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B. SAFETY:

1
2.

Comply with all federal, state, and local laws, rules and regulations governing the installation/construction of the work.
Develop and utilize safety program and training for workmen and sub-contractor employees.

C. TESTING

1.

TESTS AND INSPECTIONS REQUIRED
a) Provide all tests and inspections required by governmental agencies having jurisdiction, as required by provisions of the Contract
Documents and/or as specifically required by sections of the Technical Specifications.
PAYMENT FOR TESTING
a) Include within the Contract Sum an amount sufficient to cover all testing, re-testing, and inspections required by the Contract documents
and/or the Technical Specifications. Additionally pay for all testing and inspections required by all governmental agencies having
jurisdiction.
1) The Owner will pay for any testing and inspecting specifically requested by the Owner's Representative which are over and above
those described in Paragraph 1.a) above.
2) When initial tests (over and above those defined by 1.a) above) requested by the Owner's Representative indicate non-compliance
with the Contract Documents, costs of initial tests associated with that non-compliance will be deducted by the Owner from the
Contract Sum, and subsequent retesting occasioned by the non-compliance shall be performed by the same testing laboratory and
the costs thereof shall be paid by the Contractor.
WAIVER OF INSPECTION AND/OR TESTS
a) Specified inspections and/or tests may be waived only by the specific written approval of the Owner's Representative, and such waivers
will be expected to result in credit to the Owner equal to normal cost of such inspection and/or test.

SECTION 014200 - REFERENCE STANDARDS AND DEFINITIONS
A Copies of Standards: Each entity engaged in construction on the Project is required to be familiar with industry standards applicable to that entity's
construction activity. Copies of applicable standards are not bound with the Contract Documents.

1. Where copies of standards are needed for performance of a required construction activity the Contractor shall obtain copies directly from the
publication source.
2. Although copies of standards needed for enforcement of requirements may be included as part of required submittals the Architect reserves the
right to require the Contractor to submit additional copies as necessary for enforcement of requirements.
B. Abbreviations and Names: Trade association names and titles of general standards are frequently abbreviated. Where such acronyms or abbreviations are

used in the Specifications or other Contract Documents they mean the recognized name of the trade association standards generating organization authority
having jurisdiction or other entity applicable to the context of the text provision. Refer to the Encyclopedia of Associations, published by Gale Research
Co. available in most libraries.

C. Definitions: Architect, Owner's Representative, and Owner's Project Manager

1. ARCHITECT: The Architect shall be the person or entity designated by the Owner as the Owner’s Representative and shall be identified as such
in the Agreement Between Owner and Contractor, and is referred to throughout the Contract Documents as if singular in number and masculine in
gender.

2. OWNER'S REPRESENTATIVE: The duties of the Owner’s Representative as listed in the Project Manual, include but are not limited to,
construction phase observation and technical administration services.
a) LIMITS OF AUTHORITY: The Owner’s Representative shall be authorized to provide approvals and interpretations concerning the

plans, specifications and progress of the Work as bid, but is not authorized to change the scope of the Work on behalf of the Owner.
3. OWNER'S PROJECT MANAGER: The Owner's Project Manager will represent, act on behalf of, and provide interface between the Owner and

the Contractor in respect to contract administration and/or other matters which affect the scope of the Work.

a) Unless defined otherwise in the Project Manual, the Owner's Project Manager shall be a designated member of the Planning, Design, and
Construction Division of the Peoria Park District.
b) The Owner's Project Manager will also be the Owner's Representative and will provide construction phase observation and technical

administration services, if a consultant Architect has not been engaged to do so, by the Owner.

SECTION 015000 - TEMPORARY FACILITIES & CONTROLS
A MOBILIZATION

1
2.
3.

Furnish all labor, tools, materials, equipment, and incidentals necessary for preparatory work.
Provide and establish personnel, equipment, supplies, materials, offices or buildings, and other facilities necessary to work on the project.
Demobilize all of the above and remove temporary facilities at the completion of the project.

B. BARRIERS, PROTECTION OF SITE AND PROPERTY

1.

GENERAL

a) Owner's improvements to remain, existing utilities, as well as adjacent site improvements shall be protected from damage by barriers,
guards and coverings. Damaged work shall be replaced or repaired to condition prevailing at time of signing of contract, at no additional
cost to Owner.

b) Provide 6’ high, continuous chain link or orange plastic (used materials acceptable) construction fence to prohibit unauthorized personnel
or public entry from the site of the Work. (Substitutions may be considered; submit request in writing to the Owner’s Representative.)
) Contractor shall provide, erect and maintain additional planking, fences, protective canopies, railings, shoring, lights, warning signs, etc.,

as needed for the protection of adjacent property and the public.
LANDSCAPE PROTECTION

a) All live, healthy trees, shrubs, etc. on the site or on the street fronts of the site, not specified to be removed and not interfering with
installation of new work required hereunder, shall be protected against injury from construction operations.
b) All shade trees which are to remain and which are liable to damage during the building operations, shall be properly boxed and protected

from damage during the course of construction work as directed by the Park District. No site-related work shall occur until the
required tree protection (fencing, boxing, etc.) has been installed and approved by the Owner or his representative.
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1) LIQUIDATED DAMAGES: The Owner reserves the right to charge the Contractor for damage to existing trees, and to deduct
the charges from the amounts due the Contractor, based on the following schedule:

aa) Broken limbs 1" or over in diameter: $50 per caliper inch of limb
bb) Trenching or grading within the tree dripline
or 20' from the trunk, whichever is less, of $100 per tree/per foot within dripline,
trees 4" or over in caliper diameter: or within 20" minimum if applicable
cc) Damage to tree trunks, including "barking",
nicking, gouging, etc. $150 per caliper inch of tree, per each injury
3. BARRIERS/CONSTRUCTION FENCE MATERIALS
a) 2" open mesh chain link fence, 72" high minimum, galvanized, with appropriately sized posts; gates where indicated.
b) Alternate barrier fencing materials may be acceptable, however, no additional payments will be made on account of approval of alternate
barrier/safety fencing materials.
) Materials may be new or used, if in serviceable condition.
4. WATCHMAN SERVICE
a) The Owner will not be responsible for loss due to theft or other damage which is not covered under Property Insurance. The Contractor

shall make such arrangements for watchman service as he considers necessary and he shall be responsible for all loss or damage of his
property, equipment, material, etc., at the site, and he shall make good such damage or loss without any additional cost to the Owner.
5. EXISTING IMPROVEMENTS - PROTECTION
a) The Contractor shall be entirely responsible for all injuries to water pipes, electric conduits or cables, drains, sewers, gas mains, poles,
telephones and telegraph lines, streets, pavements, sidewalks, curbs, culverts, retaining walls, building walls, foundation walls, or other
structures of any kind met with during the progress of the Work, and shall be liable for damages to public or private property resulting
therefrom.

CONSTRUCTION ACCESS, ROADS, AND PARKING AREAS

1. CONTRACTOR'S USE OF PREMISES
a) The Contractor shall require that all personnel who will enter upon the Owner's property certify their awareness of and familiarity with the
requirements of this Section.
2. CONSTRUCTION ACCESS
a) To avoid traffic conflict with vehicles of the Owner's employees and customers, and to avoid over-loading of streets and driveways

elsewhere on the Owner's property, limit the access of trucks and equipment to the route shown (IF SHOWN) on the Drawings as "Access
Route". If access route is not shown on the Drawings, coordinate construction access and routes with the Owner's Project Manager.

b) Do not permit such vehicles to park on any street or other area of the Owner's property except in the area shown on the Drawings as
"Contractor's Parking Area". If not shown on the drawings, the Contractor's Parking Area shall be as designated by the Owner's Project
Manager.
) Provide adequate protection for curbs and sidewalks over which trucks and equipment pass to reach the job site.
3. SECURITY
a) Restrict the access of all persons entering upon the Owner's property in connection with the Work to the Access Route and to the actual
site of the Work.
TEMPORARY ENVIRONMENTAL CONTROLS
1. GENERAL
a) Provide temporary environmental controls at the site of the Work to ensure that construction operations have no harmful effects on

adjacent properties and on members of the public who may come in proximity to the Work, and/or the employees of the Owner who are
engaged in regular daily tasks and operations and are unable to be relocated to another work site during construction operations.
b) Owner reserves the right to stop the Work, at the Contractor's expense, until the Contractor provides necessary control measures for the
conditions listed below; additionally, the Owner reserves the right to perform or have performed necessary control measures, should the
Contractor refuse to do so at the time requested and to deduct the cost of those expenses from the amount due the Contractor.
2. DUST CONTROL

a) Provide dust control materials to minimize dust from construction operations. Prevent air-borne dust from dispersing into the atmosphere.
3. WATER CONTROL
a). Control surface water to prevent damage to the project, the site and adjoining properties.
1) Control fill, grading, and ditching to direct surface drainage away from excavations, pits, tunnels, and other construction areas;
direct drainage to proper runoff channels or storm drainage utilities.
b) Provide, operate and maintain hydraulic equipment of adequate capacity to control surface water.
) Dispose of drainage water in a manner to prevent flooding, erosion silting, or runoff of silt or sediment or other damage to all portions of
the site or to adjoining properties.
4. RODENT CONTROL
a) Provide rodent control to prevent infestation of construction or storage areas.
1) Use methods and materials which will not adversely affect conditions at the site or on adjoining properties.
5. DEBRIS CONTROL
a) Maintain all areas free of extraneous debris, waste, and rubbish.
6. POLLUTION CONTROL
a) Prevent contamination of soil, water or atmosphere by the discharge of noxious substances from construction operations.
b) Provide equipment and personnel, perform emergency measures to contain all spillages, and to remove contaminated soils or liquids.
1) Excavate and dispose of all contaminated earth off-site. Replace with suitable compacted fill and topsoil.
) Take special measures, as necessary, to prevent harmful substances from entering public waters, including lakes, streams, intermittent
drainage channels, and storm or sanitary sewers.
7. EROSION CONTROL
a) Plan and execute construction and earthwork in a manner to control surface drainage from cuts and fills, and from borrow and waste
disposal areas, to prevent erosion and sedimentation.
1) Schedule the Work to minimize the areas of bare soil exposed at one time, if possible.
2) Provide temporary control measures such as berms, dikes, and drains to prevent runoff of silt or sediment from the site.

3) Comply with Section 015713.
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E. PROJECT IDENTIFICATION AND SIGNAGE

1. GENERAL
a) Provide and install project identification sign, if located and/or called out on the Drawings.
2. SUBMITTALS
a) Provide shop drawing(s) of proposed sign/sign installation to Owner's Representative for approval, prior to installation
3. INSTALLATION
a) Provide project sign as detailed on Drawings
b) If not detailed on Drawings provide project identification sign per the following minimum requirement:
1) Content
aa) Name of project
bb) Name of Owner
cc) Name of Architect(s) and major consultants
dd) Names of Contractor and major subcontractors
ee) Allow additional 200 characters of text explaining the project
2) Construction
aa) Size: 4'x 8'
bb) Materials: Min. 5/8" AC DFPA Exterior Plywood, with (2) 4" x 4" x 12' long pressure treated post supports
cc) Paint: paint front and back, seal edges, provide content as approved by Owner's Representative. Conform to recognized
sign painting standards in selection of paint materials. Use only professional sign painter with three years minimum
experience to apply sign graphics and lettering.
3) Install sign in a manner consistent with length of time of construction operations. Remove sign and fill post holes at project
completion.
F. FIELD OFFICES
1. TEMPORARY FACILITIES
Provide and pay for temporary (new, or used if in serviceable condition) facilities and controls needed for the Work, if called out on the Drawings,
which may include, but are not necessarily limited to:
a) Temporary utilities such as heat, water, electricity, and telephone;
b) Field office for the Contractor's personnel (required if shown on the Drawings; otherwise at the Contractor's option and expense).
1) Conform with requirements for Engineer's Field Office Type B, as defined in Article 646.04 of the Standard Specifications for
Road and Bridge Construction - lllinois Department of Transportation.
) Sanitary facilities;
d) Enclosures such as tarpaulins, barricades, and canopies;
e) Temporary fencing of the construction site;
f) Project sign.
2. Comply with Federal, State, and local codes and regulations.
a) Maintain temporary facilities and controls in proper and safe condition throughout the progress of the work. The Contractor is responsible
for conformance with all safety codes and regulations for all Work under his jurisdiction, including that of Sub-Contractors.
3. Locate temporary facilities as shown on the Drawings, or as approved by the Owner's Representative if not shown on the Drawings.

SECTION 015713 - EROSION & SEDIMENT CONTROL

A RELATED DOCUMENTS

1.

Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 1 Specification Sections, apply to
this Section.

B. SUMMARY

1.

This Section includes the following:

a) Site erosion and sediment control

b) Silt fencing

) Ditch checks

d) Erosion control blankets

e) Culvert and inlet protection

f) Stabilized entrance

Related Sections include the following:

a) Division 31 — Earthwork.

b) Division 32 — Exterior Improvements.

Erosion and Sediment Control Statement: The Peoria Park District takes the issue of construction related erosion and sediment control extremely
seriously. The Peoria Park District is a community leader in the conservation and protection of our area’s natural resources. This project will be
watched closely by both staff and citizens for compliance with erosion and sediment control regulations and specifications.

C. QUALITY ASSURANCE

1.

Materials and methods of construction shall comply with the following standards:
a) Illinois Department of Transportation
b) City of Peoria
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D. PRODUCTS
Silt Fencing

1

5.

E. EXECUTION
1.

a)

Fabric for silt fencing shall consist of woven or nonwoven filaments of polypropylene, polyester, or polyethylene. Fabric shall be resistant
to degradation by ultraviolet light and heat exposure. Fabric shall be rot, insect, and mildew proof, and have a high resistance to tearing.
1) Fabric shall comply with the following physical properties:

aa) Grab tensile strength (Ib) - ASTM D4632 200 (min)

bb) Grab elongation @ break (%) — ASTM D4632 12

cc) Burst strength (psi) - ASTM D751 250 (min)

dd) Trapezoidal tear strength (Ib) - ASTM D4533 75

ee) Width (ft) 3.5 (min)

ff) Weight (0z/sq. yd) - ASTM D3776 4.0

99) Equivalent opening size 30 (nonwoven)
hh) (EQOS) sieve no. — Corps of Engrs. CS-02215 50 (woven)

Ditch Checks

Ditch checks will consist of silt fencing with the addition of wire reinforcement.
Wire shall be 9 gauge.
Alternate: Straw bales may be used in lieu of silt fencing

Posts shall be standard “T” or “U” steel posts or wood with a minimum cross section of 3 square inches. Posts shall be a minimum of 60”
in length. Posts shall be driven a minimum of 24" into the ground.

Erosion Control Blankets

a)

Excelsior Blanket: Excelsior blanket shall consist of a machine produced mat of wood excelsior of 80% 6 or longer fiber length. The

wood from which the excelsior blanket is cut shall be properly cured to achieve adequately curled and barbed fibers.

1) The blanket shall be of consistent thickness, with the fiber evenly distributed over the entire area of the blanket. The excelsior
blanket shall be covered on the top side with a 90 day biodegradable extruded plastic mesh netting having an approximate
minimum opening of 16 x 16 mm (5/8 x 5/8 in.) to an approximate maximum opening of 50 x 25 mm (2 x 1 in.). The netting
shall be substantially adhered to the excelsior blanket by a knitting process using biodegradable thread or by an applied
degradable adhesive. The netting shall be substantially adhered to the excelsior by a knitting process using biodegradable thread.
The netting shall be entwined with the excelsior blanket for maximum strength and ease of handling.

2) The excelsior blanket shall comply with the following:
aa) Minimum width, + 25 mm (1 in.) 600 mm (24 in.)
bb) Minimum mass + 10% 0.34 kg/sm (0.63 Ib/sq yd)
cc) Minimum length of roll, approximately 45 m (150 ft)

3) The excelsior blanket shall be smolder resistant.

Culvert And Inlet Protection

a)
b)

c)

Culvert protection shall consist of a ditch check immediately upstream of every culvert entrance. Ditch check shall be installed to protect
culvert interior from sedimentation.
Inlet protection shall consist of purpose made devices by:

Dandy Products, Inc.

P. O. Box 1980

Westerville, Ohio 43086-1980

Phone: 1-800-591-2284

Fax: 740-881-2791

www.dandyproducts.com

dic@dandyproducts.com

or
NILEX, Inc.
15171 E. Fremont Drive
Centennial, CO 80112
Phone: 1-800-537-4241
Fax: 303-766-1110
www.nilex.com
denver@nilex.com
“Or Equal” substitutions may be made with prior approval of Owner’s Representative.

Stabilized Entrance

a)
b)
c)
d)

Stabilized entrance shall consist of coarse aggregate laid over geotextile fabric.
Dimensions: 70’ long by 14’ wide.

Geotextile Fabric: as per requirements of “silt fencing”.

Aggregate: IDOT Class CA-1, CA-2, cA-3, or CA-4.

Site Erosion And Sediment Control

a)

b)
c)

Contractor is responsible for fulfilling terms of City of Peoria Erosion Control Permit and all applicable portions of the “Erosion,
Sediment, and Stormwater Control Ordinance of the City of Peoria”.

Install control devices as shown on erosion control plan.

Install additional measures as needed to control erosion and sedimentation on the site.

Silt Fencing Installation

a)
b)
c)

Install silt fencing according to details in plans. The silt fence shall be entrenched to a minimum depth of 8”.
The silt fence shall be installed on the contour, with the ends extending up-slope.
Install silt fencing before commencing site clearing work.
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Ditch Check Installation

a) Install ditch checks according to details in plans.

b) Install ditch checks at locations shown on plans.

c) Install additional ditch checks as needed to control erosion within drainage swales as site conditions and weather dictate.

d) Install ditch checks immediately after swales are graded.

Erosion Control Blankets Installation

a) Install erosion control blankets as needed to control erosion in drainage swales and at the direction of the Owner’s Representative.

b) Anchor stakes shall be driven at a spacing of 2 feet on center.
Culvert And Inlet Protection Installation

a) Install culvert protection at upstream entrances to all culverts.

b) Install culvert protection to intercept waterborne silt and sediment and prevent it from entering culvert pipes.

C) Install immediately after culvert installation.

d) Install inlet protection according to manufacturer’s written instructions at each inlet immediately after inlet construction.
Stabilized Construction Entrance Installation

a) Install stabilized construction entrance and other approved measures as necessary to limit tracking of soil on to all paved surfaces.

b) Comply with all City of Peoria codes limiting tracking of soil on to City streets.
Maintenance

a) Inspect silt fences after each rainfall. Repair fencing, failures, end runs, and erosion cuts immediately.

b) Remove soil from silt fencing after each rainfall.

) Erosion control maintenance and repair shall be considered incidental to the contract.

d) Tracked soil and sediment shall be removed from all paved surfaces on a daily basis.

e) Replace or provide new erosion and sediment control measures as needed during construction to provide protection to site and surrounding
property for the entire time of construction, or until project is complete.

Close-Out

a) Remove silt fencing and other erosion and sediment control devices after lawn or seeding has been established.

b) Soil deposits remaining in place after silt fence is no longer required shall be dressed to conform to existing grade, and seeded with
appropriate seed material.

SECTION 016000 - PRODUCT REQUIREMENTS
A MATERIALS AND EQUIPMENT

1

STANDARD SPECIFICATIONS

a) Reference herein to known standard specifications of governmental agencies or technical societies shall refer to the latest edition of such
specifications, adopted and published at date of these Specifications.

MANUFACTURED ARTICLES

a) All manufactured articles, materials and equipment to be incorporated in the work shall be new (unless otherwise specified) and of the
quality specified and shall be used, erected, installed, connected, cleaned and conditioned as directed by and in conformity with job
conditions to produce the best results obtainable.
1) Field measurements for all special products and materials which requires close tolerances or fitting into other items or

components of the Work shall be taken on the job by the party furnishing the materials.

QUALITY ASSURANCE

a) Per the Supplementary Instructions to Bidders, the Bidder by submission of a signed bid form, agrees to install products and equipment by
brand and model name or names specified in the Technical Specifications, Divisions 02-35. Substitutions are allowed only in conformance
to the following:

1) Proprietary Specification Requirement: Where only a single product or manufacturer is named, provide the product indicated. No
substitutions will be permitted.
2) Semiproprietary Specification Requirement: Where two or more products or manufacturers are named, provide one of the

products indicated. No substitutions will be permitted
aa) Where either of the two cases above prevail, and the named product is accompanied by "or approved equal” substitutions
will be allowed only upon written approval of the Owner's Representative_prior to submission of bids.

3) Non-Proprietary Specification Requirement: When the Specifications lists products or manufacturers that are available and are
accompanied by "or equal”, the Contractor may propose any available product that complies with the Specifications'
requirements; however, the Owner's Representative shall determine if the produced item complies with those requirements.

4) Descriptive Specification Requirement: Where Specifications describe a product or assembly listing exact characteristics
required, with or without use of a brand, trade, or model name, provide a product or assembly that provides the characteristics
and otherwise complies with the Contract Documents.

5) Performance Specification Requirement: Where Specifications require compliance with performance requirements, provide
products or assembly that comply with these requirements and are recommended by the manufacturer for the application
indicated.

6) Compliance with Standards, Codes, and Regulations: Where the Specifications only require compliance with an imposed code,

standard, or regulation, select a product that complies with the standard, code, or regulation specified.
b) VISUAL MATCHING AND SELECTION. Where the Specifications require matching an established sample or call for “as selected", the
Owner's Representative's decision will be final on whether a proposed product matches satisfactorily.

B. STORAGE AND PROTECTION

1.

GENERAL
a) Contractor shall provide and maintain:
1) Storage for materials and equipment to be installed in Project.
2) Protection and security for stored materials and equipment, on and off site.
3) Protection of existing on-site elements to remain.
4) Protection of adjacent properties improvements
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2. METHODS

a) Store off grade and cover with impervious material all moisture or water vulnerable materials.
b) Store finished products and equipment in an enclosed building, on or off site.
) Maintain integrity of shipping cartons until ready for installation.
d) Provide separate storage for combustible and non-combustible products.
e) Follow storage recommendations of product and equipment manufacturers.
f) Other methods shall be subject to Owner's prior written approval.
3. The Contractor shall maintain an emergency phone number where a contact person can be notified at any time, Sundays and holidays included, of

an emergency condition due to the work which requires immediate repair or protection.

C. SUBSTITUTIONS

1. See "SECTION 016000 - A. MATERIALS AND EQUIPMENT" for requirements pertaining to substitution of specified materials, products,
equipment, etc.
2. Contractor may propose substitute materials, products, equipment, etc., after award of the Bid; however, such proposals are expected to result in a

cost savings to the Owner and/or higher quality Work at no additional cost to the Owner.

D. WARRANTIES AND BONDS
1 GENERAL

a)
b)

©)

This Section specifies general administrative and procedural requirements for warranties and bonds required by the Contract Documents,

including manufacturer's standard warranties on products and special warranties.

Warranties for the Work and products and installations of each Contractor shall be one (1) year unless specified otherwise in the

individual Sections of Divisions 02 through 35.

Disclaimers and Limitations:

1) Manufacturer's disclaimers and limitations on product warranties do not relieve the Contractor of the warranty on the Work that
incorporates the products, nor does it relieve suppliers, manufacturers, and Contractors required to countersign special warranties
with the Contractor.

2) The responsibility of the Contractor in respect to the required warranties shall not be relieved or limited in any way by the failure
of installed components, equipment, materials, etc., due to naturally occurring and/or re-occurring conditions at the site or area of
the Work including, but not limited to:
aa) ground and soil conditions, especially as related to frost heave;
bb) high wind velocities (except those exceeding velocities normally used for calculating wind loading at the site of the

Work);
cc) rain and water damage (unless caused by winds exceeding normal design limits);
dd) ice/snow loading on structures
ee) and other naturally occurring or re-occurring site conditions

3) The Contractor shall notify the Owner's Representative, prior to the award of the contract, of any part or component of the Work
that is, in his opinion, not designed to accommodate the existing, naturally occurring, or re-occurring conditions of the site, and
whether or not a change in the proposed methods of construction, types of equipment, etc., will affect the bid price.
aa) Should the proposed change in construction methods, equipment type, etc., result in additional expense, the Owner

reserves the right to request proposals from the other bidders and to make award the contract based on the bid amount
which includes the proposed change.

2. WARRANTY REQUIREMENTS

a)
b)

c)

d)

€)

f)

Related Damages and Losses: When correcting warranted Work that has failed, remove and replace other Work that has been damaged as
a result of such failure or that must be removed and replaced to provide access for correction of warranted Work.

Reinstatement of Warranty: When Work covered by a warranty has failed and been corrected by replacement or rebuilding, reinstate the
warranty by written endorsement. The reinstated warranty shall be equal to the original warranty with an equitable adjustment for
depreciation.

Replacement cost: Upon determination that Work covered by a warranty has failed, replace or rebuild the Work to an acceptable
condition complying with requirements of the Contract Documents. The Contractor is responsible for the cost of replacing or rebuilding
defective Work regardless of whether the Owner has benefited from use of the Work through a portion of its anticipated useful service
life.

Owner's Recourse: Written warranties made to the Owner are in addition to implied warranties, and shall not limit the duties, obligations,
rights and remedies otherwise available under the law, nor shall warranty periods be interpreted as limitations on time in which the Owner
can enforce such other duties, obligations, rights or remedies.

aa) Rejection of Warranties: The Owner reserves the rights to reject warranties and to limit selections to products with warranties not
in conflict with requirements of the Contract Documents.

The Owner reserves the right to refuse to accept Work for the Project where a special warranty, certification, or similar commitment is
required on such Work or part of the Work, until evidence is presented that entities required to countersign such commitments are willing
to do so.

For specific warranty requirements related to landscape materials, refer to the applicable Section.

3. SUBMITTALS

a)

b)

Submit written warranties to the Owner's Representative prior to the date certified for Substantial Completion. If the Owner's
Representative's Certificate of Substantial Completion designates a commencement date for warranties other that the date of Substantial
Completion for the Work, or a designated portion of the Work, submit written warranties upon request of the Owner's Representative.

1) When a designated portion of the Work is completed and occupied or used by the Owner, by separate agreement with the
Contractor during the construction period, submit properly executed warranties to the Owner's Representative within fifteen days
of completion of that designated portion of the Work.

Form of Submittal: At Final Completion, compile two copies of each required warranty and bond properly executed by the Contractor, or

by the Contractor, Subcontractor, supplier, or manufacturer. Organize the warranty documents into an orderly sequence based on the table

of contents of the Project Manual.
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) Bind warranties and bonds in heavy-duty, commercial quality, durable 3-ring vinyl covered loose-leaf binders, thickness as necessary to
accommodate contents, and sized to receive 8-1/2" by 11" paper.

d) Provide heavy paper dividers with celluloid covered tabs for each separate warranty. Mark the tab to identify the product or installation.
Provide a typed description of the product or installation, including the name of the product, and the name, address and telephone number
of the installer.

e) Identify each binder on the front and the spine with the typed or printed title "WARRANTIES AND BONDS", the project title or name,
and the name of the Contractor.
f) When operating and maintenance manuals are required for warranted construction, provide additional copies of each required warranty, as

necessary, for inclusion in each required manual.

SECTION 017300 - EXECUTION

A

GEOTECHNICAL DATA

1. If the Owner has caused borings or other subsurface investigations to be made, the data or report pursuant to these investigations will be included
in the Project Manual, as an Appendix, and labeled as such.

2. The Owner and Owner's Representative do not guarantee the accuracy or validity of the data, nor do they assume any responsibility for the
Contractor's interpretation of the data.

3. The Contractor's may, at his option, perform additional subsurface investigation, however, it shall be at the Contractor's sole expense.

FIELD ENGINEERING
Provide such field engineering services as are required for proper completion of the Work including, but not limited to:

1. Establishing and maintaining lines and levels
2. Structural design of shores, forms, and similar items provided by the Contractor as part of his means and methods of construction.
3. Verify layout information shown on the Drawings, in relation to the property survey and existing benchmarks and control points. Preserve

permanent reference points during construction.

COORDINATION OF TRADES AND SUB-CONTRACTORS

1. The Contractor shall be responsible for the proper fitting of all work and for the coordination of the operation of all trades, sub-contractors, or
materials and men engaged upon the work. He shall be prepared to guarantee to each of his subcontractors the dimensions which may be required
for fitting of their work to all surrounding work and shall do, or cause his agents to do, all cutting, fitting, adjusting and patching necessary to
make the several parts of the work come together properly and fit the work to receive, or be received by that of other contractors.

2. When two or more prime contracts are being executed at one time in such manner that the work on one contract may interfere with the work of
another, the Owner's Representative shall decide which contractor shall cease work and which shall continue, or whether the work on both
contracts may progress at the same time and in what manner.

a) The Contractor shall not cause any unnecessary hindrance or delay to any other contractors on the premises, and shall be responsible for
all damages done to the work of other contractors caused by him or by his employees.

REFERENCE AND CONTROL POINTS PROVIDED BY OWNER
In addition to layout procedures provided by the Contractor for proper performance of the Contractor's responsibilities:

1. Locate and protect existing control points before starting work on the site.

2. Preserve permanent reference points during progress of the Work.

3. Do not change or relocate reference points or items of the Work without specific approval from the Owner's Representative.

4 Promptly advise the Owner's Representative when a reference point is lost or destroyed, or requires relocation because of other changes in the
Work.

5. Upon direction of the Owner's Representative, require the field engineer to replace reference stakes or markers.

6. Locate such replacement according to the original survey control.

REFERENCE AND CONTROL POINTS PROVIDED BY THE CONTRACTOR

1. If not provided by the Owner (and defined as the responsibility of the Owner in the Contract Documents) establish sufficient general reference
points in the form of permanent bench marks, grade stakes or other markers as will enable the Contractor to proceed with the Work.

2. The Contractor may lay out his own work, or cause the Work to be laid out by a qualified party such as a Registered Land Surveyor or a
Professional Engineer, as necessary.

3. The Contractor shall establish and be responsible for all lines, elevations and measurements of the structure utilities, installations, and other Work
executed by him under the contract.
a) Exercise proper precautions to verify the figures and dimensions shown on the drawings before laying out the work; be responsible for

any error resulting from failure to exercise such precaution.

SECTION 017329 - CUTTING AND PATCHING

A.

CHASES AND OPENINGS
1. The Contractor is responsible for the provision and/or coordination of all chases, openings and recesses required by work of his own forces,
subcontractors or separate contractors.
a) Each subcontractor or separate contractor shall be responsible for furnishing advance information to the General Contractor as to exact
dimensions and locations of such chases and openings, and shall provide and set in place all necessary sleeves, inserts and forms.
b) Openings shall be accurately located, neatly cut, and no larger than necessary. Provide all rebuilding, patching, refinishing and painting
required to restore the construction to original condition.
2. Provide shoring, bracing, and support as required to maintain structural integrity of the project.
3. Provide protection from cutting and patching operations as required for other portions of the project; protect the Work and existing improvements
in proximity to the cutting and patching operations from the elements.

SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT & DISPOSAL

A

PERIODIC CLEANING
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C.

1. Each Contractor shall clean up after his own work as needed and/or ensure that sub-contractors clean up after their work and remove
accumulations of waste, debris, and rubbish caused by construction operations.
a) Remove all waste, rubbish and debris on a daily basis (if needed), as they accumulate, and after completion of the Work.

PROJECT COMPLETION

1. On completion of the project, the entire job shall be cleaned up and left in perfect condition, including adjacent areas.
a) Marred surfaces shall be patched or repaired and touched up to match adjoining surfaces.
b) All rubbish shall be removed from the site before acceptance.
C) New surfaces and/or exposed elements of the Work shall be protected from stain and marring. These surfaces shall be cleaned to the

satisfaction of the Owner's Representative or replaced if said stains or mars are unable to be completely removed

GOVERNMENTAL REGULATIONS
1. Conduct cleaning and disposal operations in compliance with Federal, State and local ordinances and anti-pollution laws and regulations.

SECTION 017700 - PROJECT CLOSEOUT

A

C.

D.

GENERAL

Work includes:

1. Substantial Completion.
2. Final Completion

3. Closeout submittals.

4, Instruction

SUBSTANTIAL COMPLETION

1. Prepare and submit the list ("punch-list") required by the first sentence of Paragraph 9.8.2 of the General Conditions.

a) Within a reasonable time after receipt of the list the Owner's Representative will inspect to determine status of completion. Should the
Owner's Representative determine that the Work is not Substantially Complete:
1) The Owner's Representative will so notify the Contractor, in writing, giving the reasons therefore.
2) Remedy the deficiencies and notify the Owner's Representative when ready for reinspection.
3) The Owner's Representative will reinspect the Work.

b) When the Owner's Representative concurs that the Work is Substantially Complete:
1) The Owner's Representative will prepare a "Certificate of Substantial Completion™ on AIA form G704, accompanied by the

Contractor's list of items to be completed or corrected, as verified and approved by the Owner's Representative.

2) The Owner's Representative will submit the Certificate to the Owner and to the Contractor for their written acceptance of the

responsibilities assigned to them in the Certificate.

FINAL COMPLETION

1. Prepare and submit the notice required by the first sentence of Paragraph 9.10.1 of the General Conditions.

a) Verify that the Work is complete including, but not necessarily limited to, the items mentioned in Paragraph 9.8.2 of the General
Conditions. Certify that:
1) the Contract Documents have been reviewed;
2) the Work has been inspected for compliance with the Contract Documents;
3) the Work has been completed in accordance with the Contract Documents;
4) equipment and systems have been tested as required, and are operational;
5) the Work is completed and ready for final inspection.

b) The Owner's Representative will make a final inspection to verify status of completion and if all "punch-list" items have been completed,

and upon receipt of the Contractor's Final Application for Payment, issue a Certificate of Final Completion. Should the Owner's
Representative determine that the Work is incomplete or defective:

1) The Owner's Representative will so notify the Contractor, in writing, listing the incomplete or defective work.
2) Remedy the deficiencies promptly, and notify the Owner's Representative when ready for reinspection.
c) FINAL APPLICATION FOR PAYMENT
1) Submit a final Application for Payment to the Owner's Representative, showing all adjustments to the Contract Sum.
2) If needed, the Owner's Representative will prepare a final Change Order showing adjustments to the Contract Sum which were
not made previously by Change Orders.
3) Include final waivers of lien from the Contractor, sub-contractors, and major suppliers.
4) Final payment will not be released until all close-out submittals have been made, final cleaning has been performed, and required

instruction(s) to Owner's personnel have been accomplished.

CLOSEOUT SUBMITTALS

1. When the Owner's Representative determines that the Work is acceptable under the Contract Documents, he will request the Contractor to make

closeout submittals. Closeout submittals include, but are not necessarily limited to:

a) Project record documents described in "Section 017839".

b) Operation and maintenance manuals/data as described in "Section 017823".

) Warranties and bonds as described in "Section 016000".

d) Keys and keying schedule;

e) Spare parts and materials extra stock;

f) Evidence of compliance with requirements of governmental agencies having jurisdiction including, but not necessarily limited to:
1) Certificates of Inspection, as required
2) Certificate(s) of Occupancy

9) Certificates of Insurance for products and completed operations;
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h) Evidence of payment and release of liens.

1) Consent of Surety to Final Payment
2) Contractor's Final Waiver of Lien
3) Separate releases or Waivers of Lien for sub-contractors, suppliers and others with lien rights against the Owner, together with a
list of those parties.
i) List of subcontractors, service organizations, and principal vendors, including names, addresses, and telephone numbers where they can be

reached for emergency service at all times including nights, weekends, and holidays.

SECTION 017839 - PROJECT RECORD DOCUMENTS (AS-BUILTS)
A. DOCUMENTS REQUIRED AT SITE
1. The Contractor shall maintain at the job site one copy of all Drawings, Specifications, Addenda, approved Shop Drawings, Change Orders, and
other Contract modifications.
a) Each of these project record documents shall be clearly marked **Project Record Copy"
b) Shall be maintained in good condition
C) Shall be available at all times for inspection by the Park District, and shall not be used for construction purposes.

B. Project-record drawings shall be marked up to show significant changes made during construction progress, referenced to visible and accessible features of
the structures. Project-record drawings shall be kept current and no work shall be concealed until required information has been recorded.

C. Record-documents shall be submitted in satisfactory condition to the Park District at the completion of the project. FINAL COMPLETION OF THE
PROJECT WILL NOT BE ATTAINED, AND FINAL PAYMENT WILL BE WITHHELD, UNTIL PROJECT "AS-BUILTS" ARE
SUBMITTED TO AND APPROVED BY THE OWNER'S REPRESENTATIVE.

END OF GENERAL REQUIREMENTS
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DIVISION 31 - EARTHWORK
Section 31 1000 — Site Clearing

1 GENERAL

1.1IWORK INCLUDES

A

Contractor shall provide all labor, equipment and materials for site clearing as specified herein and as indicated on
the Drawings.

Install erosion and sedimentation controls before any site clearing, topsoil stripping and other earthmoving activities
are initiated.

1.2TOPOGRAPHIC SURVEY

A

The topographic survey depicted on the Drawings was performed during the months of May through July 2013 for
the purpose of evaluating slope stability. The accuracy of this data is not guaranteed and is furnished solely as an
accommodation to the Contractor. Use of this data shall be at the Contractor’s discretion. No additional
compensation will be granted due to the Contractor’s lack of knowledge of site conditions. Prior to bid submission,
conduct any additional surveys and soil tests you may deem necessary to verify the accuracy of the information
provided. Additional surveys and tests made by the Contractor shall be made at no cost to the Owner.

1.3RELATED WORK

A

Specified Elsewhere

1. Section 31 2300 — Excavation and Fill

2.Section 31 2500 — Erosion & Sedimentation Control
3. Section 31 3500 - Slope Protection

4. Section 31 3600 — Gabion Baskets

5. Section 33 4600 — Underdrain System

1.4AREGULATORY REQUIREMENTS

A

Conform to applicable Federal, State and Local Codes and Standards for hauling and disposal of construction
demolition debris and vegetative wastes.

Coordinate clearing with utility companies.

Comply will all applicable portions of the “Erosion, Sediment and Storm Water Control Ordinance of the City of
Peoria”.

2 PRODUCTS

2.1 Not applicable.

3 EXECUTION

3.1PREPARATION

A

Verify that existing plant life and features designated to remain are tagged or identified.

3.2 LOCATE UTILITIES

A

Contractor shall verify the location and extent of all utilities above and below ground in the construction area
before commencing work.
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DIVISION 31 - EARTHWORK
Section 31 1000 — Site Clearing

B.  Contractor is responsible for notifying Joint Utility Locating Information for Excavators (JULIE) System, 1-800-
892-0123, a minimum 48 hours in advance, and they will notify member utility companies involved that their
respective utility should be located.

C.  Other public/private utilities which do not subscribe to the JULIE System and have utilities which are affected by
the construction shall also be contacted for assistance in locating their facilities.

3.3 PROTECTION

A.  Protect utilities, including existing underdrain pipes, from damage.

B.  Protect trees, plants, shrubs and features designated to remain as final landscaping.

C.  Protect existing structures, including gabion walls, from damage or displacement.

3.4 SITE CLEARING

A.  Clear site of trees, shrubs and other vegetation in areas designated for removal and as required for execution of
work.

1. Completely remove stumps, roots, and other debris protruding through ground surface.

2.Protect trees and vegetation designated to remain.

3. Process cut up trees and other vegetative wastes through chipper and dispose of as directed by the Owner.
B. Remove and dispose of any existing erosion control mat.
C.  Strip and stockpile topsoil.

1. Stockpile topsoil so as not to interfere with other work.

2. Protect with silt fence as needed.

3. Cover stockpiles if required to prevent wind-blown dust.

D. Remove and replace damaged gabion wall baskets. Salvage rip rap in baskets for reuse to fill baskets.
3.5 DISPOSAL OF WASTE MATERIALS

A.  Remove all surplus, unstable and unsuitable materials and dispose of off-site in a legal manner.

END 31 1000
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1.1

1.2.

1.3.

1.4.

DIVISION 31 - EARTHWORK
Section 31 2300 — Excavation and Fill

GENERAL

WORK INCLUDES

A.  The Contractor shall provide all labor, equipment and materials for earthwork as specified herein and as shown on
the Drawings:
1. Excavation and backfill for site improvements
2. Stripping and stockpiling soils
3. Placement of rip rap
4, Final grading, including placement of seed bed soil
B.  Comply with all applicable portions of the “Erosion, Sediment and Storm Water Control Ordinance of the City of
Peoria”.
C.  The contractor is responsible to obtain any permit required under the National Pollution Discharge Elimination
System (NPDES) from the Illinois Environmental Protection Agency, Division of Water Pollution Control.
RELATED WORK
A.  Specified Elsewhere:
1. Section 31 1000 - Site Clearing
2. Section 31 2500 — Erosion & Sedimentation Control
3. Section 31 3500 - Slope Protection
4. Section 31 3600 — Gabion Baskets
5. Section 33 4600 - Underdrain System
REFERENCES
A.  American Society for Testing and Materials (ASTM):
1. ASTM D698 - Standard Test Methods for Moisture-Density Relations of Soils and Soil-Aggregate Mixtures
Using 5.5 Ib. Rammer and 12" Drop.
2. ASTM D1556 - Standard Test Method for Density of Soil in Place by the Sand-Cone Method.
3. ASTM D2167 - Standard Test Method for Density and Unit Weight of Soil in Place by the Rubber Balloon
Method.
4.  ASTM D2487 - Standard Test Method for Classification of Soils for Engineering Purposes.
5. ASTM D2922 - Standard Test Methods for Moisture Content of Soil and Soil-Aggregate in Place by
Nuclear Methods (Shallow Depth).
B.  Illinois Department of Transportation (IDOT) - Standard Specifications for Road and Bridge Construction,

adopted January 1, 2012 including all addenda, hereafter referred to as IDOT Standard Specifications.

QUALITY ASSURANCE

A

B.

Perform excavation work in compliance with applicable requirements of Federal and State codes and standards.

Contractor will employ and pay for the services of an independent testing agency to provide testing and inspection
of excavated and backfill materials.

1. Qualified independent testing agency with not less than three years documented experience in performing
the tests and inspections specified herein and acceptable to the Engineer.

Testing agency shall report all test and inspection results to Engineer and Owner immediately after they are
performed.
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2.1.

2.2,

|wo

3.1

3.2,

D.

DIVISION 31 - EARTHWORK
Section 31 2300 — Excavation and Fill

Contractor shall submit reports for all materials for approval by the Engineer prior to beginning construction.

PRODUCTS

BORROW MATERIAL

A

B.

Provide borrow soil material when sufficient satisfactory materials are not available from site excavations.

Satisfactory soils: Clayey soil, similar to on site material, free of rock or gravel larger than 3” in any dimension,
debris, waste, frozen materials, roots or vegetation or organic matter and other deleterious matter. Soils shall not
contain topsoil or muck.

SEED BED SOIL

A.  Verify suitability and quantity of stockpiled soils at site. If sufficient quantities of suitable seed bed soil are not
available at site, provide additional seed bed soil as required to complete landscape work.

B.  Acceptable seed bed soil: Selective excavated material that is representative of soils in the vicinity that produce
heavy growths of crop, grass or other vegetation and is reasonably free of underlying subsoil, clay lumps,
objectionable weeds, litter, brush, matted roots, toxic substances, or any material that might be harmful to plant
growth or be a hindrance to grading, plant or maintenance operation. Seed bed soil shall not contain more than 5%
by volume of stones, stumps, and other objects larger than 2” in any dimension for lawn areas. Seed bed soil
material shall be acceptable to Engineer.

EXECUTION

INSPECTION

A.  Visit the site and examine all conditions that may affect the scope of work. Examine the areas and conditions

under which excavating, filling and grading are to be performed and notify the Engineer in writing of conditions
detrimental to the proper and timely completion of the work.

PREPARATION

A

Locate existing underground utilities in the area of work. When utilities are to remain in place, provide adequate
means of protection during earthwork operations. Should uncharted or incorrectly charted piping or other utilities
be encountered during excavation, consult the Engineer for direction.

Provide protection and maintain benchmarks and survey control points from disturbance during construction.

Install erosion and sedimentation controls before any site clearing, topsoil stripping and other earthmoving
activities are initiated.

Provide erosion control measures to prevent erosion or displacement of soils and discharge of soil-bearing water
runoff or airborne dust to adjacent properties, walkways, and streets.

Barricade open excavations with suitable fencing to prevent entry.

Protect structures, utilities, sidewalks, and other facilities from damage caused by settlement, lateral movement,
undermining, washout, and other hazards created by earthwork operations.

Protect subgrades and foundation soils from softening and damage by rain or water accumulation.
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3.3.

3.4.

3.5.

3.6.

DIVISION 31 - EARTHWORK
Section 31 2300 — Excavation and Fill

EXCAVATION

A.  Excavation consists of the removal of material encountered to subgrade elevations and the reuse or disposal of
materials removed.

B.  The areas indicated for grading shall be cut to the elevations and contours shown. Useable soils shall be stripped
and stockpiled for reuse.

C.  Stockpile excavated materials acceptable for backfill and fill soil materials, including acceptable borrow materials.
Stockpile soil materials without intermixing. Place, grade, and shape stockpiles to drain surface water. Cover to
prevent windblown dust. Stockpile soil materials away from edge of excavations. Do not store within drip line of
trees.

D.  All areas once stripped, either for fill or for subgrade, shall be proof-rolled to detect localized weak subgrades.

E.  Excavate trenches to indicated slopes, lines, depths and invert elevations. Comply with local codes, ordinances,
and requirements of authorities having jurisdiction to maintain stable excavations.

F.  Notify Engineer when excavations have reached required subgrade. When dry compacted suitable bearing soil is
not encountered at depth indicated on drawings, immediately notify Engineer; do not proceed until an acceptable
solution has been determined. When Engineer determines that unforeseen unsatisfactory soil is present, continue
excavation and replace with compacted fill or borrow material as directed.

G. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or construction

activities, as directed by the Engineer.

FILL AND BACKFILL

A

D.

Remove vegetation, topsoil, debris, wet and unsatisfactory soil materials, obstructions, and deleterious materials
from ground surface prior to placing fills.

Prior to any filling or after cutting to proper subgrade elevations, the entire area shall be disked to a depth of 8”
and recompacted using a sheepsfoot roller or other appropriate equipment.

Place acceptable soil material in layers to specified elevations. Use satisfactory, excavated material from the site or
approved borrow.

Backfill trenches with acceptable soil materials or specified granular backfill materials.

MOISTURE CONTROL

A.  Uniformly moisten or aerate subgrade and each subsequent fill or backfill layer before compaction to within 2% of
optimum moisture content.

B. Do not place backfill or fill material on surfaces that are muddy, frozen, or contain frost or ice. Remove and
replace, or scarify and air-dry satisfactory soil material that is too wet to compact to specified density.

COMPACTION

A.  Place backfill and fill materials in layers not more than 8" in loose depth for material compacted by heavy
compaction equipment, and not more than 4" in loose depth for material compacted by hand-operated tampers.

B.  Control soil compaction during construction, providing minimum percentage of dry density specified for each area

classification. Dry density is determined by a Standard Proctor Test, ASTM D698.
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3.7.

3.8.

3.9.

DIVISION 31 - EARTHWORK
Section 31 2300 — Excavation and Fill

1. General fill areas: Compact top 8" of subgrade and each 12" layer of backfill or fill material at average 95%
maximum dry density.

2. Seed bed areas: Compact to between 87% to 93% maximum dry density. All seed bed areas shall be rolled
with a sheepsfoot roller.

GRADING

A.  Uniformly grade areas to a smooth surface, free from irregular surface changes. Remove stones, roots, grass,
weeds, debris and foreign materials while grading. Do not bury foreign materials.

B.  Comply with compaction requirements and grade to cross sections, lines, and elevations indicated. Provide a
smooth transition between existing adjacent grades and new grades. Cut out soft spots, fill low spots, and trim
high spots to conform to required surface tolerances.

C.  Finished grade shall provide positive drainage and shall prevent pooling or puddling of water at any/all locations.

D.  Finished grade to be level, firm and sufficient to prevent areas from settling.

E.  Finished grade tolerance shall be + 1".

SEED BED SOIL PLACEMENT

A

B.

C.

Scarify all areas where equipment has compacted subsoil. Mechanically cultivate and fine grade seed bed soil
eliminating rough, uneven, or depressed areas. Cultivate inaccessible areas by hand. Rake until surface is smooth.

Install seed bed soil during favorable weather conditions. Seed bed soil and installation area must be relatively dry.

Place a minimum depth of 4" seed bed soil over all trenches, excavations and disturbed areas that are to be seeded.

FIELD QUALITY CONTROL

A

The Testing Agency shall perform the following tests and inspections:
1. Classify proposed on-site and borrow soils to verify that soils comply with specified requirements.
2. Laboratory preparation of standard proctor for fill materials as required.

3. Inspect and test each subgrade and each layer of fill or backfill. Do not proceed until test results for
previously completed work verify compliance with requirements.

4.  Testing agency will test compaction of soils in place according to ASTM D1556, ASTM D2167, ASTM
D2922 and ASTM D2937 as applicable. Tests will be performed at the following locations and frequencies:

a.  Trench Backfill for underdrain system: In each compacted initial and final backfill layer, at least one
test for each 150 linear feet or less of trench, but no fewer than two tests.

When Testing Agency reports subgrades, fills or backfills are below specified density, scarify and moisten or
aerate, or remove and replace soil materials to the depth required; recompact and retest until required density is
obtained.

Testing Agency shall make additional tests when test results indicate that requirements have not been satisfied.
This additional testing will be at the Contractor’s expense.
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DIVISION 31 - EARTHWORK
Section 31 2300 — Excavation and Fill

D. The Testing Agency shall prepare and submit test and inspection reports, noting all deficiencies, corrective
actions, and retest results.

3.10. PROTECTION

A.  Protecting grade areas: Protect newly graded areas from traffic, freezing and erosion. Keep free of trash and
debris.

B.  Repair and re-establish grades to specified tolerances where completed or partially completed surfaces become
eroded, rutted, settled, or lose compaction due to subsequent construction operations or weather conditions.

3.11. DISPOSAL OF SURPLUS AND WASTE MATERIALS

A Remove surplus soil and waste material, including unsatisfactory soils, trash, and debris, and legally dispose of
off the Owner’s property.

END 312300
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1.2

1.3

1.4

2.1

A

DIVISION 31- EARTHWORK
31 2500 Erosion & Sedimentation Control

GENERAL

WORK INCLUDES

Contractor shall provide all labor, equipment and materials to construct and maintain the temporary and permanent
erosion and sedimentation controls as specified herein and as shown on the Drawings, including but not necessarily
limited to:

Silt Fence

Stabilized Construction Entrance
Rip Rap Stabilized Areas

Straw Wattles

Seeding

Erosion Control Blankets

ocoupwdRE

RELATED WORK
Specified elsewhere

Section 31 1000 - Site Clearing
Section 31 2300 — Excavation and Fill
Section 31 3500 — Slope Protection
Section 31 3600 — Gabion Baskets
Section 33 4600 — Underdrain System

agrwnE

REFERENCES

Illinois Department of Transportation Standard Specification for Road and Bridge Construction, January 1, 2012
including all addenda, hereafter referred to as IDOT Standard Specifications.

Illinois Association of Soil & Water Conservation Districts, Illinois Urban Manual.

SUBMITTALS
Product data for:

1. Filter fabric

2. Straw wattles, including weed seed free product certification

3. Erosion Control Blankets, including weed seed free product certification
Certification of seed mix(es)

Manufacturer’s installation instructions

Documentation that company installing permanent erosion and sediment controls has at least five years of
experience in this type of work.

PRODUCTS

SILT FENCE
Geotextile fabric shall comply with Article 1080.02 of IDOT Standard Specifications.
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2.2

2.3

2.4

A

DIVISION 31- EARTHWORK
31 2500 Erosion & Sedimentation Control

1. Fabric for silt fencing shall consist of woven or nonwoven filament of polypropylene, polyester or
polyethylene. Fabric shall be resistant to degradation by ultraviolet light and heat exposure. Fabric shall be
rot, insect and mildew proof and have a high resistance to tearing.

2. Fabric shall have the following physical properties:

Grab tensile strength: minimum 200 Ibs (ASTM D4632)

Grab elongation at break: minimum 12% (ASTM D4632)

Burst strength: minimum 250 psi (ASTM D751)

Trapezoidal Tear Strength: 75 lbs (ASTM D4533)

Weight: minimum 4.0 o0z./sg. yd. (ASTM D3776)

Width: minimum 3.5 feet

Equivalent opening size: Sieve no. 30 (honwoven); 50 (woven).

@moooow

Posts to be 2" hardwood or standard steel “T” or “U” posts weighing at least 1.33 pounds per lineal foot.
Woven wire fence, 14 gauge with 6” maximum opening or PVC snow fence per Article 1081.15(d).
STABILIZED CONSTRUCTION ENTRANCE

Course Aggregate, Gradation CA1 or CA 3, minimum 6” thickness, that complies with Article 1004.01 of IDOT
Standard Specifications.

Geotextile fabric shall comply with Article 1080.03 of IDOT Standard Specifications and as specified in Paragraph
2.3 B below.

Dimensions as shown on the drawings.
RIP RAP STABILIZED AREAS

Nonwoven filter fabric shall comply with Article 1080.03 of IDOT Standard Specifications. Fabric shall be resistant
to deterioration due to ultraviolet and heat exposure. Filter fabric shall have high dimensional stability, good soil
filtration characteristics and high resistance to tear propagation in all directions.

Physical Characteristics of Filter Fabric:

Weight of Fabric: 6.0 oz/sq yd (ASTM D3776)
Burst Strength: 250 psi (ASTM D3786)
Trapezoidal Tear Strength: 60 Ibs (ASTM D5733)
Grab Tensile Strength: 160 lbs (ASTM D4632)
Grab Tensile Elongation: 20% (ASTM D4632)

agrwdE

Rip Rap shall comply with Article 1005.01 of IDOT Standard Specifications, Gradation RR3.
STRAW WATTLES
AEC Premier Straw Wattle as manufactured by American Excelsior Company, Arlington, TX or equal.
Certified weed seed free agricultural straw fibers encased in durable netting.

Nominal 9” diameter (minimum 8.5 in)

Length: 25.0 ft. (+/- 10%)

Weight: 50.0 Ibs (+/- 10%)
Density: 4.53 Ibs/cu ft. (+/- 10%)
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2.5

2.6

3.1

DIVISION 31- EARTHWORK
31 2500 Erosion & Sedimentation Control

Stakes to be 1-1/8” X 1-1/8” X 30”

SEEDING

All seeding materials and fertilizer shall be in accordance with Section 250 and Section 1081 of the IDOT Standard
Specifications.

Permanent seed mixture shall be:
1. Class 3 Northern Illinois Slope Mixture (130 Ibs/acre) as specified in Article 250.07; and
2. Creeping Red Fescue (50 Ibs/acre)
3. Seeds shall comply with Article 1081.04.

Fertilizer nutrients applied at 270 Ibs/acre shall be nitrogen, phosphorus and potassium, ready-mixed at 1:1:1 ratio
as specified in Article 250.04.

EROSION CONTROL BLANKET

AEC Premier Straw/Coconut Erosion Control Blanket as manufactured by American Excelsior Company,
Avrlington, TX or equal.

30% high quality coconut fibers and 70% weed seed free agricultural straw content evenly distributed in blanket.
Netting: Top to be heavy-duty, UV stabilized polypropylene; Bottom to be photodegradable polypropylene.
Weight: 0.50 Ibs/sg. yd. minimum

Roll Dimensions: 8.0 ft. X 112.5 ft. (100 sq. ft. per roll)

Design Permissible Shear Stress: 2.0 Ibs/sq. ft.

Design Permissible Velocity: 8 ft/sec

Functional longevity: up to 24 months

Staples: minimum 6”, U-shaped or as recommended by manufacturer for soil type

EXECUTION
GENERAL

Examine the area where the erosion and sedimentation control work are to be performed. Notify A/E in writing of
conditions detrimental to the proper and timely completion of the project.

Take sufficient precautions to prevent pollution of ditches and streams with sediment, fuels, oils or other harmful
materials from construction activities.

Incorporate all permanent erosion control features into the project at the earliest practicable time. When permanent

erosion control features cannot follow immediately after grading operations, temporary erosion control measures
shall be required between construction stages.

Erosion and sediment controls shall be installed in accordance with all local, state and federal standards.
Contractor shall comply will the requirements of Erosion Control Permit from City of Peoria.
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3.2

3.3

3.4

DIVISION 31- EARTHWORK
31 2500 Erosion & Sedimentation Control

TEMPORARY EROSION AND SEDIMENT CONTROL

Erosion and sediment control shall be in accordance with Section 280 of IDOT Standard Specifications, the Erosion
Control Plan and a specified herein.

Install stabilized construction entrance and silt fence before any site clearing, topsoil stripping and other
earthmoving activities are initiated.

Stabilized construction entrance shall be installed as detailed on the drawings to minimize the deposit of sediment
on adjacent roadways.

Silt fences shall be installed on downbhill side of areas disturbed by grading activities to intercept sheet flow across

the site and prevent sediment from leaving site. Silt fence fabric shall be entrenched to a minimum depth of 8” and
secured by posts at maximum 10’ O. C.

PERMANENT EROSION AND SEDIMENT CONTROL

Excavate for aggregate-lined channel and sediment basin. Subgrade should be cleared of all deleterious materials
and the surface should be smooth and level and proof rolled prior to placement of filter fabric. Install filter fabric in
accordance with Section 282 of IDOT Standard Specifications. Upstream and downstream edges of filter fabric shall
be turned down and buried at least 12” deep. Use securing pins at fabric overlaps. Place rip rap on filter fabric a

minimum 12” thickness to lines and grades shown on the drawings.

Place rip rap at base of gabion walls. Replace missing rip rap and provide additional rip rap at base of gabion walls
to 48” out from base of wall and for a minimum thickness of 12”. Replace filter fabric as needed.

All disturbed earth surfaces shall be seeded and have erosion control blanket and straw wattles installed.

Permanent seeding, fertilizing and installation of erosion control blanket and straw wattles shall be by a company
with at least five years documented experience in this type of work.

Deliver seed in original sealed, labeled and undamaged containers. Store in manner to prevent wetting and
deterioration.

After grading operations have been completed, place a minimum of 4” of seed bed soil on areas to be seeded.

No seeds shall be sown until the seed bed has been approved by the Engineer.

Permanent seeding and fertilizing shall be in accordance with Section 250 of IDOT Standard Specifications. Class 3
seed mix shall be applied at 3-4 Ibs per 1,000 sq. ft. rate. The additional creeping red fescue seed mix shall be
applied at 1-1.5 Ibs per 1,000 sqg. ft. rate.

Erosion control blanket shall be installed after seed bed soil placement, fertilizing and seeding operation have been
completed. Blanket shall be in firm contact with the soil and anchored per the manufacturer’s recommendations

with proper number and spacing of staples.

Straw wattles shall be placed on top of erosion control blankets and secured by stakes per the manufacturer’s
recommendations and as detailed on the drawings.

MAINTENANCE

The temporary erosion and sediment control systems shall be properly maintained throughout construction, from the
commencement of earthmoving activities until final acceptance of the work by the Owner.
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3.5

DIVISION 31- EARTHWORK
31 2500 Erosion & Sedimentation Control

Inspect all erosion control blankets periodically and after rainstorms to check for damage due to water running
under the blanket or if blankets have been displaced. Where water has flowed under the blanket, more staples may
be needed. If significant erosion has occurred, reseeding may be required.

CLEANUP

Promptly remove soil and debris created by construction operations from paved areas. Clean wheels of vehicles
before leaving site to avoid tracking soil onto roads, walks or other paved areas.

Contractor shall remove stabilized construction entrance when equipment traffic is complete. Repair and seed any
damaged areas.

Contractor shall remove silt fence when permanent vegetative cover has been established (70% dense). Repair and
seed any damaged areas.

End 31 2500
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1.2

1.3

1.4
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2.1

DIVISION 31- EARTHWORK
31 3500 Slope Protection

GENERAL

WORK INCLUDES:

A. Contractor shall provide all labor, equipment and materials to construct the slope protection system for the let-down
trench as specified herein and as shown on the Drawings, including:
1. Geotextile fabric
2. Cellular confinement system
3. Earth anchoring devices
RELATED WORK
A.  Specified elsewhere
1. Section 31 1000 - Site Clearing
2. Section 31 2300 — Excavation and Fill
3. Section 31 2500 — Erosion and Sedimentation Control
4, Section 31 3600 — Gabion Baskets
5. Section 33 4600 — Underdrain System
REFERENCES
A. lllinois Department of Transportation Standard Specification for Road and Bridge Construction, January 1, 2012
including all addenda, hereafter referred to as IDOT Standard Specifications.
B. Illinois Association of Soil & Water Conservation Districts, Illinois Urban Manual.
SUBMITTALS
A.  Product data for:
1. Geotextile Fabric
2. Cellular confinement system
3. Earth anchoring device(s)
B.  Manufacturer’s installation instructions

QUALITY ASSURANCE

A.  The Contractor shall have a CPESC Certified representative of the cellular confinement products present during the
construction of all components of the let-down trench.
PRODUCTS

GEOTEXTILE FABRIC

A

Geotextile fabric shall be made from super high-tenacity polypropylene filaments formed into a weave that
provides superior reinforcement strength and soil interaction integrated with high water flow and soil retention
capabilities.

The fabric shall have the following properties:

1. Strength
a. Tensile modulus @ 2% strain: 30,000 lbs/ft. (ASTM D4595)
2. Hydraulic
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2.2

2.3

2.4

3.1

C.

DIVISION 31- EARTHWORK
31 3500 Slope Protection

a. Flow rate: 70 gal/min/sq. ft. (ASTM D4491)
b. Permittivity: 0.9 sec™ (ASTM D4491)
3. Soil Retention
a. Apparent opening size(AOS): US Sieve No. 40 (ASTM D4751)
b. Pore Size Ogs : 345 microns (ASTM 6767)
C. Pore Size 0s; : 196 microns (ASTM 6767)
4. Soil Interaction
a. Interactive coefficient: 0.89 (ASTM D6706)
b. Factory seam strength: 2,700 Ibs/ft. (ASTM D4884)
c. UV Resistance at 500 hours: 80% strength retained (ASTM D4355)

Geotextile fabric shall be Mirafi RS280i as manufactured by TenCate Geosynthetics or equal.

CELLULAR CONFINEMENT SYSTEM

A

TMOUO®

Cells shall be constructed of high density polyethylene (HDPE) perforated, textured strips ultrasonically bonded
together to form an extremely strong, honeycomb configuration.

Sheet Thickness: 50 mil in accordance with ASTM D5199

Density: 58.7 Ibs/cu. ft. per ASTM D1505

Carbon Black Content: 1.5% per ASTM D1603

Environmental Stress Crack Resistance: 4,000 hours per ASTM D1693

hPoppE

Nominal cell size shall be 71.3 sq. in.

Nominal cell depth shall be 6 inches.

ATRA keys of high strength, polyethylene secure each interleaf and end-to-end connection.

Cellular confinement system shall be provided from a single manufacturer.

Cellular confinement system shall be Geoweb Slope Protection System, GW30V6 as manufactured by Presto
Geosystems, Appleton, WI at www.prestogeo.com or equal.

EARTH ANCHORING DEVICES

A

B.

Alternate Method 1:

1. ATRA Stake Clip molded of high strength polyethylene as manufactured by Presto Geosystems or equal.
Clips installed as an end cap on standard 0.5 inch steel reinforcing rods to form ATRA Anchors

Alternate Method 2:

1. Mantaray Anchor, Model MR-3 with 5/8”dia, 7’ long utility screw anchor rods or equal.
2. Tendons, TK-133, woven Kevlar strap attached with ATRA Tendon Clips as manufactured by Presto
Geosystems or equal.

INFILL MATERIALS

A. 27 coarse aggregate, crushed gravel or stone per IDOT Standard Specification 1004.01.
EXECUTION
GENERAL
A. Examine the area where the slope protection systems work is to be performed. Notify A/E in writing of conditions
detrimental to the proper and timely completion of the project.
B. Take sufficient precautions to prevent pollution of ditches and streams with fuels, oils or other harmful materials

from construction activities.
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DIVISION 31- EARTHWORK
31 3500 Slope Protection

3.2 CELLULAR CONFINEMENT SYSTEM

A.  Excavate or fill to lines and grades shown on the Drawings for cellular confinement system. Subgrade should be
cleared of all deleterious materials and the surface should be smooth and level prior to placement of geotextile
fabric. Overlap filter fabric and bury edges as detailed on the Drawings and per manufacturer’s recommendations.
Secure fabric with pins/staples at overlaps and at spacing recommended by manufacturer.

B.  Place cellular confinement system on top of filter fabric. Panels shall be connected with ATRA keys at each
interleaf and end-to-end connection. Anchor cellular confinement system in place per manufacturer’s
recommendations and using one of the installation methods detailed on the Drawings.

1. Anchoring Method 1: Use 36” long ATRA Anchors in specified pattern. OR

2. Anchoring Method 2;
a. Install tendons in cellular panels and secure with ATRA clips per manufacturer’s
recommendations.
b.  Anchor each tendon at top with 7’ long utility screw anchor rod per manufacturer’s
recommendations.

C. Place aggregate infill in expanded cells with suitable material handling equipment.
Limit drop height to a maximum of 3 feet to prevent panel distortion and damage.
Fill sections from the crest of the slope to toe unless otherwise directed by the Engineer.

1.
2.
3. Infill material shall be free-flowing and not frozen when placed into cells.
4, Evenly spread infill and ensure the infill is flush with cell walls.

End 31 3500
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DIVISION 31 - EARTHWORK
Section 31 3600 - Gabion Baskets

1 GENERAL

1.1 WORK INCLUDES

A.  Contractor shall provide all labor, equipment and materials to repair gabion wall as specified and shown on the
drawings.

1.2 RELATED WORK
A.  Specified elsewhere

Section 31 1000 - Site Clearing

Section 31 2300 — Excavation and Fill

Section 31 2500 — Erosion and Sedimentation Control
4, Section 31 3500 - Slope Protection

1.3 REFERENCES

wn e

A. lllinois Department of Transportation Standard Specifications for Road and Bridge Construction, January 1, 2012,
including all addenda, hereafter referred to as the IDOT Standard Specifications.

B.  American Society for Testing and Materials (ASTM)
1.  ASTM A-641 - Standard Specification for Zinc-Coated (Galvanized) Carbon Steel Wire
2. ASTM A-974 - Standard Specification for Welded Wire Fabric Gabions and Gabion Mattresses (Metallic

Coated or Polyvinyl Chloride (PVC) Coated)
14 SUBMITTALS

A.  Product data for:

1. Wire mesh for gabions units, lacing wiring and fasteners, including certification of compliance with
ASTM standards
2 PRODUCTS

2.1 GABION BASKETS:
A.  Shall be constructed of galvanized steel wire fabric.

1.  Welded wire fabric conforming to ASTM A974 with a minimum average weld shear value of 584 Ibs,
with no value less than 450 Ibs. The fabric opening shall have nominal dimensions of 3.00 in. X 3.00 in.

2. Galvanized steel wire conforming to ASTM A641, Class 3, Finish 5, soft. The minimum tensile strength
of the wire shall be 60,000 psi.

3. Minimum wire diameter after coating:
a. Fabric wire: 0.118 inches
b. Lacing and Internal Connecting Wires: 0.087 in.

4, Dimensions: Supplied in sizes to match damaged baskets that are to be replaced.

B.  Gabion baskets shall be fabricated in such a manner that the bases, sides, lids, ends, and diaphragms can be
assembled at the construction site into a rectangular unit of the specified size.

C.  Shall conform to Articles 284.03 and 1006.35 of IDOT Standard Specifications
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DIVISION 31 - EARTHWORK
Section 31 3600 - Gabion Baskets

2.2 ROCKFILL

A.  Rock fill for gabions shall conform to IDOT Standard Specification Section 281 and Article 1005.01, gradation RR
3, Type A, except that broken concrete shall not be allowed. Rock must be approved by the Engineer.

B.  Existing rock fill in damaged gabion baskets may be reused.

3 EXECUTION
3.1 PREPARATION
A.  Field verify dimensions of damaged gabion basket(s) to be replaced.
B.  Dig out and replace damaged basket(s).
C.  Stockpile existing rock fill for reuse in new basket(s).
3.2 ASSEMBLY
A.  Gabion baskets shall be assembled and erected according to the manufacturer’s instructions.

B.  Each gabion unit shall be assembled individually, by erecting the sides (front and back), ends and diaphragm(s),
ensuring that all creases are in the correct position and the tops of all sides satisfactorily leveled.

C.  The edge seam connection(s) and the diaphragm to side connection should be accomplished by using lacing wire or
manufacturer recommended fasteners.

D.  For structural integrity, the adjoining gabions must be securely joined together along the vertical edges and the top
edge of their contact surfaces in order to obtain a monolithic structure.

E.  Whenever gabion structures require more than one tier, the upper gabion tier shall also be connected to the top of
the lower tier along the front and back edges of the contact surface.

3.3 FILLING
A.  Gabion baskets shall be filled with hard, durable, clean stone, IDOT gradation RR3, Type A.

B.  Gabions baskets may be filled by almost any type of earth handling equipment such as: backhoe, trackhoe, gradall,
crane, etc. Some manual stone adjustment during the filling operation may be required to minimize voids.

C.  Slightly overfill the gabions by approximately two inches above the top edge to allow for settlement.
D.  Well packed filling without undue bulging, and secure lacing and/or fastening, is essential.
E.  Lids shall be stretched tight over the rock fill using lid closing tools until the lid meets the perimeter edges of the

basket. The lid shall then be tightly laced along all edges, ends and tops of diaphragms.

END 31 3600
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DIVISION 33
Section 33 4600 — Underdrain System

1 GENERAL
11 WORK INCLUDES

A. Contractor shall provide all labor, equipment and materials to install the underdrain system as specified herein and
as shown on the Drawings. The intent of this underdrain system is to intercept groundwater from beneath the
surface of the slope, collect it and transport it to the sediment basin.

1.2 RELATED WORK
A. Specified Elsewhere

Section 31 1000 - Site Clearing

Section 31 2300 — Excavation and Fill

Section 31 2500 - Erosion & Sedimentation Control
Section 31 3500 - Slope Protection

ropnpPE

13 REFERENCES

A. lllinois Department of Transportation Standard Specifications for Road and Bridge Construction, January 1, 2012,
including all addenda, hereafter referred to as IDOT Standards Specifications.

14 SUBMITTALS
A.  Submit product data for the following:
1. Perforated corrugated polyethylene (PE) pipe
2. Corrugated polyethylene (PE) pipe with smooth interior

3. Geotechnical Fabric

B. Submit “as built” Drawings. Include location, elevation and size of underdrain system as installed.

2 PRODUCTS
2.1 DRAIN PIPE:
A. Lateral runs:

1. Perforated corrugated polyethylene (PE) pipe in accordance with Article 1040.04 of the IDOT Standard
Specifications.

2. Pipe shall conform to AASHTO M 252, Type C. Minimum pipe stiffness of 46 psi at five percent deflection
and shall be capable of 60 percent vertical deflection in parallel plate loading without splitting or cracking.

3. Joints and fittings shall be manufactured of same type and thickness material as pipe.
4.  Joints/connections shall be soil-tight.
B.  Trunk lines:

1. Corrugated polyethylene (PE) pipe with smooth interior in accordance with Article 1040.04 of the IDOT
Standard Specifications.
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. Pipe shall conform to AASHTO M 252, Type C. Minimum pipe stiffness of 46 psi at five percent deflection
and shall be capable of 60 percent vertical deflection in parallel plate loading without splitting or cracking.

3. Joints and fittings shall be manufactured of same type and thickness material as pipe.
4.  Joints/connections shall be soil-tight.

5. Metal end section, 16 gauge, galvanized steel suitable for connection to corrugated PE pipe.

2.2 GEOTECHNICAL FABRIC

A

Geotechnical fabric for lateral runs shall be in accordance with Article 1080.05 of the IDOT Standard
Specifications.

1. Geotechnical fabric shall consist of woven or nonwoven filaments of polypropylene, polyester or
polyethylene. Nonwoven fabric may be needle punched, heat-bonded, resin-bonded or a combination.
Filaments shall be free from any chemical treatment or coating that might significantly reduce porosity and
permeability of fabric.

2. Fabric shall have the following physical properties:

a. Weight: 3.5 0z./sq. yd. minimum (ASTM D3776)

b. Grab Tensile Strength: 100 Ibs. minimum (ASTM D4632)

c. Grab Elongation @ Break: 20% minimum (ASTM D4632)

d. Apparent Opening Size: 30 maximum, nonwoven; 50 maximum, woven (ASTM D4751)

2.3 BACKFILL FOR LATERAL RUNS

A

Uniformly graded crushed stone, or crushed or uncrushed gravel per Article 1004.01 of IDOT Standard
Specifications, Gradation CA7.

3 EXECUTION

A.

Underdrain system shall be installed to intercept groundwater as shown on the Drawings. Adjust locations if field
conditions dictate as directed by the Engineer.

Lateral runs shall be installed in accordance with Article 601.05 of IDOT Standard Specifications. Excavate to lines
and grades shown on the Drawings. Place geotechnical fabric in trench. Place pipe, perforations down, on minimum
3” thick granular backfill material. Slope pipes to drain, minimum 0.5%. Backfill trench with granular backfill
material to at least 6” over pipe. Wrap geotechnical fabric to encase pipe and granular backfill as detailed on the
Drawing. Backfill remainder of trench with suitable excavated material compacted to 95% maximum dry density
placed in maximum 6” lifts.

Trunk lines shall be installed in accordance with Article 601.03 of IDOT Standard Specifications. Excavate to lines
and grades shown on the Drawings. Connected lateral pipe runs to trunk line with manufactured fittings. Place pipe
on minimum 3” thick granular backfill material. Slope pipes to drain. Backfill remainder of trench with suitable
excavated material compacted to 95% maximum dry density placed in maximum 6” lifts.

Unsuitable excavated material and suitable material in excess of that required for backfilling shall be disposed of by
the Contractor in a legal manner.

Mark location of ends of lines with 6’ T-post driven 3’ into ground.

END 33 4600
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ATTACHMENT A.6
INSURANCE REQUIREMENTS
ROUTINE CONSTRUCTION, MAINTENANCE AND REPAIR PROJECTS

Contractor shall obtain insurance of the types and in the amounts listed below.

A

COMMERCIAL GENERAL AND UMBRELLA LIABILITY INSURANCE

Contractor shall maintain commercial general liability (CGL) and, if necessary, commercial umbrella insurance
with a limit of not less than $1,000,000 each occurrence. If such CGL insurance contains a general aggregate
limit, it shall apply separately to this project/location.

CGL insurance shall be written on Insurance Services Office (ISO) occurrence form CG 00 01 10 93, or a
substitute form providing equivalent coverage, and shall cover liability arising from premises, operations,
independent contractors, products-completed operations, personal injury and advertising injury, and liability
assumed under an insured contract (including the tort liability of another assumed in a business contract).

Owner shall be included as an insured under the CGL, using ISO additional insured endorsement CG 20 10 or a
substitute providing equivalent coverage, and under the commercial umbrella, if any. This insurance shall apply as
primary insurance with respect to any other insurance or self-insurance afforded to Owner.

There shall be no endorsement or modification of the CGL limiting the scope of coverage for liability arising from
pollution, explosion, collapse, or underground property damage.

CONTINUING COMPLETED OPERATIONS LIABILITY INSURANCE

Contractor shall maintain commercial general liability (CGL) and, if necessary, commercial umbrella liability
insurance with a limit of not less than $1,000,000 each occurrence for at least one (1) year following substantial
completion of the work.

Continuing CGL insurance shall be written on ISO occurrence form CG 00 01 10 93, or substitute form providing
equivalent coverage, and shall, at minimum, cover liability arising from products-completed operations and
liability assumed under an insured contract.

Continuing CGL insurance shall have a products-completed operations aggregate of at least two times its each
occurrence limit.

Continuing commercial umbrella coverage, if any, shall include liability coverage for damage to the insured’s
completed work equivalent to that provided under 1SO form CG 00 01.

BUSINESS AUTO AND UMBRELLA LIABILITY INSURANCE

Contractor shall maintain business auto liability and, if necessary, commercial umbrella liability insurance with a
limit of not less than $1,000,000 each accident. Such insurance shall cover liability arising out of any auto
including owned, hired and non-owned autos.

Business auto insurance shall be written on Insurance Services Office (ISO) form CA 00 01, CA 00 05, CA 00 12,
CA 00 20, or a substitute form providing equivalent liability coverage. If necessary, the policy shall be endorsed
to provide contractual liability coverage equivalent to that provided in the 1990 and later editions of CA 00 O1.

WORKERS COMPENSATION INSURANCE

Contractor shall maintain workers compensation as required by statute and employers liability insurance. The
commercial umbrella and/or employers liability limits shall not be less than $1,000,000 each accident for bodily
injury by accident or $1,000,000 each employee for bodily injury by disease.
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If Owner has not been included as an insured under the CGL using 1SO additional insured endorsement CG 20 10
under the Commercial General and Umbrella Liability Insurance required in this Contract, the Contractor waives
all rights against Owner and its officers, officials, employees, volunteers and agents for recovery of damages
arising out of or incident to the Contractor’s work.

GENERAL INSURANCE PROVISIONS

1.

Evidence of Insurance. Prior to beginning work, Contractor shall furnish Owner with a certificate(s) of
insurance and applicable policy endorsement(s), executed by a duly authorized representative of each
insurer, showing compliance with the insurance requirements set forth above.

All certificates shall provide for 30 days written notice to Owner prior to the cancellation or material change
of any insurance referred to therein. Written notice to Owner shall be by certified mail, return receipt
requested.

Failure of Owner to demand such certificate, endorsement or other evidence of full compliance with these
insurance requirements or failure of Owner to identify a deficiency from evidence that is provided shall not
be construed as a waiver of Contractor’s obligation to maintain such insurance.

Owner shall have the right, but not the obligation, of prohibiting Contractor or any subcontractor from
entering the project site until such certificates or other evidence that insurance has been placed in complete
compliance with these requirements is received and approved by Owner.

Failure to maintain the required insurance may result in termination of this Contract at Owner’s option.

With respect to insurance maintained after final payment in compliance with a requirement above, an
additional certificate(s) evidencing such coverage shall be promptly provided to Owner whenever requested.

Contractor shall provide certified copies of all insurance policies required above within 10 days of Owner’s
written request for said copies.

Acceptability of Insurers. For insurance companies which obtain a rating from A.M. Best, that rating
should be no less than A VII using the most recent edition of the A.M. Best’s Key Rating Guide. If the
Best’s rating is less than A VII or a Best’s rating is not obtained, the Owner has the right to reject insurance
written by an insurer it deems unacceptable.

Cross-Liability Coverage. If Contractor’s liability policies do not contain the standard 1SO separation of
insureds provision, or a substantially similar clause, they shall be endorsed to provide cross-liability
coverage.

Deductibles and Self-Insured Retentions. Any deductibles or self-insured retentions must be declared to
the Owner. At the option of the Owner, the Contractor may be asked to eliminate such deductibles or self
insured retentions as respects the Owner, its officers, officials, employees, volunteers and agents or required
to procure a bond guaranteeing payment of losses and other related costs including but not limited to
investigations, claim administration and defense expenses.

Subcontractors. Contractor shall cause each subcontractor employed by Contractor to purchase and
maintain insurance of the type specified above. When requested by the Owner, Contractor shall furnish
copies of certificates of insurance evidencing coverage for each subcontractor.

INDEMNIFICATION

To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner and the
Architect and their officers, officials, employees, volunteers and agents from and against all claims, damages,
losses and expenses including but not limited legal fees (attorney’s and paralegal’s fees and court costs), arising
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out of or resulting from the performance of the Contractor’s work, provided that any such claim, damage, loss or
expense (1) is attributable to bodily injury, sickness, disease or death, or injury to or destruction of tangible
property, other than the work itself, including the loss of use resulting therefrom and (2) is caused in whole or |
part by any wrongful or negligent act or omission of the Contractor, any Subcontractor, anyone directly or
indirectly employed by any of them or anyone for whose acts any of them may be liable, except to the extent it is
caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or
otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party or person
described in this Paragraph. Contractor shall similarly protect, indemnify and hold and save harmless the Owner,
its officers, officials, employees, volunteers and agents against and from any and all claims, costs, causes, actions
and expenses including but not limited to legal fees, incurred by reason of Contractor’s breach of any of its
obligations under, or Contractor’s default of, any provision of the Contract.
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SAMPLE LIABILITY INSURANCE ENDORSEMENT

The following spaces preceded by an asterisk (*) need not be completed if this endorsement
and policy have the same inception date.

ATTACHED TO AND FORMING *EFFECTIVE DATE OF *ISSUED TO
PART OF POLICY NUMBER ENDORSEMENT

This endorsement changes the policy. Please read it carefully.

AUTOMATIC ADDITIONAL INSUREDS

The following provision is added to (SECTION I1), Who Is An Insured.

5. Any entity you are required in a written contract (hereinafter called Additional Insured) to name as an insured is an
insured but only with respect to liability arising out of your premises, “your work” for the Additional Insured, or acts
or omissions of the Additional Insured in connection with the general supervision of “your work” to the extent set
forth below.

a. The Limits of Insurance provided on behalf of the Additional Insured are not greater than those required by such
contract.

b. The coverage provided to the Additional Insured(s) is not greater than that customarily provided by the policy
forms specified in and required by the contract.

c. Allinsuring agreements, exclusions and conditions of this policy apply.

d. Inno event shall the coverages or Limits of Insurance in this Coverage Form be increased by such contract.
Except when required otherwise by contract, this insurance does not apply to:
1) “Bodily injury” or “property damage” occurring after

a) All work on the project (other than service, maintenance or repairs) to be performed by or on behalf of
the Additional Insured(s) at the site of the covered operations has been completed; or

b) That portion of “your work” out of which the injury or damage arises has been put to its intended use
by any person or organization other than another contractor or subcontractor engaged in performing
operations for a principal as a part of the same project.

2) “Bodily injury” or “property damage” arising out of any act or omission of the Additional Insured(s) or any
of their employees, other than the general supervision of work performed for the Additional Insured(s) by
you.

3) “Property damage” to
a) Property owned, used or occupied by or rented to the Additional Insured(s);

b) Property in the care, custody or control of the Additional Insured(s) or over which the Additional
Insured(s) is for any purpose exercising physical control; or
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c) “Your work” for the Additional Insured(s).

With respect to Additional Insureds who are architects, engineers or surveyors, this insurance does not apply “bodily

injury”, “property damage”, “personal injury” or “advertising injury” arising out of the rendering of or the failure to
render any professional services by or for you, including:

a) The preparing, approving, or failing to prepare or approve maps, drawings, opinions, reports, surveys,
change orders, designs or specifications; and

b) Supervisory, inspection or engineering services.

Any coverages provided hereunder shall be excess over any other valid and collectible insurance
available to the Additional Insured(s) whether primary, excess, contingent or on any other basis unless
a contract specifically requires that this insurance be primary or you request that it apply on a primary
basis.

No person or organization is an Additional Insured with respect to the conduct of any current or past partnership or joint
venture that is not shown as a Named Insured in the Declarations.

END OF ATTACHMENT A.6
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GRANDVIEW DRIVE AT MILLER AVENUE
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C.P.#103 9,932.97 10,111.30 |767.27 |SCRIBED ‘X’ IN BACK OF CURB

NORTH. EAST. ELEV. DESCRIPTION

SURVEY NOTES (KEYED NOTES @)

1. THE SURVEY DEPICTED HEREON IS A TOPOGRAPHICAL SURVEY PERFORMED DURING THE MONTHS OF
MAY THRU JULY 2013, FOR THE PURPOSE OF EVALUATING SLOPE STABILITY. THIS SURVEY DOES NOT
CONSTITUTE A BOUNDARY SURVEY.

2. THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS AT THE JOB SITE AND BE FULLY
RESPONSIBLE FOR SAME. NOTIFY LAND ENGINEERS, LLC. IF CLARIFICATION OF OR REVISION TO ANY
INFORMATION SHOWN IS REQUIRED.

3. SEEDING OF REGRADED SLOPE OCCURRED IN EARLY NOVEMBER, 2012, WHICH DID NOT ALLOW FOR THE
SEEDING TO PROPERLY ESTABLISH, SO IT DID NOT PROVIDE ADEQUATE REINFORCEMENT OVER THE WINTER
AND EARLY SPRING.

<4> OBSERVED SHEAR FAILURE OF SLOPE IN SOME AREAS IMPACTED BY THE 2012 GABION WALL

CONSTRUCTION.

<’5> OBSERVED GROUNDWATER* SEEPING THROUGH SLOPE OR OBSERVED DAMP SOIL CONDITIONS IN ISOLATED

LOCATIONS. OBSERVED ON JULY 3, 2013. *OBSERVED WATER BELIEVED TO BE GROUNDWATER BASED
ON RAIN GAUGE DATA FOR WEEK PRIOR TO VISIT. RAINFALL RECORDS OBTAINED FROM USGS ONLINE

DATABASE FOR FONDULAC CREEK RAIN GAUGE INDICATED A TOTAL OF 0.60” OF RAIN FOR THE WEEK

PRIOR TO THE SITE VISIT WITH TOTAL RAINFALLS OF 0.46", 0.10", AND 0.04" ON JUNE 26TH, 29TH
AND 30TH RESPECTIVELY.

@ OBSERVED DAMAGE TO WEST END OF LOWER GABION WALL.
@ OBSERVED CONCENTRATED WATER FLOW AND EROSION AT FOUNDATION DRAIN OUTLETS.
@ OBSERVED SLOPE FAILURE IN AREAS WHICH WERE OBSERVED TO BE STABLE AT THE TIME OF

CONSTRUCTION OF THE GABION WALLS IN 2012.

@ CURRENT SLOPE FAILURES AND EROSION HAVE PRODUCED SEDIMENT DEPOSITS BELOW THE LOWER

GABION WALL AND RUNOFF WAS OBSERVED BECOMING CHANNELIZED LEADING TO RAVINE EROSION.

=20

O 20" 30!

REVISIONS
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= MAJOR CONTOUR (5FT INTERVAL) §
\ 2
2300 = MINOR CONTOUR (1FT INTERVAL) =
= GABION WALL %
= EDGE OF EROSION CONTROL MAT g
= TOE OF SLOPE §
A A = TOP OF SLOPE
TREES ON FAILED SLOPE TO BE CUT UP AND
REMOVED TO CLEAR AREA (SEE NOTE 5) - — = DITCH FLOW LINE
CUT UP AND REMOVE FALLEN TREES AS © © = LIMITS OF FAILURE
1 REQUIREF TO CLEAR AREA (SEE NOTE 5) [ = INLET: STORM SEWER
© = MANHOLE: STORM SEWER
Y
//
2250 I~ ( 5
N = DECIDUOUS TREE 2
e ~ i :
/J \\ //\ N g
/ \ = GABION WALL n_ |
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EXISTING WALL TO REMAIN | ~aZlens
> =R3[EQ3
DIG OUT AND REMOVE A =TSl TR
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STOCKPILE EXISTING STONE N = =
s b 2150 FILL FOR REPLACEMENT pass
BAGKET(S) / —1
\ —
A=
// L
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/ e
( O
\\ = L
A o O
/ = (.
\ <5
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DEMOL ITION NOTES:
2100 (/ g —
| \ . CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS AT THE JOB SITE AND BE FULLY RESPONSIBLE FOR SAME. NOTIFY LAND o O '—;‘
4 EXISTING WALL TO REMAIN > ENGINEERS, LLC, IF CLARIFICATION OF OR REVISION TO ANY INFORMATION 15 REQUIRED. o < =
/[ |_
f 2. CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING UTILITY COMPANIES AND HAVING ALL UNDERGROUND UTILITIES PROPERLY N % 5
| LOCATED PRIOR TO ANY CONSTRUCTION OR DEMOLITION. Z —
\ o () 1 D_
/ 3. CONTRACTOR SHALL STRIP AND STOCKPILE TOPSOIL PRIOR TO REGRADING SLOPE. ) =
\ 7
o 4. CONTRACTOR SHALL REMOVE AND DISPOSE OF ANY EXISTING EROSION CONTROL MAT. O x = =
~ o O
N 5. TREES DESIGNATED FOR REMOVAL SHALL BE CUT UP AND DISPOSED OF AS DIRECTED BY THE OWNER. L E ‘ —
L —
2050 , === O
\4\ % <C = =
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o

= GABION WALL | 2300 | | ]
Q Q
Q u\‘
{ & Z
o
= RIPRAP =
‘ CHECK DAM (DETAIL D/c4.2) o
RADIVS= #27.0" N g
_ n_ I - LENGTH (ARC) =140 L.F.
NOTE: REFER TO NOTES ON SHEET C4.1 FOR ADDITIONAL REQUIREMENTS SCALE: |"=20 ' - ~ o AD ST AS NEEDED 10 MATCH =
~ TOP OF CHECK DAM TO O
. . . ‘ - EXISTING GRADE ON SIDE 2
O 20" 30' 40 6 % \ SLOFE ~
(|
S 2 S ] S 2 S 3 7 =
S S 3 3 < < 2 <2 '
/ y
2300 L -
r =] -
I I (4
[*ABC: SEE SECTION ON SHEET 4.2 |
| /
I
| 0 >
| s R % / sa|en
| / < / 7 S
RIPRAP EHECK DAM (RR3) 2950 e o =N [N
| < — (o'
! | RIPRAP LINED SEDIMENT s 7 PRvavay. vl TOE OF GEOWEB TO =S LT w
~7T T BASIN (RR3) Y, / EXTEND 2.0" INTO = =
I / / / SEDIMENT BASIN (SEE [y
2250 : ET-DOWN TRENCH, A A 57 DETAIL D/c4.2) . ]
6EO$EB FILLED WITH : / / —
N | BURIED PORTION OF
CRUSHED ROCK A 4 GEOWEB, SEE DETAIL -
CONNECT EXISTING FOUNDATION <C
DRA#N TO PROPOSED UNDERDRAIN Y
SYSTEM (SEE SHEET €2.2) S
PLACE RIPRAP (RR3) ON FILTER ' = L
P FABRIC ALONG THE TOE OF THE i 0
P GABION WALL, EXTEND OUT 48" MIN. o
FROM BASE OF WALL
@c.n#mz / '<_( L
TOP OF GEOWEB = 0O
- TO BE BURIED INTO a =
y SLOPE #3' (5EE ’ L — <C
2200 / DETAIL A/C4.2) V4 = OOul —
RIPRAP LINED CHANNEL ON | w ==z O
Z NONWOVEN FLITER FABRIC (NO — o —
GEOWEB), 115 5@. FT OF COVERAGE | o |
\®\ | g
{ | ’ =55 =
~ | ’ O "=
| BURIED PORTION OF GEOWEB, SEE DETAIL N =
| Qe Ao
© | O <C
\ ey oy O
\ REPLACE DAMAGED BASKETS. / o 1
RE-USE EXISTING STONE AND REPLACE ANY MISSING OR SETTLED RIPRAP L M Lo
REPLACE IN-KIND TO FILL BASKETS. ALONG THE TOE OF THE GABION WALL, = —= E ~
2150 EXTEND OUT 48" MIN. FROM BASE OF WALL. o <<= (]
REPLACE AND/OR INSTALL FILTER FABRIC o 5
\ SEE ENLARGEMENT, THIS SHEET AS NEEDED. > = O
et I—_
” 2= O
\ ”\ CONNECT EXISTING FOUNDATION (=) Y
DRAIN TO PROPOSED UNDERDRAIN p A
SYSTEM (SEE SHEET €2.2) ‘ é
O 5
i GEOWEB ENLARGEMENT >
2100 PROPOSED LIMITS OF DISTURBANCE N
‘ - SCALE: |" = 10" <C
REPLACE ANY MISSING OR SETTLED RIPRAP \ — —
ALONG THE TOE OF THE GABION WALL, - Tn\ an
EXTEND OUT 48" MIN. FROM BASE OF WALL. — S >~ | T~ T om0
REPLACE AND/OR INSTALL FILTER FABRIC \ s T
AS NEEDED. Q) S o \’““\ Qzgwe
: I CONTROL g
1533
~ _ BOINTS NORTH. *1 |EAST. *1  |ELEV. *2 |DESCRIPTION ° §§
\‘\ - < C.P.#102 | 10,147.79 | 9,791.93 | 767.84 [SCRIBED 'X’ IN BACK OF CURB N 535
T C.P.#103 9,932.97 | 10,111.30 | 767.27 |SCRIBED 'X’ IN BACK OF CURB CT) 2xs
1 10,122.62 | 10,003.12 | +707.5 |UPSTREAM OF ROCK LINED CHANNEL o) E= U
2050 2 10,128.27 | 10,007.25 | +707.0 |UPSTREAM OF ROCK LINED CHANNEL m ca3 g
3 10,138.50 | 10,000.35 | +705.5 |¢ LET—DOWN TRENCH:TOP OF SLOPE =73 ¥
4 10,166.15 | 10,014.90 | +687.5 |@ LET—DOWN TRENCH:AT JOG gn? 2
5 10,196.12 | 10,044.69 | +668.0 |¢ LET—DOWN TRENCH:TOE OF SLOPE LL] -
6 10,193.98 | 10,060.89 | +669.0 |END OF CHECK DAM £gs
7 10,207.92 | 10,027.24 | +669.0 |END OF CHECK DAM g,i-’ S
NOTE: 95
*1—LOCATIONS TO BE FIELD VERIFIED BY THE CONTRACTOR AND MAY NEED TO 53¢
BE ADJUSTED IN THE FIELD TO ACCOMMODATE CONDITIONS AT THE TIME OF
CONSTRUCTION.
*2—ELEVATIONS ARE TOP OF FINISHED SURFACE MATERIAL. PROJECT NO.
313682.1
2000 I C.P.#103 PLAN SET DATE
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C2.1
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S g S : S g S : S o 0 w|2
¥ ¥ ¥ ¥ —  avpp 4" PP ——— = 4" CORRUGATED POLYETHYLENE PIPE =
(PERFORATED) e
2300 — " NP 2" NP = 8"¢ CORRUGATED POLYETHYLENE PIPE WITH
SMOOTH INTERIOR (NON—PERFORATED)
{} = OBSERVED LOCATION OF
W SURFACE WATER SEEPAGE
(JULY 3, 2013)
4~ = END CAP WITH MARKER
POST (SEE DETAIL B/C4.1)
METAL END SECTION AT END OF &'¢
. TRUNKLINE PIPE. PIPE TO DISCHARGE .
INTO RIPRAP STILLING BASIN NOTE: A
THE PROPOSED LAYOUT OF THE UNDERDRAIN SYSTEM AS DEPICTED HEREON IS INTENDED TO INTERCEPT 7y = 8;
GROUND WATER FROM BENEATH THE SURFACE OF THE SLOPE. ACTUAL LOCATION OF THE PIPES MAY NEED TO sz S5
2950 BE MODIFIED IN THE FIELD AND DRAIN MATS MAY BE REQUIRED TO ADDRESS THE CONDITIONS ENCOUNTERED g JIE
DURING CONSTRUCTION, REFER TO NOTES ON SHEET C4.| FOR ADDITIONAL REQUIREMENTS, " L
+45 |F. 4'0 PERFORATED EXTEND EXISTING FOUNDATION DRAIN < =
PE PIPE @5=05% (MIN)) WITH IT LF. 6"¢ CORRUGATED
5 POLYETHYLENE (PE) PIPE WITH A ]
SMOOTH INTERIOR AND TIE INTO &" PIPE =
WITH A 6" TO &" ADAPTOR AND WYE -
| pat
45 |F. 4"0 PERFORATED Q=
PE PIPE @5=05% (MIN.) O
@c.P.;/Moz - = L =
(@) Q_ Lol
et —
|<_: L D)
2200 — O
>
45 |F. 40 PERFORATED () N
PE PIPE 05=05% (MIN) W g — .
O
® _— =
\ LEs =
M <C
+40 LF. 4'0 PERFORATED Do o
PE PIPE €5=05% (MIN) \ % o= =
\ s — =
%, £15 LF. 4'¢ PERFORATED O +— Lol
. UNDERDRAIN TRUNKLINE, &"¢ PE PIPE @5=0.5% (MIN.) o << <C )
s CORRUGATED POLYETHYLENE ‘ Ll ~ —
2150 2 PIPE WITH SMOOTH INTERIOR %
5=150% (50 LF) TRENCH UNDERDRAIN, 46 Ll >
. | PERFORATED PE DRAIN PIPE IN > ==
\4 STONE FILLED TRENCH (TYPICAL), = = Lol .
10 LF. 4'¢ PERFORATED , "p SEE DETAIL A/CA4l =
PE PIPE @5=05% (MIN, " 4'0 LATERAL CONNECTION ' 3 - ‘ ()] @) =
~—_ TO TRUNK LINE (TYPICAL), = j
SEE DETAIL D/CA = <C T
4 o 490 LF. 4'0 PERFORATED L= O
= —_— PE PIPE @5=0.5% (MIN.) — L
l./“ ‘‘‘‘‘‘ - EXISTING FOUNDATION DRAIN, 4" PP \ﬁ?,, 5 =
;'j»«..b\ e TIE INTO &" TRUNK LINE WITH W o
\\\\\\\\\\ e T~ A6'TO 8" ADAPTOR, SEE = O
Tl T T DETAIL ¢/c4 H00 LF. 4'0 PERFORATED < —
2100 T S | PE PIPE 85-05% (MIN) o —
\\“\:?\""-\% S O Q- )
PR, 5o D
\\\\\\\ Z T, N (/-)
\\\\\\\\\\\ \‘\‘. <C
s } 0
AN TR ? %f\\}:) QO
OI3e
N o™
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- O
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oF s
I cS 3
Ll 357
oY E
6N T
<
238
<O o
N ™M Q
2000 ¢C.P.#103 3 ;R%JEGCT8N02 1
[ ]

PLAN SET DATE

ISSUED
FOR BID

SHEET NUMBER




G102/0€/11 SMIdX3 ISNION

RIS
)

= MAJOR CONTOUR (5FT INTERVAL)
= GABION WALL
= INLET: STORM SEWER

[

LEGEND
©

MANHOLE: STORM SEWER

v1/¥1/7 3va

SIP

A8 J3IX03HO

v1/¥1/T 3Va

asd

A8 NMvyd

NOILdI4IS3d

‘UddV

DECIDUOUS TREE

SNOISIAIY

0¢ = .1

JIVOS

« IV YITIN LV "¥O MIIAONVYD
1 VId04d 40 LOM4LSIA MdVd ANV AVMIAIGA  3dNSVT 1d

NV 1d ONIAVHO

NOILVIQIW3d NOISOdd JAIHA MIIAANVHO

103royd

011 ‘sleaulbu3

puer

G10Z/0€/¥0-se4dx3  2Z2Gy00-¥8L ON wiid ubiseqg

Y6€¥-,28-60€ -X€ef €6€¥-128-60€

#0419 7l ‘uojbulwoo|g ‘peoy punoyhel9 0¥

PROJECT NO.

a
|
<
O
S QO
w0
@z
D
S
=
QO
M_ (@)
2 a
wn
A Q
S = &
Il Il Il
R
N
- 06e¥ /
/|\/
%
5 1
’ )
B %
oosy e D J
N
59 /7
o> N i \ /
Q< - in
T D 6 T 7
£3 £/
1 f /
L= !/
NN R/
uU//t\ : /U” xm\
- Q > O /
0sz¥ n w % %?
wn / \. ) \\
S 403\\huwme mw m@ mw n M /
2 1/ 1
iy 18
Q vy i
S i
- 002¥
- 0S¥
00ly |//
B
O
T
W
iy
N
=
Q
=z
s}
T
O
Wl
N
W
® N
oY o
2 s
< S
~ 000¥ _
S 3 S 3 S 3 S
< N N S S & 2
~ M < To) ) _ © _
Wd 17:9G:| $10Z/¥1/C OMP ONIAVES-I~2@9€IE\NOILOMELENOD-1~2@9¢1£\bMp\obbuipJ

I~

p

_pluoad

PLAN SET DATE
SHEET NUMBER

ISSUED
FOR BID

2R9¢1E\e10T\5329[0dd

[ve]
INT



EROSION CONTROL NOTES

ALL EROSION CONTROL DEVICES SHALL BE INSTALLED IN ACCORDANCE WITH ALL LOCAL, STATE AND FEDERAL STANDARDS. THE SITE SHALL BE
PROTECTED BY MEANS DESIGNATED IN THE ACCOMPANYING PLANS. IF THERE ARE ANY QUESTIONS REGARDING EROSION CONTROL MEASURES, THE CIVIL
ENGINEER SHALL BE CONTACTED.

4000
4050
4100
4150
4200
4250
4300
4350
4400

GENERAL
THIS IS A PRELIMINARY STORM WATER POLLUTION PREVENTION PLAN. IT WILL BE THE RESPONSIBILITY OF THE OWNER AND CONTRACTOR TO REVISE THE 2300
PLAN AS NECESSARY TO COORDINATE WITH THE CONSTRUCTION SCHEDULE AND METHODS. ‘

126 LF. STRAWN WATTLE,
THE CONTRACTOR SHALL ASSUME ALL RESPONSIBILITY FOR CONTROLLING ALL SILTATION AND EROSION OF THE PROJECT AREA. THE CONTRACTOR SHALL DISCHARGE TO LETDOWN TRENGH
USE THE BEST MANAGEMENT PRACTICES TO CONTROL EROSION AND SILTATION. CONTROL SHALL COMMENCE WITH GRADING AND BE MAINTAINED

THROUGHOUT CONSTRUCTION UNTIL ACCEPTANCE OF THE WORK BY THE OWNER AND THE LOCAL GOVERNMENT AGENCY. THE CONTRACTOR'S ‘
RESPONSIBILITY INCLUDES ALL DESIGN AND IMPLEMENTATION AS REQUIRED TO PREVENT EROSION AND THE DEPOSITION OF SILT. THE OWNERS MAY, AT
THEIR OWN OPTION, DIRECT THE CONTRACTOR IN THE METHODS AS DEEMED FIT TO PROTECT PROPERTY AND IMPROVEMENTS. ‘ ‘

LICENSE EXPIRES: 11/30/2015

(2) 35LF. SILT FENCE

1 THE INTENT OF THESE PLANS 15 TO CONTROL EROSION AND SEDIMENT TRANSPORTATION OFF-SITE. THE ITEMS INDICATED ARE THE ENGINEER'S BEST 128 LF. STRAN WATILE,
ESTIMATE OF THE REQUIREMENTS. ADDITIONAL MEASURES MAY BE REQUIRED DEPENDING ON ACTUAL CONDITIONS, SEASON, ETC., TO COMPLY WITH THE DISCHARGE TO LETDOWN TRENCH
INTENT OF THIS PLAN. THE CONTRACTOR SHALL BE RESPONSIBLE FOR INSTALLATION OF ADDITIONAL MEASURES AS DETERMINED BY THE ENGINEER OR |
ONNER TO ADDRESS CONDITIONS DURING CONSTRUCTION. 40 LF. SILT FENCE

OTHER LOCAL, STATE OR FEDERAL STATUTES OR REQUIREMENTS WHICH MAY AFFECT THE EROSION CONTROL REQUIREMENTS FOR THE PROJECT SITE:
|. NPDES CONSTRUCTION STORMWATER MANAGEMENT DISCHARGE REQUIREMENTS.

2. UNITED STATES ARMY CORPS OF ENGINEERS.

3. LOCAL SEDIMENT CONTROL ORDINANCES.

4. HAZARDOUS WASTE CONCERNS.

5. PROTECTED SPECIES OR HISTORICAL PRESERVATION REQUIREMENTS.

2250

DESCRIPTION

MATERIAL NEEDS AFFECTING ENVIRONMENTAL ASPECTS OF THE SITE:
|. MATERIAL TRANSPORT ON OR OFF-SITE
2. TOPSOIL TRANSPORT ON OR SPOIL OFF-SITE

REVISIONS

PHASING OF CONSTRUCTION CR.#102

l. CALL JUL.IE. BEFORE CONSTRUCTION BEGINS.

2. NOTIFY SEDIMENT AND EROSION CONTROL INSPECTOR (DESIGNATED BY OWNER) 24 HOURS PRIOR TO BEGINNING CONSTRUCTION.

3. PERFORM ANY CLEARING AND GRADING REQUIREMENTS FOR THE INSTALLATION OF PERIMETER CONTROL MEASURES.

4. INSTALL ALL PERIMETER CONTROL MEASURERS AND THEN NOTIFY SEDIMENT AND EROSION CONTROL INSPECTOR TO OBTAIN APPROVAL BEFORE 2900

PROCEEDING.

5. INSTALL ANY STORM DRAINAGE PROTECTION

6. CLEAR AND STABILIZE CONSTRUCTION ACCESS TO THE SITE.

T. COMPLETE ALL NECESSARY STOCKPILING, CLEARING AND GRADING.

8. APPLY TEMPORARY OR PERMANENT STABILIZATION MEASURES IMMEDIATELY ON ALL AREAS IN WHICH WORK MAY BE DELAYED OR IS COMPLETE. \
7

1145 LF. STRAW WATTLE
|07 L.F. SILT FENCE

LARGE AREAS SHALL NOT REMAIN UNPROTECTED FOR MORE THAN SEVEN (7) DAYS.
9. INSTALL SITE UTILITIES.

|0. COMPLETE FINAL GRADING, STABILIZATION AND LANDSCAPING. 3
[l. WHEN FINAL LANDSCAPING AND SEEDING MAINTAINS 70% COVERAGE, NOTIFY SEDIMENT AND EROSION CONTROL INSPECTOR TO OBTAIN APPROVAL TO
REMOVE SEDIMENT AND EROSION CONTROL MEASURES.

DSD

DATE 2/14/14
CHECKED BY

JCS

DRAWN BY
DATE 2/14/14

IMPLEMENTATION
PLANNED PHASING INCLUDING SPECIFIC SEDIMENT AND EROSION CONTROL MEASURES.

—— <= 495 LF. 5TRAW WATTLE

In

TOPSOIL STRIPPING AND STOCKPILING 2150
THIS IS THE PHASE AFTER ALL DEBRIS HAS BEEN REMOVED. TOPSOIL SHALL BE STRIPPED AND STOCKPILED IN A PREDETERMINED AREA WHICH DOES NOT
INTERFERE WITH EXISTING OR PROPOSED DRAINAGE PATTERNS. THE FOLLOWING REQUIREMENTS SHOULD APPLY TO THIS PHASE OF CONSTRUCTION:

|. CONSTRUCT STABILIZED CONSTRUCTION ENTRANCE(S) TO MINIMIZE THE DEPOSITION OF SEDIMENT ON ADJACENT ROADIWAYS. CONSTRUCTION
SILT FENCES OR DIVERSIONS DIRECTING RUNOFF TO TEMPORARY SEDIMENT BASING SHALL BE PLACED ON THE DOWNHILL SIDE OF AREAS DISTURBED BY ENTRANCE, 50'x14"
GRADING ACTIVITIES, TO MINIMIZE SILT FROM LEAVING THE SITE.

2. ALL CONSTRUCTION DEBRIS SHALL BE KEPT AWAY FROM DITCHES AND STREAMS TO PREVENT RUNOFF ACCUMULATION TRANSPORTING DEBRIS
DORNSTREAM,

3. SILT FENCES SHALL BE INSTALLED ALONG THE LOW SIDE OF THE SITE WHERE RUNOFF FROM THE CONSTRUCTION ACTIVITIES WOULD ACCUMULATE AND
LEAVE THE SITE OR ENTER A DITCH.

4. SILT TRAPS OR SEDIMENT BASING SHALL BE INSTALLED WHERE SHOWN ON THE PLANS OR REQUIRED BY CONSTRUCTION ACTIVITIES IN ACCORDANCE
WITH THE DETAILS SHOWN ON THE PLANS TO DETAIN AND FILTER RUNOFF PRIOR TO DISCHARGE FROM THE SITE.

5. ADDITIONAL SILT FENCING SHOULD BE INSTALLED AROUND THE STOCKPILE TO MINIMIZE SILT TRANSPORT OFF-SITE.

— \

~_ 190 LF. STRAW WATTLE

N - —
\VG%\ SEED W/ ﬁl@ - J! commm E e — L.
-~ B,

—

—— \

— — — —
\
270 LF. STRAW WATTLE
=5 |
\
50 LF. STRAW WATTLE /

it
N~ A

‘ \ =~ Ny, // |
/
STRAW WATTL 7\\
)

~ |
g /
(TYPICAL) \.
4. SILT FENCES SHALL BE PLACED AT THE TOE OF ALL FILL SLOPES. / f N
5. FINAL CUT AND FILL SLOPES SHALL BE COVERED WITH TOPSOIL, SEEDED AND MULCHED AS SOON AS GRADING IS COMPLETE. 7 S~ \
6. PORTIONS OF THE SITE WHICH ARE GRADED TO FINISHED GRADE SHALL BE COVERED WITH SIX (6*) INCHES OF TOPSOIL, SEEDED AND MULCHED AS Syl NN
SOON AS GRADING IS COMPLETE. ~

| A \ \\ |
10 LF. STRAW WATTLE 4 é)
A \ \ N

GRADING OPERATIONS

THIS PHASE 1S THE TIME WHEN EARTH 1S BEING MOVED FROM ONE AREA OF THE SITE TO ANOTHER OR 1S BEING TRANSPORTED ON-SITE OR OFF-SITE. THIS 2100
4 1S THE CRITICAL TIME WHEN SEDIMENT AND EROSION CONTROL MEASURES MUST BE CONSISTENTLY CHECKED TO ENSURE EFFECTIVENESS. MEASURES

SHOULD BE REPAIRED OR REPLACED AS OFTEN AS NECESSARY TO MEET THE DEMANDS OF THE CURRENT SITE CONDITIONS. THE FOLLOWING

REQUIREMENTS SHOULD APPLY TO THIS PHASE OF CONSTRUCTION:

| ALL SEDIMENT AND EROSION CONTROL MEASURES INSTALLED IN THE PREVIOUS PHASE SHALL BE MAINTAINED AS NEEDED.

2. WHEN A SILT CONTROL MEASURE 1S REMOVED DUE TO CHANGING SITE CONDITIONS, IT SHALL BE IMMEDIATELY REPLACED WITH ANOTHER MEASURE OF

EQUAL OR GREATER EFFECTIVENESS OF SEDIMENT OR EROSION CONTROL.

3. GRADED SLOPES SHALL BE PROTECTED BY THE INSTALLATION OF STRAIW WATTLES PER DETAIL E/C4.1 AT THE TOP OF THE SLOPE, RUNNING ACROSS

THE SLOPE TO INTERCEPT RUNOFF AND DIVERT IT TO ADJACENT UNDISTURBED VEGETATED SLOPE OR TO THE TOP OF THE EXISTING GABION WALL AT A

05% TO 1.0% GRADE.

\.
X+
N

1135 LF. STRAW WATTLE —

PERMANENT EROSION CONTROL MEASURES AND SEEDING 2050
|. STRAW WATTLES SHALL BE PLACED PER DETAIL G/C4. ACROSS THE REGRADED SLOPE S0 THAT POSITIVE DRAINAGE 15 PROVIDED ALONG THE
WATTLES.

2. THE LAYOUT DEPICTED HERE ON IS A PRELIMINARY LAYOUT. CONTRACTOR MAY ADJUST LOCATIONS OF WATTLES TO MAXIMIZE SLOPE PROTECTION
ALONG THE FINAL SLOPE.

3. SLOPE ALONG WATTLES SHALL NOT BE LESS THAN I% AND SHALL NOT EXCEED &%, EXCEPT AS SPECIFIED IN THE DETAIL FOR THE DOWN-HILL END OF
WATTLE.

4. THE LAST (DOWNHILL) 10 FEET OF EACH RUN OF WATTLE SHALL BE TURNED UP TO CREATE A CHECK DAM AS SHOWN IN DETAIL BELOW.

5. PORTIONS OF THE SITE WHICH ARE GRADED TO FINISHED GRADE SHALL BE SEEDED WITH A COMBINATION OF IDOT CLASS 3 NORTHERN SLOPE MIX
(1I30LBS/ACRE) AND CREEPING RED FESCUE (50LBS/ACRE) AND COVERED WITH A STRAW/COCONUT EROSION CONTROL BLANKET (10% STRAW/30%
COCONUT; AEC PREMIER STRAW/COCONUT BLANKET OR APPROVED OTHER).
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MAJOR CONTOUR (5FT INTERVAL)

= MINOR CONTOUR (1FT INTERVAL)

= GABION WALL

STRAW WATTLE PER UP-HILL END OF WATTLE =
DETAIL F/C4. EDGE OF EROSION CONTROL MAT
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GRADE ALONG
WATTLE 1% MIN.
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6' MAX
I

= DECIDUOUS TREE SCALE: |"=20'

ge\dwg\313662_
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o
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~

GRADE ALONG
WATTLE 1% MIN.
3 L.F. 13.0' -

TO &% MAX.
%6 I~ £1LF. GRADE | erADE | MIN |
ALONG WATTLE= 0.0% A| oNG '

TO CREATE CHECK DAM, SPACE ~ WATTLE= — — —
STAKES AT 2' O.C. AND INCREASE  3.0% — O O O = SILT FENCE

TRENCH DEPTH TO 4" ALONG — e e e ew m em o=m o=m = STRAW WATTLE
CHECK DAM (SEE DETAIL F/C4.1)

DETAIL: DOWN-HILL END OF WATTLE ON REGRADED S| OPE = SEEDING WITH MAT
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GENERAL CONSTRUCTION NOTES:
|. THE DESIGN ENGINEER SHALL BE PRESENT DURING ALL EARTHWORK AND CONSTRUCTION ACTIVITIES, AT THE EXPENSE OF THE OWNER, AND THE 0
CONTRACTOR SHALL NOTIFY THE DESIGN ENGINEER A MINIMUM OF 48 HOURS IN ADVANCE OF PERFORMING EARTHWORK OR CONSTRUCTION ACTIVITIES. )]
2. ALL MATERIAL AND METHODS FOR EARTHWORK SHALL BE DONE IN ACCORDANCE WITH THE ILLINOIS DEPARTMENT OF TRANSPORTATION "STANDARD g
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION" (CURRENT EDITION) EXCEPT AS NOTED DIFFERENTLY ON THE PLANS. HERE AFTER THESE WILL BE =
REFERRED TO AS STANDARD SPECIFICATIONS. i
3. THE STANDARD SPECIFICATIONS INCLUDE, BUT ARE NOT LIMITED TO, THE FOLLOWING SECTIONS: &
. SECTION 201 - CLEARING, TREE REMOVAL AND PROTECTION, CARE AND REPAIR OF EXISTING &
\ REGRADED SL.OPE PLANT MATERIAL. 3
S FILTER FABRIC ENVELOPE ALONG ALL ST 2 R O EXCAVATION g
RN SIDES OF TRENCH FILTER FABRIC ALONG ALL SIDES OF TRENCH 4. SECTION 209 - POROUS GRANULAR BACKFILL
6" MIN. COVER GRANULAR BACKFILL (%" MINIMUM SIZE) WASHED GRAVEL T g O i e i
4"0 PERFORATED CORRUGATED / _\ 7. SECTION 214 - GRADING AND SHAPING DITCHES
/ 8. SECTION 250 - SEEDING - CLASS 3 NORTHERN SLOPE MIX
! /[\ POLYETHYLENE (PE) PIPE /’ d. SECTION 280 - TEMPORARY EROSION CONTROL
S / 0. SECTION 281 - RIPRAP
a X x X *— Il. SECTION 282 - FILTER FABRIC
T \ | 2. SECTION 30| - SUBGRADE PREPARATION -
— 6" MIN. ! 3. SECTION 60 - PIPE DRAINS, UNDER DRAINS, AND FRENCH DRAIN 2
1 i EEEEEEE RS E R 4. THE CONTRACTOR SHALL VERIFY THE LOCATION AND EXTENT OF ALL UTILITIES ABOVE AND BELOW GROUND IN THE CONSTRUCTION AREA BEFORE S
_1 / LEEEEErrrr e e COMMENCING WORK. THE CONTRACTOR IS RESPONSIBLE FOR NOTIFYING JU.L.LE. (I-800-892-0123), A MINIMUM OF 48 HOURS IN ADVANCE, FOR THE oNla
L x x— _FE—3"MIN. L * [ LOCATIONS OF THE EXISTING UTILITIES IN THE CONSTRUCTION AREA. =
. x X x X 5. PRIOR TO SUBMITTING A BID, THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS AT THE JOB SITE AND BE FULLY RESPONSIBLE FOR S
1.0' / SAME. NOTIFY LAND ENGINEERS, LLC. IF CLARIFICATION OF OR REVISION TO ANY INFORMATION SHOWN HEREON 15 REGUIRED. =
MIN. L 6. THE CONTRACTOR SHALL REMOVE WASTE AND UNSUITABLE MATERIAL FROM THE OWNER'S PROPERTY AND DISPOSE OF THE SAME, OFF-SITE IN A LEGAL g
MANNER.
7. THE CONTRACTOR SHALL ASSUME COMPLETE RESPONSIBILITY FOR ALL DAMAGE CAUSED AS A RESULT OF THE CONSTRUCTION ACTIVITIES. THE DAMAGE Ll
4"0 PERFORATED PE PIPE SHALL BE REPAIRED BY THE CONTRAGTOR TO A CONDITION PRIOR TO THE COMMENCEMENT OF CONSTRUCTION. s
SOLID END CAP &. ALL FIELD TILE ENCOUNTERED DURING SITE IMPROVEMENT CONSTRUGTION SHALL BE EXTENDED TO OUTLET INTO A PROPOSED DRAINAGE WAY. IF THIS o
CANNOT BE ACHIEVED THE FIELD TILE SHALL BE REPAIRED WITH A NEW PIPE OF SIMILAR DIAMETER AND MATERIAL TO THE ORIGINAL LINE AND RETURNED <
TO OPERATIONAL CONDITION. ADDITIONALLY, AN "AS-BUILT" RECORD OF THE LOCATION OF ALL FIELD TILES FOR ON-SITE DRAIN PIPE ENCOUNTERED
MARKER POST 6' 'T' POST DRIVEN 3! SHALL BE MADE BY THE CONTRACTOR AND SUBMITTED TO THE ENGINEER UPON COMPLETION OF THE PROJECT. "
i =
UNDERDRAIN DETAIL:LATERAL RUN A INTO GROUND AT END OF LATERAL d. THE CONTRACTOR SHALL ASSUME ALL RESPONSIBILITY FOR CONTROLLING ALL SILTATION AND EROSION OF THE PROJECT AREA. THE CONTRACTOR SHALL =
USE THE BEST MANAGEMENT PRACTICES TO CONTROL EROSION AND SILTATION AS REQUIRED BY IEPA PERMITS. CONTROL SHALL COMMENCE WITH
SCALE: NOT TO SCALE 4] RUN (OR OTHER MARKER AS GRADING AND BE MAINTAINED THROUGHOUT CONSTRUCTION UNTIL ACCEPTANCE OF THE WORK BY THE OWNER. THE CONTRACTOR'S RESPONSIBILITY
* C4. SPECIFIED BY OWNER) INCLUDES ALL DESIGN AND IMPLEMENTATION AS REQUIRED TO PREVENT EROSION AND THE DEPOSITION OF SILT. THE OWNERS MAY, AT THEIR OWN OPTION, S
DIRECT THE CONTRACTOR IN HIS METHODS AS DEEMED FIT TO PROTECT PROPERTY AND IMPROVEMENTS. ANY DEPOSITING OF MUD SHALL BE REMOVED =
UNDERDRAIN END CAP B AFTER EACH RAIN AND AFFECTED AREAS CLEANED TO THE SATISFACTION OF THE OWNER, PROJECT ENGINEER, OR CITY OF PEORIA, ALL AT THE EXPENSE
OF THE CONTRACTOR. SEE SHEET ¢3.2 EROSION CONTROL PLAN FOR ADDITIONAL INFORMATION, -
SCALE:  NOT TO SCALE CA | = _
N . EARTHNORK NOTES: =1 [
. ALL EARTH EMBANKMENTS SHALL BE CONSTRUCTED IN ACCORDANCE WITH SECTION 205 OF THE STANDARD SPECIFICATIONS, 2 [zal|lgn
2. UNSUITABLE MATERIAL SHALL BE OVER EXCAVATED AND SHALL BE FILLED WITH COMPACTED LEAN CLAY OR SANDY LEAN CLAY MEETING CL A E 8 S| ERg
CLASSIFICATION. APPROVED ON-SITE MATERIAL MAY BE USED WHEN AVAILABLE. 3 °%
3. AREAS WHERE SEEPING WATER OR EVIDENCE OF SEEPING WATER IS OBSERVED AND AREAS WHERE SAND POCKETS OR VEINS ARE ENCOUNTERED SHALL wnils LI .
BE CONNECTED TO THE PROPOSED UNDERDRAINS SYSTEM BY ONE OF THE METHODS DESCRIBED IN THE PLANS OR AS APPROVED BY THE DESIGN << = =
6' 'T' POST DRIVEN 3' INTO GROUND ENGINEER. = —
ADJACENT TO CLEAN OUT (OR OTHER 4. THE CONTRACTOR SHALL REMOVE 6" OF TOPSOIL AND STOCKPILE AT A LOCATION DETERMINED BY THE OWNER. ANY UNUSED MATERIAL AT THE
MARKER AS SPECIFIED BY ONNER) COMPLETION OF THE PROJECT SHALL BE STOCKPILED AT A LOCATION DETERMINED BY THE OWNER. —
5. ALL UNPAVED AREAS DISTURBED BY CONSTRUCTION ACTIVITIES SHALL BE SEEDED WITH A COMBINATION OF IDOT CLASS 3 NORTHERN SLOPE MIX
SOLID PIPE (I30LBS/ACRE) AND CREEPING RED FESCUE (S0LBS/ACRE).

UNDERDRAIN NOTES:

|. UNDERDRAIN CONSTRUCTION SHALL BE PER STANDARD SPECIFICATION SECTION 60| - PIPE DRAINS, UNDER DRAINS, AND FRENCH DRAIN EXCEPT AS NOTED
DIFFERENTLY ON THE PLANS.

2. FILTER FABRIC ENVELOPE OF LATERAL RUN SHALL BE PER STANDARD SPECIFICATION SECTION 1080.05-GEOTECHNICAL FABRIC FOR FRENCH DRAINS.

3. CONTRACTOR MAY ADIUST THE LOCATION OF THE 4"¢ PERFORATED POLYETHYLENE PIPE AS NECESSARY TO PROPERLY INTERCEPT ANY AREAS WHERE
SEEPING WATER 1S LOCATED DURING THE REGRADING OF THE SLOPE.

6" MIN.

GEOCELL LET-DOWN TRENCH NOTES:
4" TO &" ADAPTOR |.  THE AGGREGATE-FILLED GEOCELL LET-DOWN TRENCH DEPICTED HEREON HAS BEEN DESIGNED FOR THE USE OF THE GEOWEB, GW30V6, BY PRESTO

<<
Q=
O
= L
o
|_
<5
) O
4'¢ PERFORATED PRODUCTS CO., AND SHALL BE INSTALLED AS DEPICTED ON THE PLANS AND IN ACCORDANCE WITH THE MANUFACTURER'S SPECIFICATIONS. L
CORRUGATED 2. A CPESC CERTIFIED SALES REPRESENTATIVE FOR THE SPECIFIED PRODUCTS SHALL BE PRESENT DURING THE CONSTRUCTION OF ALL COMPONENTS OF THE = OOul
POLYETHYLENE (PE) &' © WYE LET-DOWN TRENCH, ALL AT THE EXPENSE OF THE CONTRACTOR. Ld D_ﬁ <>E
PIPE o —
n &
/ / =z =4
S~
J S
oz
O PROPOSED STRAW LA o
/ / 540% WATTLE, SEE DETAIL F/C4. Ll —
===
6"® FOUNDATION DRAIN (EXISTING, or <<=
REFER TO GRADING
FIELD VERIFY DIAMETER) 8"® CORRUGATED POLYETHYLENE (PE) PLAN FOR ELEVATIONS - > %
6" TO &" ADAPTOR =
PIPE WITH A SMOOTH INTERIOR EXISTING LOWER ; <C =
&" ¢ TEE &"® CORRUGATED POLYETHYLENE =
GABION WALL L S
(PE) PIPE WITH A SMOOTH INTERIOR ; g
Q=
Q=
TRUNK LINE CLEAN OUT C 4" L ATERAL CONNECTION TO 8" TRUNK LINE (PLAN) D Z 0o
SCALE: NOT TO SCALE c4l SCALE: NOT TO SCALE C4) T T T T T T T T & L
\ o=
! EXISTING GRAVEL
\ BACKFILL
\
\ \f\
SECTION C-C: TOP OF WALL G
TRENCH BACKFILL. SELECT MATERIAL SCALE: NOT TO SCALE CA4.l

AS APPROVED BY ENGINEER

8"d CORRUGATED POLYETHYLENE
(PE) PIPE WITH A SMOOTH INTERIOR_\

fax: 309-827-4394

" | 6'XI 4" WOOD STAKE, 10' O.C. (5 0.C. AT
{ 2" MAX. DOWN-HILL END OF WATTLES (SEE EROSION

CONTROL PLAN FOR LOCATION)

94"¢ STRAW WATTLE, SET IN 2" DEEP TRENCH.
WATTLE TO BE AEC PREMIER STRANW WATTLES
OR APPROVED OTHER

EROSION CONTROL BLANKET, AEC PREMIER
STRAW/COCONUT BLANKET OR APPROVED
OTHER

|
\‘ L= 6"MIN,
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RIPRAP LINED CHANNEL

R

\\-ﬂ 2" MIN,

NONWOVEN FILTER FABRIC

\\\ |
,/ ’ 50
GEOWEB SLOPE PROTECTION SYSTEM , | | |
(PRESTO GW30V6 OR APPROVED EQUAL) ) / K \ = >0 =
BACKFILLED WITH 2" CRUSHED GRAVEL, \ ,\
SEE SDP PLAN FOR LOCATIONS ' 6" MIN. COVER
| 30 ‘
AN x
,\ _ il uﬁwp ‘w
) "\x
e =
4 \
i
, GEOTEXTILE FABRIC, MIRAFI L L L L
DETAIL B/C4.2 p R52801 OR APPROVED EQUAL | . /| . | . |
& ) [ . | . \\I . |
> GEOWEB SL.OPE PROTECTION SYSTEM
4 COMPACTED SUBGRADE BACFILLED WITH 2" CRUSHED GRAVEL
" ATRA ANCHORS IN SPECIFIED PATTERN. ENGAGE
¥ ARM OF ATRA STAKE CLIP WITH GEOWEB CELL WALL DRAINING GEOTEXTILE FABRIC, MIRAF
N / R52801 OR APPROVED EQUAL
‘ SECTION B-B: LET DOWN TRENCH SECTION - ALTERNATE | B
‘ :  NOT TO SCALE
gl 36" ATRA ANCHORS, ENGAGE ARM OF ATRA STAKE SCALE AL c4.2
~ CLIP WITH GEOWEB CELL WALL
FINISHED GRADE ‘/ )
RN 24" 0C.
, NOTE.
‘ / THE GEOWEB PANELS SHALL BE CONNECTED WITH
/ ATRA KEYS AT EACH INTERLEAF AND END-TO-END
/, CONNECTION,
SECTION A-A; GEONEB INSTALLATION - ALTERNATE | A
SCALE: NOT TO SCALE 4D 8.0’
RIPRAP LINED CHANNEL
15 50 15
i L
2" MIN, | ,
ﬁ'f/ \\\Q | _HISLOPE ssore | N —"
GEOWEB SLOPE PROTECTION SYSTEM ' \ L\
(PRESTO GWNBOV6 OR APPROVED EQUAL) / . sl . A L o
BACKFILLED WITH 2" CRUSHED GRAVEL, / \ =~ P \ |
SEE SDP PLAN FOR LOCATIONS ' 6" MIN. COVER — :
/ \
30" A \
// ' b GEOWEB SLOPE PROTECTION SYSTEM
/ L( COMPACTED SUBERADE BACFILLED WITH 2" CRUSHED GRAVEL
' \
TENDONS (8), INSTALL PER DRAINING GEOTEXTILE FABRIC, MIRAF
5 \ MANUFACTURER'S SPECIFICATIONS RS2801 OR APPROVED EQUAL
‘ GEOTEXTILE FABRIC, MIRAFI
¢§ RS2801 OR APPROVED EQUAL
DETAIL D/C42 TENDON - TK-I133 TENDONS, & PER ~ MANTARATANCHOR MODEL MR-3 WITH
‘ GEOWEB WITH ATRA CLIPS EVERY RODS. INSTALL PER MANUFACTURER'S )
STH CELL SPECIFICATIONS. SCALE:  NOT TO SCALE C4.2
=/ NOTE:
‘ / THE GEOWEB PANELS SHALL BE CONNECTED WITH
7 ATRA KETS AT EACH INTERLEAF AND END-TO-END
FINISHED GRADE // CONNECTION.
SECTION A"‘A; GEOVE INSTALLATION - ALTERNATE 2 C RIP RAP CHECK DAM/ RIP RAP LINED SLOPE (BEYOND), TOP STONE FILLED GEONWEB SIDE SLOPE (BEYOND)
SCALE: NOT TO SCALE G40 CONSTRUCT OUT OF RR3 OF RIP RAP AT SIDES=669.0
| 30 v VARIES
TOP: 66815 \
2:1 /
668.0 \
|75 \
2"
* \\
[ ’ “— STONE FILLED GEOWEB
ISS ED W ?? 6\’YE b4 X p2 X X X X X X X X X X X X X X X b4 X /
NS

CHECK DAM

FOR BID . o o e

C4.2
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