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ADVERTISEMENT FOR BIDS

Sealed bids will be received by the Peoria Park District, Peoria, Illinois, hereinafter known as the Owner, for the following
project:
NEW RESTROOM AND SITE WORK
W. H. SOMMER PARK
6329 N. KOERNER RD
EDWARDS, ILLINOIS

It is the intent of the Owner to receive Base Bids & Alternates for the project listed above.

Sealed bids will be received until NOVEMBER 28, 2017 at 1:30 prevailing time, by the Owner, at the Peoria Park District
Administrative Office, 1125 W. Lake Ave., Peoria, Illinois 61614. (The Board Room clock shall be the official time
keeping device in respect to the bid submission deadline.)

An electronic file including Bid Documents is available at www.peoriaparks-planning.org at no charge. Bid Documents,
including Plans, Specifications and Interpretations for this project may be obtained at the Planning, Design &
Construction Department, Bradley Park Equipment Service, 1314 N. Park Road, Peoria, IL 61604. Telephone (309) 686-
3386. A non-refundable plan deposit of FIFTY ($50.00) will be charged for each printed set of Bid Documents.

A list of planholders can be obtained upon request. This information will be available up to twenty-four (24) hours prior
to the scheduled bid opening time. After that deadline, no information pertaining to the project will be given.

A 10% Bid Bond is required, and is to be included with the Bid Proposal. The successful Bidder will be required to
furnish a 100% Performance Bond and a 100% Labor and Materials Payment Bond within ten (10) days of formal Award
of Contract.

The general prevailing rate of wage for the Peoria area shall be paid for each craft or type of worker needed to execute this
contract or perform this work as required by the State of Illinois Department of Labor. Additionally, it is required that
provisions of the Illinois Preference Act, the Illinois Drug Free Workplace Act, and the Substance Abuse Prevention on
Public Works Act must be adhered to. Bidders are also advised that contract documents for this project include the non-
discrimination, equal opportunity and affirmative action provisions in the Human Rights Act and rules and regulations of
the Department of Human Rights. The Peoria Park District is an AA/EEO organization and encourages participation by
minority and female-owned firms.

The Peoria Park District reserves the right to reject any or all bids, waive technical deficiencies, informalities or
irregularities or rebid any project.

PLEASURE DRIVEWAY AND PARK DISTRICT
OF PEORIA, ILLINOIS

BY: TIMOTHY J. CASSIDY, President

BY: V.JOYCE MCLEMORE, Secretary
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

1. INSTRUCTIONS TO BIDDERS

A "Instructions to Bidders", AIA Document A701, 1997 Editions, published by the American Institute of Architects, including revisions
adopted before date of this Project Manual, is hereby made part of these specifications with same force and effect as though set forth in
full.

B. The following modifies, changes, deletes from or adds to the Instructions to Bidders (AIA Document A701, 1997 Edition). Where

any Article of the Instructions to Bidders is modified or any Paragraph, Subparagraph or Clause thereof is modified or deleted by these
Supplementary Conditions, the unaltered provisions of that Article, Paragraph, Subparagraph or Clause shall remain in effect.

C. Parenthesis ( ) indicates the appropriate section and Subparagraph of the Instructions to Bidders which each paragraph of the

Supplementary Instructions to Bidders modifies or refers to.

2. PROJECT DESCRIPTION
A. The Project description generally is as follows:

1. BASE BID:
Includes all materials and labor to provide tree clearing and grubbing, demolition and disposal of existing vault-type restroom
and sidewalks, underground electric service from existing transformer and meter, trenched water service from existing service,
construction of pre-manufactured kit restroom, Illinois raised septic bed, concrete flatwork, and site restoration.

B. PRE-BID MEETING :
1. A pre-bid meeting will be held at the Project Site at 6329 N. Koerner Road, Edwards, lllinois on November 17, 2017 at 9:00

a.m.

3. CODES AND PERMITS
A COSTS ASSOCIATED WITH REGULATORY COMPLIANCE. All Work performed in connection with this Project shall be in
compliance with the requirements of all applicable local, state, and federal laws, regulations, and rules, as well as the requirements of
the Construction Documents. The Bid Price shall reflect all costs of compliance to those requirements, whether or not specifically
stated in the Construction Documents or specific sections of the Project Manual.

B. PERMITS/FEES. Work shall not commence until all required building (and/or other) permits have been secured by the Contractor
and copies of these permits submitted to the Owner's Representative. Cost of permits is to be included in the Bid Price.

4. BID GUARANTY
The bid must be accompanied by a Bid Guaranty which shall not be less than 10% of the amount of the Bid. At the option of the Bidder, the
10% Guaranty may be a Certified Check, Cashier's Check, or a Bid Bond. The Bid Bond shall be secured by a Guaranty or a Surety Company
acceptable to the Owner. No bid will be considered unless it is accompanied by the required Guaranty. Funds must be made payable to the
order of the Owner. Cash deposits will not be accepted. The Bid Guaranty shall ensure the execution of the Agreement and the furnishing of
the Surety Bond or Bonds by the successful Bidder, all as required by the Contract Documents.

5. AWARD OF CONTRACT/REJECTION OF BIDS:
The Contracts will be awarded on the basis of Paragraph 5.3 of the Instructions to Bidders. The Bidders to whom the awards are made will be
notified at the earliest possible date. The Owner, however, reserves the right to reject any and all Bids, to accept any combination of base bids
and alternates and to waive any technical deficiencies, informalities, or irregularities in Bids received whenever such rejection or waiver is in
its interest.

No bid shall be withdrawn for a period of sixty (60) days after the opening of bids without the consent of the Owner. The failure of the Bidder
to submit a Bid Bond, Certified Check or Cashier's Check in the full amount to cover all proposals bid upon shall be sufficient cause for
rejection of his bid. The award will be made contingent upon submittal and evaluation of Contractor's Qualification Statement, Bonds,
Certificate of Insurance, Contractor Certification(s), including Peoria Park District Certificate of Equal Employment Opportunity Compliance
for Contractors and Vendors, etc.

6. EXECUTION OF AGREEMENT:
Subsequent to the award and within ten (10) days after the prescribed forms are prepared and presented for signature by the Owner's
Representative, the successful Bidder shall execute and return to the Owner's Representative an Agreement in the form included in the Contract
Documents in such number of copies as the Owner may require. The President of the Board of Trustees will complete execution of Agreement
after all bonds and any other required documents have been received by the Park District. One fully executed copy of Agreement will then be
returned to Contractor.

7. PERFORMANCE BOND/LABOR AND MATERIAL PAYMENT BOND & INSURANCE
A BONDS REQUIRED. Having satisfied all conditions of award as set forth elsewhere in these Documents, the successful Bidder
shall, within ten (10) calendar days after award of contract, furnish Surety Bonds in penal sums, each not less than the amount of the
Contract as awarded as security for the faithful performance of the Contract (Performance Bond), and for the payment (Labor and
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8. DEFAULT
A.

Materials Payment Bond) of all persons, firms or corporations to whom the Contractor may become legally indebted for labor,
materials, tools, equipment or services employed or used by him in performing the work.

FORM OF BONDS. Such bonds shall be in the same form as the samples included in the Project Manual and shall bear the
same date as or a date subsequent to that of the Agreement. The current Power of Attorney for the person who signs for any Surety
Company shall be attached to such Bonds. Bonds shall be signed by a Guaranty or Surety Company acceptable to the Owner.

COST OF PERFORMANCE BOND/LABOR AND MATERIAL PAYMENT BOND. All costs for the Performance Bond/Labor
and Material Payment Bond shall be included in the submitted Bid Price.

INSURANCE. Insurance requirements for this project are addressed both in the Supplementary General Conditions and in
“Attachment A.6”, in the “Exhibits” section of this Project Manual.
a) In respect to the property (“builders risk”) insurance coverages referenced in the Supplementary General Conditions: the

successful Bidder Will be required to provide such coverages as the work of the Project will be accomplished by ON€
general/prime contractor(s).

TIME FRAMES. The successful Bidder shall, within ten (10) days after award of contract by the Board of Trustees, submit Proof of
Insurance coverages/Bonds in the form and amounts required to the Owner’s Representative. Should the Bidder be unable to provide
the required Proof of Insurance(s)/Bonds within the specified ten day period the Owner reserves the right, at its sole discretion, to
withdraw its award of contract from that Bidder.

The failure of the successful Bidders to execute the Agreement, supply the required Bonds or proof of required insurance coverage(s)
within (ten) 10 days after award of contract, or within such extended period as the Owner may grant based upon reasons determined
sufficient by the Owner, may constitute a default. In such case, award of contract will be transferred to the second lowest bidder.

9. CONTRACTOR'S QUALIFICATION STATEMENT

A.

Contractor's Qualification Statement (AIA Document 305) shall be submitted by low bidder for evaluation prior to award of contract if
50 requested by the Owner or his representatives.

10. LIST OF SUBCONTRACTORS/PRODUCT & EQUIPMENT SUBSTITUTIONS

A.

Each Bidder shall submit a "MAJOR SUBCONTRACTORS LIST" proposed to be used in the execution of the Work. If there will be
no subcontractors, the Bidder shall state "No Subcontractors" on this form. The completed form is due with the Bid Proposal.
1) Identify the trade name, address, telephone number, and category of work of each subcontractor.

2) Failure to submit the "Major Subcontractors List" with the Bid Proposal may result in the rejection of the Bid.
3) Delete Subparagraphs (6.3.1.1) and (6.3.1.2) from AIA A701.
The Bidder, by submission of a signed bid form, agrees to install all products and equipment by brand name or names specified in the

Technical Specifications sections of this Project Manual. "Or equal” substitutions will be allowed only if approved in writing prior to
the bid opening and listed in the "Substitutions" section of the Bid Form.

11. CONTRACT ADMINISTRATION FORMS/COSTS OF FORMS

A.

REQUIRED FORMS. The following AIA forms will be used (AIA forms will be supplied by the Owner if requested, and charged to
the Contractor at cost) in the administration of the project:

1) AIA Document A310: "Bid Bond", February 1970 edition

2) AlA Document A305: "Contractor's Qualification Statement", 1986 edition

3) AlA Document G702: "Application and Certificate of Payment"”, May 1992 edition

4) AlA Document G703: "Continuation Sheet", May 1992 edition

OTHER FORMS. Other contract administration forms (to be provided by the Owner unless otherwise noted) required for use in the
Project are:

1) Major Subcontractors List

2) Contractor's Affidavit

3) Individual Contractor Form

4) Corporate or Partnership Form

5) Performance Bond

6) Labor and Material Payment Bond

NEW RESTROOM AND SITE WORK - W.H. SOMMER PARK - Project Manual
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7 Lien Waiver Forms

8) Weekly Workforce Report

9) Certified Payroll Form (Contractor may use own form)

10) Insurance Forms: As required in Attachment A (at end of Project Manual) (will not be provided by Owner)
11) Agreement Between Owner and Contractor

Examples of these forms are included in the Project Manual.

12. CONSTRUCTION TIME AND LIQUIDATED DAMAGES CLAUSE:

251 PROJECT COMPLETION. The Agreement will include the following paragraph(s) or language substantially the same,
regarding construction time and liquidated damages:
1) LIQUIDATED DAMAGES: Owner and Contractor recognize that time is of the essence of this Agreement and that
Owner will suffer financial loss if the Work is not Substantially Complete within the time specified below, plus any
extensions thereof allowed in accordance with Article 8 of the General Conditions. They also recognize the delays,
expense and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by Owner if
the Work is not completed on time.

2) Accordingly, instead of requiring any such proof, Owner and Contractor agree that as Liquidated Damages for delay
(but not as a penalty) Contractor shall pay Owner TWO HUNDRED AND FIFTY DOLLARS ($250.00) for each
calendar day that expires after TWO HUNDRED AND FOUR (204) calendar days from Notice of Award until
Substantial Completion is attained. The work is tentatively scheduled to begin on DECEMBER 7, 2017 and be at
Substantial Completion by JUNE 29, 2018.

3) After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work necessary to
achieve Final Completion within TEN (10) calendar days or any proper extension thereof granted by Owner,
Contractor shall pay Owner TWO HUNDRED FIFTY ($250.00) dollars for each day that expires after the time
specified.

4) Owner and Contractor agree that the per day liquidated damage amounts set forth in subparagraphs "2" and “3" of this
section constitute a reasonable forecast of the financial losses, actual costs and increased expenses the Owner may
incur as a result of delayed Substantial or Final Completion of the Project.

13. PROJECT MANUAL/PLANS & SITE VISITATION

A.

B.

A set of Bid Documents may be examined, at no charge, at the office of the Owner’s Representative.

PLAN DEPOSIT. An electronic file including Bid Documents is available at www.peoriaparks-planning.org at no charge. A printed
set of Bid Documents, including Plans, Specifications and Interpretations for this project may be obtained at the Planning, Design &
Construction Department, Bradley Park Equipment Service, 1314 N. Park Road, Peoria, IL 61604. Telephone (309)686-3386. A non-
refundable plan deposit of FIFTY DOLLARS ($50.00) will be charged for each printed set of Bid Documents.

FAMILIARITY WITH BID DOCUMENTS & SITE VISITATION. Bidders, by submission of their Bids, represent that they have
visited the site to acquaint themselves with the local conditions in which the Work is to occur, and that they are familiar with all the
requirements of the Project, as defined in the Project Manual and the Plan(s).

14. OTHER MODIFICATIONS TO AIA-701/OTHER CONDITIONS

A.

B.

C.

D.

Add the following sentence to (4.1.7): "Bidder shall submit two (2) completed copies of Bid Form and retain one (1) copy for his
files."

Delete Section (6.2) - "Owner's Financial Capability"; and last sentence of Paragraph (4.2.1.)
In reference to (7.2.1), the Peoria Park District reserves the right of final approval of bonding companies.

Delete paragraph (7.1.3).

15. EQUAL EMPLOYMENT OPPORTUNITY/AFFIRMATIVE ACTION/SEXUAL HARASSMENT

A.

The "Peoria Park District Certificate of Equal Employment Opportunity Compliance for Contractors and Vendors Form™ and
“Workforce Profile” and “Sexual Harassment Policy” shall be filled out and returned with the Bid. Failure to submit a completed
"Peoria Park District Certificate of Equal Employment Opportunity Compliance for Contractors and Vendors Form™ and “Workforce
Profile” and “Sexual Harassment Policy” may result in rejection of the bid.

Effective July 1, 1993, every party to a public contract and every party bidding on public contracts is required to have a written
"'Sexual Harassment Policy' that contains:

NEW RESTROOM AND SITE WORK - W.H. SOMMER PARK - Project Manual
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1) A definition of sexual harassment under state law;

2) A description of sexual harassment utilizing examples;

3) A formalized complaint procedure;

4) A statement of victim's rights;

5) Directions on how to contact the Illinois Department of Human Rights - 1llinois companies. Out-of-State companies must

include directions on how to contact the enforcement agency within their state. Companies that issue a standard policy for all
business locations must prepare an addendum providing directions on how to contact the appropriate enforcement agency.

6) A recitation that there cannot be any retaliation against employees who elect to file charges.

Recommendation: Your "Sexual Harassment Policy"* should be drafted in language easy to understand and any revisions should be
reviewed by legal counsel. A copy of your policy should be posted in a prominent and accessible location to assure all employees will
be notified of the company's position.

In order to conduct business with the Peoria Park District, you must have a written ""Sexual Harassment Policy" that
conforms to the new Act.

FAILURE TO DO SO WILL DISQUALIFY YOU AS AN ELIGIBLE VENDOR.

C. Lowest responsible bidder not meeting the Park District’s goal of 12% for minority/women participation, must provide proof of efforts
made in contacting an adequate number of minority and women owned firms and/or labor.

16. BID SUBMISSION
A DATE, TIME & PLACE OF RECEIVING BIDS. Bids will be received until the date and time listed in the "Advertisement for
Bids", at which time they will be publicly opened, read aloud and recorded. The Bid Opening will be held at the place listed in the
"Advertisement for Bids".

B. REQUIRED ITEMS. The following items must be included as part of the "BID":
1) Two (2) signed copies of the BID FORM. (Retain the third copy for your files.)

2) The PEORIA PARK DISTRICT CERTIFICATE OF EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE
FOR CONTRACTORS AND VENDORS FORM and SEXUAL HARASSMENT POLICY.

3) The WORKFORCE PROFILE.

4) The ILLINOIS DRUG FREE WORKPLACE CERTIFICATION.

5) The CONTRACTOR CERTIFICATION (individual or corporate/partnership).

6) The LIST OF SUBCONTRACTORS. (Submit form and state “No Subcontractors” on the form, if none will be used.)
7) The BID GUARANTY.

8) The CERTIFICATION OF SAFETY COMPLIANCE.

9) SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION

C. BID SUBMISSION. The "BID" shall be enclosed in envelopes (outer and inner), both of which shall be sealed and clearly labeled
with the following information, in order to prevent premature opening of the bid:

- "PROPOSAL"
- NAME OF PROJECT

- NAME OF BIDDER
- DATE/TIME OF BID OPENING

END OF SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

NEW RESTROOM AND SITE WORK - W.H. SOMMER PARK - Project Manual
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Bid From: PROJECT NO. 16-021
BID FOR: NEW RESTROOM AND SITE WORK
LOCATION: W. H. SOMMER PARK

BID FORM

BID TO: PEORIA PARK DISTRICT

UNDERSIGNED:

1. Acknowledges receipt of:

A.  Project Manual and Drawings for:
NEW RESTROOM AND SITE WORK
W. H. SOMMER PARK
B.  Addenda: No. through No.

2. Has examined facility and the bid documents and shall be responsible for performing work specifically required of
him by all parts of bidding documents including specifications for entire project, even though such work may be
included as related requirements specified in other divisions or sections.

3. And agrees to enter into and execute Contract with Owner, if awarded on basis of this bid, and to:

A.  Furnish Bonds and Insurance required by the Bidding & Contract Documents.
B.  Accomplish work in accord with Contract.
C. Complete work within specified Contract time.

4, CONTRACT TIME: Contractor agrees to Substantially Complete ALL WORK as required by the Contract
Documents per the Supplementary General Conditions and Supplementary Instructions to Bidders.

5. BASE BIDS:
A. BaseBid:
Bidder agrees to perform all building and site work, as set forth in the Project Manual and Drawings for the
sum of:

Dollars ($ . )

6. PROPOSED SUBSTITUTION LIST:
Base Bid(s) and Alternates are understood to include only those product brands, items, and elements which are
specified in the Bid Documents. The following is a list of substitute products, equipment or methods of
construction which the Bidder proposes to furnish on this project, with difference in price being added or deducted
from Base Bid(s).

Bidder understands that acceptance of any proposed substitution which has not been approved as an "equal™ to the
product brand, item, or element specified prior to bid opening is at Owner's option. Approval or rejection of any
substitutions listed below will be indicated before executing Contract.

NEW RESTROOM AND SITE WORK - W. H. SOMMER PARK - Project Manual
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Bid From: PROJECT NO. 16-021

BID FOR: NEW RESTROOM AND SITE WORK

LOCATION: W. H. SOMMER PARK

ITEM ADD
$
$
$
7. BIDDERS CHECKLIST:
Did you visit the site? Yes
Is Bid Security enclosed? (If applicable) Yes
Is Peoria Park District Certificate of Equal Employment Yes
Opportunity Compliance for Contractors and Vendors and
Sexual Harassment Policy enclosed?
Is Workforce Profile enclosed? Yes
Is List of Subcontractors enclosed? Yes
Is Contractor Certification enclosed? Yes
Is lll. Drug Free Workplace Certification enclosed? Yes
Is Certificate of Safety Compliance enclosed? Yes
Is Substance Abuse Prevention Program Certification enclosed? Yes

DEDUCT

$

$

No

No

No

No

No

No

No

No

No

NEW RESTROOM AND SITE WORK - W. H. SOMMER PARK - Project Manual
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Bid From: PROJECT NO. 16-021
BID FOR: NEW RESTROOM AND SITE WORK
LOCATION: W. H. SOMMER PARK

8. BIDDER INFORMATION:

NAME OF BIDDER:

ADDRESS:

CITY, STATE, ZIP:

TELEPHONE NO.:

BY:

(Signature of Authorized Official)

TITLE:

BIDDER'S SEAL

WITNESS:

END OF BID FORM

NEW RESTROOM AND SITE WORK - W. H. SOMMER PARK - Project Manual
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Peoria Park District
Certificate of Equal Employment Opportunity Compliance
for
Contractors and Vendors

Disclosure of the information requested in this form is required by the Peoria Park District. Failure to properly complete
and sign this form will result in it being returned unprocessed thereby resulting in a delay or denial of eligibility to bid.

As part of the Company’s commitment to equal employment opportunity practices, this company does the following:
e Recruits, trains, upgrades, promotes and disciplines persons without regard to race, color, sex, religion, national
origin, veteran status, age, mental or physical ability.

o Notifies all recruitment sources that all qualified applicants will be considered for employment without regard to
race, color, sex, religion, national origin, veteran status, age, mental or physical ability.

e When advertising is used, specifies that all qualified applicants will be considered for employment without regard
to race, color, sex, religion, national origin, veteran status, age, mental or physical ability.

o Notifies all labor organizations which furnish this company with any skilled or non-skilled labor of the
Company’s responsibility to comply with the equal employment opportunity requirements required in all contracts
by the Peoria Park District.

¢ Notifies all of its sub-contractors of their obligation to comply with the equal employment opportunity
requirements required in all contracts by the Peoria Park District.

e Has an affirmative action program that assures the company’s fair employment practices are understood and
carried out by all of its managerial, administrative and supervisory personnel.

Is the Company a minority/woman owned business (MBE/WBE)? _ NO __ YES,ifyes_ MBE or ___ WBE?

The Company does not discriminate against any employees or applicants for employment because of race, color, religion,
sex, national origin, veteran status, age, mental or physical ability.

The Company does not maintain segregated facilities for any of its employees on the basis of race, religion, color, national
origin, because of habit, local custom, or otherwise.

The Company has a written sexual harassment policy meeting the Illinois Department of Human Rights requirements.
By signing this form, the Company attests that it complies with all statements listed above as part of the Company’s

commitment to equal employment opportunity practices. The Company further agrees that it has completed the attached
Workforce Profile Sheet truthfully, to the best of its knowledge.

Company Name Company Address

Signature of Company Official Name / Title
Telephone Number & Fax Number Email Address
Rev. 9/2015

NEW RESTROOM AND SITE WORK - W. H. SOMMER PARK - Project Manual
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WORKFORCE PROFILE

Job Classifications Black White Hispanic Native American Asian Other TOTAL

Employees Employees Employees Employees Employees Employees EMPLOYEES
M F M F M F M F M F M F M F

1. Officials, Managers, Supervisors

2. Professionals

3. Technicians

4. Sales

5. Office/Clerical

6.

White Collar Trainees:

7. Skilled Crafts:

8. Apprentices:

9. On-the-job Trainees:

10. Semi-skilled

11. Service Workers

12. Unskilled

TOTALS

COMPANY NAME:

05/2017
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WORKFORCE PROFILE INSTRUCTIONS

RACE/ETHNIC IDENTIFICATION

WHITE (not of Hispanic origin): All persons having origins in any of the original peoples of Europe, North Africa, or the Middle
East.

BLACK (not of Hispanic origin): All persons having origins in any of the Black racial groups of Africa.

HISPANIC: All persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or origin,
regardless of race.

ASIAN or PACIFIC ISLANDER: All persons having origins in any of the original peoples of the Far East, Southeast Asia, the
Indian Subcontinent, or the Pacific Islands. This area includes, for example, China, India, Japan, Korea, the Philippine Islands, and
Samoa.

NATIVE AMERICAN or ALASKAN NATIVE: All persons having origins in any of the original peoples of North America, and
who maintain cultural identification through tribal affiliation or community recognition.

DESCRIPTION OF JOB CLASSIFICATIONS

OFFICIALS, MANAGERS, AND SUPERVISORS - Occupations requiring administrative personnel who set broad policies, and
exercise over-all responsibility for the execution of these policies, and direct individual departments or special phases of a firm's
operations. Includes: officials, executives, middle management, plant managers, department managers/superintendents, salaried
foremen who are members of management, purchasing agents and buyers, and kindred workers.

PROFESSIONALS - Occupations requiring either college graduation or experience of such kind and amount as to provide a
comparable background. Includes: accountants/auditors, airplane pilots and navigators, architects, artists, chemists, designers,
dietitians, editors, engineers, lawyers, librarians, mathematicians, natural scientists, personnel and labor relations workers, physical
scientists, physicians, social scientists, teachers, and kindred workers.

TECHNICIANS - Occupations requiring combination of basic scientific knowledge and manual skill which can be obtained
through about 2 years of post high school education, such as is offered in many technical institutes and junior colleges, or through
equivalent on-the-job training. Includes: drafters, engineering aids, junior engineers, scientific assistants, surveyors, technical
illustrators, technicians (medical, dental, electronic physical sciences), and kindred workers.

SALES WORKERS - Occupations engaging wholly or primarily in direct selling. Includes: advertising agents/salespersons,
insurance agents/brokers, real estate agents/brokers, stock and bond salespersons, demonstrators, salespersons and sales clerks, and
kindred workers.

OFFICE AND CLERICAL WORKERS - Includes all clerical type work regardless of level of difficulty, where the activities are
predominantly non-manual though some manual work not directly involved with altering or transporting the products is included.
Includes: bookkeepers, cashiers, collectors (bills and accounts), messengers and office couriers, office machine operators, shipping
and receiving clerks, stenographers, typist and secretaries, telegraph and telephone operators, and kindred workers.

WHITE COLLAR TRAINEES - Persons engaged in formal training for official, managerial, professional, technical, sales, office
and clerical occupations.

SKILLED CRAFTS - Manual worker of relatively high skill level having a thorough and comprehensive knowledge of the
processes involved in their work. Exercise considerable independent judgment and usually receive an extensive period of training.
Includes: the building trades hourly paid foremen and leadmen who are not members of management, mechanics and repairmen,
skilled machining occupations, compositors and typesetters, electricians, engravers, job setters (metal), motion picture
projectionists, pattern and model makers, stationary engineers, tailors and tailoresses, and kindred workers.
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APPRENTICES - Persons employed in a program including work training and related instruction to learn a trade or craft which is
traditionally considered an apprenticeship, regardless of whether the program is registered with a Federal or State agency.

ON-THE-JOB TRAINEES - Persons engaged in formal training for craftsmen when not trained under apprentice programs; semi-
skilled, unskilled and service occupations.

SEMI-SKILLED WORKERS - Workers who operate machine or processing equipment or perform other factory-type duties of
intermediate skill level which can be mastered in a few weeks and require only limited training.

SERVICE WORKERS - Workers in both protective and non-protective service occupations. Includes: attendants (hospital and
other institution, professional and personal service), barbers, charwomen and cleaners, cooks (except household), counter and
fountain workers, elevator operators, fire fighters, guards, watchmen and doorkeepers, stewards, janitors, police officers and
detectives, porters, waiters and waitresses, and kindred workers.

UNSKILLED WORKERS - Workers in manual occupations which generally require no special training. Perform elementary
duties that may be learned in a few days and require the application of little or no independent judgement. Includes: garage
laborers, car washers and greasers, gardeners (except farm) and groundskeepers, longshoremen and stevedores, lumbermen,
craftsmen and wood choppers, laborers performing lifting, digging, mixing loading and pulling operations, and kindred workers.
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PLEASE BE ADVISED!

Every party to a public contract and every party bidding on public contracts are required to have a written
sexual harassment policy that contains:

(1)
()
(3)
(4)
(5)

(6)

a definition of sexual harassment under state law:

a description of sexual harassment utilizing examples;

a formalized complaint procedure;

a statement of victims rights;

directions on how to contact the Illinois Department of Human Rights — Illinois companies.
Out-of-State companies must include directions on how to contact the enforcement agency
within their state. Companies that issue a standard policy for all business locations must

prepare an addendum providing directions on how to contact the appropriate enforcement
agency.

a recitation that there cannot be any retaliation against employees who elect to file charges.

Recommendation: Your sexual harassment policy should be drafted in language easy to understand and any
revisions should be reviewed by legal counsel. A copy of your policy should be posted in a prominent and
accessible location to assure all employees will be notified of the company’s position.

In order to conduct business with the PEORIA PARK DISTRICT, you must have a written sexual

harassment policy that conforms to the new ACT.

FAILURE TO DO SO
WILL DISQUALIFY YOU AS AN ELIGIBLE VENDOR!!
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Sexual Harassment Model Policy Statement
Page 1

Please be advised, effective July 1, 1993, Governor Jim Edgar established under Executive Order Number 7 (Public Act 87-
1257) that every party to a public contract and every party bidding on a public contract within the State of Illinois must have a
written policy statement prohibiting sexual harassment. The following model policy statement is a draft copy provided for use
in formulating your company’s policy statement

SEXUAL HARASSMENT POLICY STATEMENT

It is the responsibility of each individual employee to refrain from sexual harassment and it is the right of each individual
employee to work in an environment free from sexual harassment.

DEFINITION OF SEXUAL HARASSMENT
According to the Illinois Human Rights Act, sexual harassment is defined as:

Any unwelcome sexual advances or requests for sexual favors or any conduct of a sexual nature when

1. submission to such conduct is made either explicitly or implicitly a term or condition of an individual’s
employment;

2. submission to or rejection of such conduct by an individual is used as the basis for employment decision(s)
affecting such individual; or

3. such conduct has the purpose or effect of substantially interfering with an individual’s work performance or
creating an intimidating, hostile, or offensive working environment.

The courts have determined that sexual harassment is a form of discrimination under Title VII of the U.S. Civil Rights act of 1964,
as amended in 1991. One such example is a case where a qualified individual is denied employment opportunities and benefits that

are, instead, awarded to an i who su untarily or /", Yer coercio lal ad lsexual favors. Another
example is where an individu mitto | [welco) )3 sexual ¢ st in order |y receive an empl | ment opportunity.
N
Other conduct commonly con d” /oe sexy | hara \ment ing
= Verbal: Sexual innuendoes, suggestive comments, insults, humor and jokes about sex, anatomy or gender-specific traits,

sexual propositions, threats, repeated requests for dates, or statement about other employees, even outside of their
presence, of a sexual nature.

= Non-Verbal: Suggestive or insulting sounds (whistling), leering, obscene gestures, sexually suggestive bodily gestures,

“catcalls”, “smacking” or “kissing” noises.

= Visual: Posters, signs, pin-ups, slogans of a sexual nature.
= Physical: Touching, unwelcome hugging or kissing, pinching, brushing the body, coerced sexual intercourse or actual
assault.

Sexual harassment most frequently involves a man harassing a woman. However, it can also involve a woman harassing a man or
harassment between members of the same gender.

The most severe and overt forms of sexual harassment are easier to determine; however, some sexual harassment is more subtle and
depends to some extent on individual perception and interpretation. The trend in the courts is to assess sexual harassment by a
standard of what would offend a “reasonable woman” or a “reasonable man”, depending upon the gender of the alleged victim.

An example of the most subtle form of sexual harassment is the use of endearments. The use of terms such as “honey”, “darling”,
and “sweetheart” is objectionable to many women who believe that these terms undermine their authority and their ability to deal
with men on an equal and professional level.
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Another example is the use of a compliment that could potentially be interpreted as sexual in nature. Below are three statements
that might be made about the appearance of a woman in the workplace:

Sexual Harassment Model Policy Statement
Page 2

= “That’s an attractive dress you have on.”
= “That’s an attractive dress. It really looks good on you.”
= “That’s an attractive dress. You really fill it out well.”

The first statement appears to be simply a compliment. The last is most likely to be perceived as sexual harassment depending on
individual perceptions and values. To avoid the possibility of offending an employee, it is best to follow a course of conduct above
reproach, or to err on the side of caution.

RESPONSIBILITY OF INDIVIDUAL EMPLOYEES

Each individual employee has the responsibility to refrain from sexual harassment in the workplace. An individual employee who
harasses a fellow worker is, of course, liable for his or her individual conduct. The harassing employee will be subject to
disciplinary action up to and including discharge in accordance with company/organization policy or a collective bargaining
agreement, as appropriate.

RESPONSIBILITY OF SUPERVISORY PERSONNEL
Each supervisor is responsible for maintaining a workplace free of sexual harassment. This is accomplished by promoting a
professional environment and by dealing with sexual harassment as with all other forms of employee misconduct.

The courts have found companies/organizations as well as supervisors can be held liable for damages related to sexual harassment
by a manager, supervisor, employee, or third party (an individual who is not an employee but does business with a
company/organization, such as a contractor, customer, sales representative, or repair person).

1]
Tt ievel Or i
Jst act quickly
1

Liability is based either on a co
supervisor acting as an agent of
minimize their own liability, but ¢

1 and discipline, or on the
d responsibly, not only to

RESOLUTION OUTSIDE THE COMPANY/ORGANIZATION

It is hoped that most sexual harassment complaints and incidents can be resolved within a company/organization. However, an
employee has the right to contact the Illinois Department of Human Rights (IDHR) or the U.S. Equal Employment Opportunity
Commission (EEOC) about filing a formal complaint. An IDHR complaint must be filed within 180 days of the alleged incident(s)
unless it is a continuing offense. A complaint with EEOC must be filed within 300 days.

Illinois Department of Human Rights Illinois Human Rights Commission
(217) 785-5100 - Springfield (217) 785-4350 — Springfield

(217) 785-5125 — TDD Springfield (217) 785-5125 — TDD Springfield
(312) 814-6200 — Chicago (312) 814-6269 — Chicago

(312) 263-1579 — TDD Chicago (312) 814-4760 — TDD Chicago

U.S. Equal Employment Opportunity Commission
(312) 353-2613 — Chicago District Office

(800) 669-4000 — Toll Free Within State of Illinois
(800) 669-6820 — TDD Chicago

An employee who is suddenly transferred to a lower paying job or passed for promotion, after filing a complaint with IDHR or
EEOC, may file a retaliation charge, also due 180 days (IDHR) or 300 days (EEOC) from the alleged retaliation.

An employee who has been physically harassed or threatened while on the job may also have grounds for criminal charges of
assault and battery.

FALSE AND FRIVOLOUS COMPLAINTS

False and frivolous charges refer to cases where the accuser is using a sexual complaint to accomplish some end other than
stopping sexual harassment. It does not refer to charges made in good faith which cannot be proven. Given the seriousness of the
consequences for the accused, a false and frivolous charge is a severe offense that can itself result in disciplinary action.
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ILLINOIS DRUG FREE WORKPLACE CERTIFICATION

The undersigned Contractor/Vendor hereby certifies that it will comply with all provisions of the Illinois Drug Free Workplace Act
of 1991.

Dated this day of , 20

Contractor/Vendor

By:
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SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION

Project Name:

Location:

The Substance Abuse Prevention on Public Works Act Public Act 95-0635, prohibits the use of drugs and alcohol, as defined in the
Act, by employees of the Contractor and by employees of all approved Subcontractors while performing work on a public works
project. The Contractor/Subcontractor herewith certifies that it has a superseding collective bargaining agreement or makes the
public filing of its written substance abuse prevention program for the prevention of substance abuse among its employees who are
not covered by a collective bargaining agreement dealing with the subject as mandated by the Act.

A.The undersigned representative of the Contractor/Subcontractor certifies that the contracting entity has signed collective
bargaining agreements that are in effect for all of its employees, and that deal with the subject matter of Public Act 95-0635.

Contractor/Subcontractor

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date

B.The undersigned representative of the Contractor/Subcontractor certifies that the contracting entity has in place, for all of its
employees not covered by a collective bargaining agreement that deals with the subject of the Act, the attached substance abuse
prevention program that meets or exceeds the requirements of Public Act 95-0635.

Contractor/Subcontractor

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date
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CERTIFICATION OF SAFETY COMPLIANCE

The undersigned Contractor/Vendor hereby certify that they and their sub-contractors will comply with any and all prevailing
occupational safety and health standards including, but not limited to the following: hazard communication, hearing conservation,
respirator use, permit required confined space entry, scaffolding, personal protective equipment, ladder usage, ventilation,
flammable and combustible liquids handling and storage and lockout/tagout. Such compliance may include a training component
or require a written program of compliance.

Dated this day of , 20

CONTRACTOR/VENDOR:

By:
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PLEASURE DRIVEWAY AND PARK DISTRICT

OF PEORIA, ILLINOIS

Individual Contractor Form

CONTRACTOR CERTIFICATION

, do hereby certify that | am a contractor who has not been barred from
blddlng on a public contract as a result of a violation of either Section 33E-3 (bid-rigging) or Section 33E-4(bid rotating) of the
[llinois Criminal Code, Illinois Compiled Statutes 720 ILCS 5/33E-3 and 5/33E-4.

Contractor

By:

Subscribed and Sworn before me this day of , 20

Notary Public

My Commission Expires , 20
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PLEASURE DRIVEWAY AND PARK DISTRICT
OF PEORIA, ILLINOIS

Corporate or Partnership Contractor Form

CONTRACTOR CERTIFICATION

, a duly authorized agent of
(Agent)
, do hereby certify that neither
(Contractor)
, hor any individual presently
(Contractor)
affiliated with , has been barred from
(Contractor)

bidding on a public contract as a result of a violation of either Section 33E-3 (bid-rigging) or Section 33E-4 (bid rotating) of the
Illinois Criminal Code, Illinois Compiled Statutes, 720 ILCS 5/33E-3 and 5/33E-4.

Contractor

By:

Subscribed and Sworn before me this day of , 20

Notary Public

My Commission Expires , 20
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MAJOR SUBCONTRACTORS LIST

The following tabulation of Major Subcontractors shall be attached and made a condition of the Bid. The Bidder expressly understands and agrees to the following provisions:

moow>

If awarded a Contract as a result of this Bid, the major subcontractors used in the prosecution of the work will be those listed below.
The following list includes all subcontractors who will perform work representing 5% (five percent) or more of the total Base Bid.
The subcontractors listed below are financially responsible and are qualified to perform the work required.
The subcontractors listed below comply with the requirements of the Contract Documents.

Any substitutions in the subcontractors listed below shall be requested in writing by the Contractor and must be approved in writing by the Owner. No sub-

subcontractors will be allowed unless specifically stated on the form. All pertinent financial, performance, insurance and other applicable information shall be
submitted with the request for substitution(s). Owner shall respond to such requests within 14 calendar days following the submission of all necessary information to

the full satisfaction of the Owner.

F. Failure to submit the list of Major Subcontractors as stated herein shall constitute a material variation from the Invitation to Bid; and any such Bid may be rejected by

the Owner.

G.  All subcontractors listed below will be required to submit Work Force Profiles with bid.

Subcontractor Name

Address

Telephone

Area of Work

Minority/Women
Owned Business
(Yes/No)

(Attach additional sheets if required)

END OF MAJOR SUBCONTRACTORS FORM
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Directory of Minority & Women Owned Business Enterprises

Compiled with Information from

City of Peoria Equal Opportunity Office

Peoria Housing Authority
Peoria Park District
04/2017

Absolute Risk Management Strategies

Kelly Peterson

Adams Septic & Sewer Services, Inc.

Michelle Adams

AFE Construction, Inc.
Tommy and Monica Arbuckle

Alexander Brother Construction
Allester Alexander

A & L Salvage, Inc.
Archie Brown

A. Lucas & Sons Steel
Margaret Hanley
Ambri Inc.

Robert J. Hunt. Jr.

Atherton, P.A.
Patricia Atherton

A Unique Maintenance Service
Andrea McKnight

BMI Contractors and Associates

Sammy L Hobson

Braun Excavating, Inc.
Teresa Braun

Brown, Leo Trucking, Inc.
Leo Brown

Buddy’s Landscaping
Dexter Davis

Central IL Consulting Inc.
Jessica Youngman

Central IL Rebar Insulators
Roger Fleming

Central Landscaping
Donna Brandenburg

CJL Landscaping, Inc.
Rebecca J. Kelch

MBE Construction Safety, Job Site Safety Plan
Development, Job Site Risk Assessment, Construction
OSHA Training

416 Main St., Suite 533, Peoria, IL 61602

WABE Septic and Sewer Contractor
1641 N. Tiber Ridge Ct., East Peoria, IL 61611

WBE General Contractor
WBE P.O. Box 199, Mackinaw, IL 61755

MBE Concrete, Demolition, Excavating, Landscaping
Trucking

P.O. Box 1508

Peoria, IL 61605

MBE Clean Up, Tree Cutting & Removal, Truck Salvaging

824 W. Brons, Peoria, IL 61604

WBE Structural Steel Fabrication
1328 SW Washington, Peoria, IL 61602

MBE Drywall, Flooring, Painting, Cabinetry
9101 S. Nashville Ave., Oak Lawn, IL 60453

WBE Asphalt, Concrete, Demolition, Excavation
57 Eichorn Road, Spring Bay, IL 61611

MBE Commercial and Industrial Construction Cleanup
2101 N. North St., Peoria, IL 61604

MBE Excavation, Environmental Services, Concrete
1123 MacQueen, Peoria, IL 61604
bmicontractorsandassociates@comcast.net

WBE Demolition, Digging of Footings,
Excavation, Pipe Laying
24 Gulf Stream, Bartonville, IL 61607

MBE Trucking/Hauling
P. O. Box 9057, Peoria, IL 61612

MBE Landscaping
P. O. Box 1836, Bloomington, IL 61702
WBE Land Surveying

416 Germantown Rd., Germantown, IL 61548

MBE Structural Steel and Rebar Replacement
4719 Ridgelawn, Peoria, IL 61615

WBE Landscaping
12512 Mendell Rd., Princeville, IL 61559

WBE Landscaping
10902 W. U. S. Highway 150, Brimfield, IL 61517

309-222-4050

309-691-6113

309-208-3092
tommy.AFEINC @hotmail.com

309-713-3010

abrosconst@aol.com

309-682-4412

309-673-8547
309-673-7213 Fax

Margaret@alucasiron.com

708-634-6303 Ph/ Fax

309-822-8575
309-822-8782 Fax

309-685-7197
309-685-4472 Fax

30-657-4469
309-713-1569

309-697-5454
309-697-6567 Fax

309-685-6710
309-685-0759 Fax

309-824-9211
309-454-3342 Fax
dexterdavis2@aol.com

309-383-3156
youngman@mtco.com

309-258-1379
888-387-5716 Fax

309-385-4832
309-385-2644 Fax

309-691-9200
309-691-5131 Fax
meinders_81@yahoo.com

NEW RESTROOM AND SITE WORK - W. H. SOMMER PARK - Project Manual

Page 25


mailto:tommy.AFEINC@hotmail.com
mailto:abrosconst@aol.com
mailto:Margaret@alucasiron.com
mailto:bmicontractorsandassociates@comcast.net
mailto:dexterdavis2@aol.com
mailto:youngman@mtco.com
mailto:meinders_81@yahoo.com

Clevenger Contractors Inc.
Misty Bahman

CNS Forestry & Landscaping LLC
Christine Schilling
Cordova Construction

Tina Christopher

Cornerstone Builders & Developers
Ron Touilly

Creative Touch Painting
Chris Ridge

CSS (Construction Specialties & Services)
Dave Suzuki

CWG Incorporated
Teresa E. Gustafson

Davis Brothers Construction Company
Russell Davis

DECA Realty
Eddie J. Washington

Design Air Inc.

Courtney Eston

E & D Trucking and Hauling, Inc.
Eddie Proctor

Flessner Electric
Fire & Ice Heating and Air

J.T. Toombs

Foster-Jacob Electric
Emily Rudesill

Fuhrmann Engineering Inc.
Matt Smith

Garza Heating & Cooling
GIVSCO Construction
Ronnie Givens

Gutters & More

Kristine Stone-Rainey

Hancock Trucking, Inc.
Nancy Hancock

WBE Guardrail, Bridge Rail, Seeding, Fencing
355 Naples Rd., P.O. Box 19, Bluffs, IL 62621
www.clevengercontractor.com

WBE Landscaping, Seeding, Sodding, Tree Removal
1813 1000" St., Lincoln, IL 62656

WBE Concrete Removal, Curb & Gutter Removal,
Sidewalk Removal
2424 N. Ellory Road, Peoria, IL 61615

WBE
6129 W. Southport Rd., Peoria, IL 61615
www.cornerstonebd.com

MBE Painting Exterior/Interior
3318 N. Isabell Ave., Peoria, IL 61604

MBE Building Specialties, Design, Engineering,
Estimating
P. O. Box 120703 Peoria, IL 61614

WBE Demolition, Excavation, Trucking
24635 Cooper Rd., Morton, IL 61550

MBE Trucking/Hauling
1522 W. Kettelle St. Peoria, IL 61605

MBE Real Estate Broker, Appraiser
417 W. Main, Peoria, IL 61606

MBE Commercial Air Duct Cleaning
3806 W. Hearthwood Dr., Dunlap, IL 61525
www.designair-inc.com

MBE Trucking/Hauling
1913 N. Idaho, Peoria, IL 61604

WBE Electrical
3600 S. Cameron Ln., Mapleton, IL 61547

MBE HVAC Maintenance, Installment
922 W. Smith St., Peoria, IL 61605

WBE Electrical
826 W. Main St., Peoria, IL 61606

WBE Civil Engineers / Land Surveyors
456 Fulton St., Suite 146
www.fuhrmann-eng.com

MBE HVAC
1304 S. Western Ave., Peoria, IL 61605

MBE General Contractor
2321 Lakeshore Dr., Pekin, IL 61554

WBE Roofing
157 Thunderbird Ln., East Peoria, IL 61611
WwWw.gutters&moreinc.com

WBE Trucking/Hauling
30570 Hancock Road, Mackinaw, IL 61755

217-754-3411
217-754-3537 Fax
clever@irtc.net

217-792-3808
217-792-3808 Fax

309-674-8810

309-674-9000
309-673-7783 Fax
info@cornerstonebd.com

309-229-1253
309-643-7400(cell)
info@creativetouchpnt.com

309-685-8453
sai@sai-x.com

309-208-5461 (cell)
309-208-8899 (cell)
tgusdesigns@yahoo.com

309-683-6931

309-637-3322
309-682-3922 Fax

309-693-8632
309-243-2102 Fax
cle@designair-inc.com

309-682-4336
309-251-6736 Cell
proctorl3@comcast.net

309-697-2484

309-219-3708

309-674-8129

309-713-3498 Ext. 5

msmith@fuhrmann-eng.com

309-645-6294

309-620-9127
info@GIVSCO.com

309-694-4000
309-694-3356 Fax
ksr@gutters-more.com

309-447-6733
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Hanley Steel, Inc.
Jill Hanley

Heart Technologies
Jim Bainter, Brad Armstrong

Hermann & Associates
Alisha Hermann

Hoops Painting
Monty Hoops

Horan Construction, Inc.
Susan Arnholt

Infrastructure Engineering
Thu Truitt

Intech Innovations
John McCrary

JC Construction
Frank Coates

J & K Construction
James Tillman

JM Industrial Supply

Ron Givens

Kahbeah Contracting & Trucking
Larry Kahbeah

Kreiling Roofing Co.

LV Enterprise
John L. Palmer

M & A Plumbing
Michael Abner

M & L Plumbing
Manzell Lawson

Mid-1llinois Companies, Corp.
Debra Young

Midwest Construction Services
Sheila Shover

Millennia Professional Services of IL

Paul Moreno

Molleck Electric

Ordaz Construction Co. Inc.
Elizabeth Ordaz Mercer

WBE Fabricated Structural and Miscellaneous Steel
8811 N. Industrial Rd., Peoria, IL 61615

WBE Data\Telephone Communication and Construction
3105 N. Main Street, Peoria, IL 61611

WBE Consultant Engineering
5835 N. Galena Rd., Peoria, IL 61614

MBE Painting
136 Middle Park Dr., Canton, IL 61520

WBE Carpentry, Concrete, Demolition, General, Wrecking

1720 W. Chanute Road, Peoria, IL 61615

MBE Civil Engineering
456 Fulton St., Suite 104, Peoria, IL 61602

WBE Audio/Video Design and Integration
Washington, IL 61571
www.intechinnovations.com

MBE General
3609 N. Woodvine Terrace, Peoria, IL 61605

MBE General
4003 N. Rochelle, Peoria, IL 61615
MBE Maintenance Items, Tools, Soaps

2323 Lakeshore, Pekin, IL 61554

MBE Trucking/Hauling
510 N. Yates, P. O. Box 56, Tallula, IL 62688

WBE Slate, Wood Shakes, Tile, Thatch, Custom Fabricated

Copper and Steel, Residential and Commercial
2335 W. Altorfer Dr., Peoria, IL 61615

MBE Trucking/Hauling
303 E. Archer Avenue, Peoria, IL 61603

MBE Plumbing
6216 N. Devonshire Avenue, Peoria, IL 61615

MBE Plumbing
1309 W. Lincoln, Peoria, IL 61605

WBE Metal Framing, Insulation, Drywall, Plaster &
Exterior Insulation, Acoustical Ceilings and Wall Panels,
Painting and Wall Covering, Access Flooring

905 NE Adams St., Peoria, IL 61603

M/WBE Traffic Control Products, Trucking/Hauling
P. O. Box 4185, Bartonville, IL 61607

MBE Civil Engineering, Erosion Control, Landscaping,
Sewer Construction, Surveying, Retaining Walls
850 N. Main St., Morton, IL 61550

Www.mps-il.com

WBE Electrical
14926 W. Winchester Dr., Brimfield, IL 61517

WBE Concrete
10088 Modena Rd., Wyoming, IL 61491
www.ordazco.com

309-692-5250
309-692-5251 Fax

309-427-7000
309-427-7007 Fax

309-687-5566
309-687-0571 Fax

309-224-0736
309-691-3133
309-691-1841 Fax

309-637-9200
309-637-9210

309-370-6676
309-745-9691 Fax
jmccrary@intechinnovations.com

309-303-3919 Cell
fcoatesl@yahoo.com

309-685-8554
309-685-8554 Fax
tesinc@comcast.net

309-346-5796
309-347-5100 Fax

217-634-4157
217-634-4157 Fax

309-673-3649
info@kreiling.com
309-657-2420

309-682-8872 Fax

309-689-0133
309-689-0133 Fax

309-674-8466

309-674-0717
dyoung@mic123.com

309-697-1000
309-697-1004 Fax
sshover@mcstraffic.com

309-321-8141
309-321-8142

sdietz@mps-il.com
309-446-3483
309-693-3338

309-693-5505 Fax
lindahall@odazco.com
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Porter, V. L.
Vincent Porter

RNS Electric Inc.

Regina Slonneger

Rudd Trucking

Nanette Jenkins-Rudd

Rufus Construction Company

Rufus Nelson

Searle Trucking, Inc.
Debbie Searle

Tabitha Ventures, Inc.
Edward O. Taiwo

TEMCO Heating & AC
Ellen Robinson

The Communication Connection
Jennifer Stone

Three Cross Development

J. T. Donelson

Thompson Brothers Inc.
Todd Thompson

Thornton Rave
dba Illini Concrete Co. of Illinois

Tillman Electric
James Tillman

Willie Veneble Construction
Willie Venable

Willis Electric
Phyllis Willis

MBE Concrete, General
500 W. North, Suite 10, Springfield, IL 62704

WBE Electrical

28558 Irish Lane, Washington, IL 61571

WBE Trucking/Hauling

107 Washington St., Kingston Mines, IL 61539
MBE Painting, Roofing, Remodeling

1819 S. Idaho Street, Peoria, IL 61605

WBE Trucking/Hauling
P.O. Box 4142, Bartonville, IL 61607

MBE Asphalt, Concrete, Demolition, Earthwork, Electrical,

Excavation, General, HVAC, Landscaping, Painting,
Plumbing, Resurfacing, Roofing, Trucking/Hauling

2000 W. Pioneer Parkway, Suite 7B, Peoria, IL 61615

www.tabithainc.com

WBE Heating & AC
913 Laramie St., Peoria, IL 61605

217-744-8050

309-444-5200
309-444-5201 Fax

rns@att.net

309-389-4150
309-389-2849 Fax

309-673-6776
309-497-9453 Cell

309-686-0708
309-688-5365 Fax
searletrkn@comcast.net

309-692-1473
309-692-1564 Fax

Edward@tabithainc.com

309-637-7746

WBE Communication, Wire & Cable, Electrical & Telephone Products

604 Filmore Street, Harrisburg, PA 17104

MBE Concrete, General, Sidewalk, Drywall, Painting

Roofing, Electrical, Plumbing, Trucking/Hauling
1519 W. Millman, Peoria, IL 61605

MBE General Carpentry & Construction, Interior
Finishes, Millwork
P.O. Box 313, Pekin, IL 61555

MBE Precast & Prestressed Concrete, Demolition,
Excavating, Grading, Drainage, Aggregate Bases
& Surfaces, Pavement Patching

929 E. Grove St., Suite A, Bloomington, IL 61701

MBE Electrical
4003 N. Rochelle, Peoria, IL 61615

MBE Construction, Concrete Removal, Demolition
1000 E. Wilcox, Peoria, IL 61605

WBE Electrical
P.O. Box 545, Chillicothe, IL 61523

717-561-7267

309-637-1238

309-613-0254
thompsonbros@me.com

309-585-2376
309-585-2472 Fax

309-685-8554
309-264-3903 Cell

309-686-1429
309-360-0757 Cell

309-579-2926
Willil58@mchsi.com
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Trade Title

ASBESTOS ABT-GEN
ASBESTOS ABT-GEN
ASBESTOS ABT-MEC

BOILERMAKER

BRICK MASON
CARPENTER

CARPENTER

CEMENT MASON
CEMENT MASON
CERAMIC TILE FNSHER
ELECTRIC PWR EQMT OP
ELECTRIC PWR
GRNDMAN

ELECTRIC PWR LINEMAN
ELECTRIC PWR TRK DRV
ELECTRICIAN
ELECTRICIAN
ELECTRONIC SYS TECH
ELEVATOR
CONSTRUCTOR

GLAZIER

HT/FROST INSULATOR
IRON WORKER
IRON WORKER

LABORER

LABORER

LABORER, SKILLED
LABORER, SKILLED
LATHER
MACHINERY MOVER

MACHINIST

MARBLE FINISHERS
MARBLE MASON
MILLWRIGHT
MILLWRIGHT
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
PAINTER

PAINTER SIGNS
PILEDRIVER
PILEDRIVER
PIPEFITTER
PLASTERER

PLUMBER

ROOFER

SHEETMETAL WORKER
SIGN HANGER

SPRINKLER FITTER
STEEL ERECTOR

STONE MASON

PREVAILING WAGE RATES FOR PEORIA COUNTY EFFECTIVE SEPTEMBER 1, 2017

Region

All
All
All

All
All
All
All
All
All
All
All
All

All
All
All
All
All
All

All
All
All
All

All
All
All
All
All
All

All
All
All
All
All
All
All
All
All
All
All
All

All
All
All
All
All
All
All
All
All

All
All

All

Type

BLD
HWY
BLD

BLD
BLD
BLD
HWY
BLD
HWY
BLD
ALL
ALL

ALL
ALL
ALL
BLD
BLD
BLD

BLD
BLD
BLD
HWY

BLD
HWY
BLD
HWY
BLD
HWY

BLD
BLD
BLD
BLD
HWY
BLD
BLD
BLD
HWY
HWY
HWY
ALL

BLD
BLD
HWY
BLD
BLD
BLD
BLD
BLD
HWY

BLD
HWY

BLD

Class

W NP WN PP

Base
Wage

$26.89
$29.99
$32.78

$39.50
$33.16
$32.01
$34.04
$28.05
$32.11
$30.86
$43.76
$29.96

$48.61
$31.42
$35.71
$34.82
$28.00
$43.43

$34.87
$43.70
$32.41
$36.82

$25.89
$29.24
$26.29
$29.54
$32.01
$36.82

$45.35
$30.86
$32.61
$31.74
$33.59
$39.69
$36.83
$32.12
$39.69
$36.83
$31.27
$35.35

$33.92
$33.01
$34.04
$38.90
$29.00
$35.17
$31.00
$32.75
$36.82

$37.12
$36.82

$33.16

Fore-
man
Wage
$28.39
$31.49
$35.28

$42.50
$34.66
$34.26
$36.29
$29.80
$33.61
$30.86
$54.80
$54.80

$54.80
$54.80
$38.21
$37.32
$30.00
$48.86

$34.87
$46.20
$34.31
$38.82

$27.39
$30.74
$27.79
$31.04
$34.26
$38.82

$47.85

$33.86
$33.99
$35.33
$42.69
$42.69
$42.69
$42.69
$42.69
$41.62
$37.35

$38.09
$35.26
$36.29
$43.18
$30.25
$38.34
$32.55
$34.39
$38.82

$39.87
$38.82

$34.66

M-F
oT

1.5
1.5
1.5

1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5

1.5
1.5
1.5
1.5
1.5

1.5

1.5

1.5

1.5

1.5
1.5
1.5
1.5
1.5
1.5

1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5

1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5

1.5
1.5

1.5

OSA

1.5
1.5
1.5

1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5

1.5
1.5
1.5
1.5
1.5

1.5

1.5

1.5

1.5

1.5
1.5
1.5
1.5
1.5
1.5

1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5

1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5

1.5
1.5

1.5

OSH

NN

N NNMNNNNMNNONNDN

N NNNDNN

NNNNNN

P NNNNNNNNNNDN
w w

N

2

H/W

$7.80
$7.80
$12.1
2

$7.07
$9.40
$8.45
$8.45
$7.50
$8.25
$9.40
$6.81
$6.40

$6.96
$6.44
$7.55
$6.10
$7.10
$15.2
8

$10.5
0

$12.1
2

$10.6
6

$10.6
6

$7.80
$7.80
$7.80
$7.80
$8.45
$10.6
6

$7.26
$9.40
$9.40
$8.45
$8.20
$9.00
$9.00
$9.00
$9.00
$9.00
$8.00
$10.3
0

$2.60
$8.45
$8.45
$7.10
$8.15
$7.00
$9.00
$9.37
$10.6
6

$8.42
$10.6
6

$9.40

Pensio
n

$18.85
$20.64
$11.70

$12.47
$10.57
$17.10
$17.50
$15.65
$16.77
$10.57
$12.25
$8.39

$13.61
$8.80

$12.21
$11.43
$11.44
$15.71

$7.70

$12.96
$15.47
$15.47

$18.85
$20.64
$18.85
$20.64
$17.10
$15.47

$8.95

$10.57
$10.57
$17.72
$16.95
$19.23
$19.23
$19.23
$19.23
$19.23
$19.23
$8.20

$2.71

$17.10
$17.50
$12.53
$16.19
$14.21
$9.20

$16.46
$15.47

$8.50
$15.47

$10.57

Vacation

$0.00
$0.00
$0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$3.47

$0.00
$0.00
$0.00
$0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

$1.85
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

$0.00
$0.00

$0.00

Training

$0.80
$0.80
$0.72

$0.40
$0.79
$0.54
$0.52
$0.50
$0.50
$0.77
$0.44
$0.30

$0.49
$0.31
$0.80
$0.40
$0.40
$0.60

$1.25
$0.72
$0.54
$0.64

$0.80
$0.80
$0.80
$0.80
$0.54
$0.64

$0.00
$0.77
$0.78
$0.54
$0.52
$3.00
$3.00
$3.00
$3.00
$3.00
$3.00
$1.35

$0.00
$0.54
$0.52
$1.06
$0.80
$0.95
$0.30
$0.80
$0.64

$0.35
$0.64

$0.79
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Trade Title Region  Type Class Base Fore- M-F OSA OSH H/W Pensio Vacation Training

Wage man oT n
Wage

TERRAZZO FINISHER All BLD $30.86 1.5 1.5 2 $9.40  $10.57 $0.00 $0.77

TERRAZZO MASON All BLD $32.61 $32.61 15 15 2 $9.40  $10.57 $0.00 $0.78

TILE MASON All BLD $32.61 $33.86 1.5 1.5 2 $9.40  $10.57 $0.00 $0.78

TRUCK DRIVER All ALL 1 $36.15 $40.04 15 15 2 $12.1  $5.89 $0.00 $0.25
6

TRUCK DRIVER All ALL 2 $36.67 $40.04 15 15 2 $12.1  $5.89 $0.00 $0.25
6

TRUCK DRIVER All ALL 3 $36.91 $40.04 1.5 1.5 2 $12.1  $5.89 $0.00 $0.25
6

TRUCK DRIVER All ALL 4 $37.25 $40.04 1.5 1.5 2 $12.1  $5.89 $0.00 $0.25
6

TRUCK DRIVER All ALL 5 $38.23 $40.04 1.5 1.5 2 $12.1  $5.89 $0.00 $0.25
6

TRUCK DRIVER All 0&C 1 $28.92 $32.03 1.5 1.5 2 $12.1  $5.89 $0.00 $0.25
6

TRUCK DRIVER All 0&C 2 $29.34 $32.03 15 15 2 $12.1  $5.89 $0.00 $0.25
6

TRUCK DRIVER All 0&C 3 $29.53 $32.03 15 15 2 $12.1  $5.89 $0.00 $0.25
6

TRUCK DRIVER All 0&C 4 $29.80 $32.03 15 15 2 $12.1  $5.89 $0.00 $0.25
6

TRUCK DRIVER All 0&C 5 $30.58 $32.03 15 1.5 2 $12.1  $5.89 $0.00 $0.25
6

TUCKPOINTER All BLD $33.16 $34.66 15 15 2 $9.40  $10.57 $0.00 $0.79

Legend

M-F OT Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number
listed is the multiple of the base wage.

OSA Overtime pay required for every hour worked on Saturdays

OSH Overtime pay required for every hour worked on Sundays and Holidays

H/W Health/Welfare benefit

Explanations PEORIA COUNTY

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day,
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday. This then makes work performed
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain

days of celebration. If in doubt, please check with IDOL.

Oil and chip resealing (O&C) means the application of road oils and liquid asphalt to coat an existing road surface, followed by
application of aggregate chips or gravel to coated surface, and subsequent rolling of material to seal the surface.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including
mechanical systems where those mechanical systems are to be removed. This includes the removal of asbestos materials/mold
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close
future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the

mechanical systems are to remain.
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CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER

Assisting, helping or supporting the tile, marble and terrazzo mechanic by performing their historic and traditional work
assignments required to complete the proper installation of the work covered by said crafts. The term "Ceramic" is used for
naming the classification only and is in no way a limitation of the product handled. Ceramic takes into consideration most hard
tiles.

ELECTRONIC SYSTEMS TECHNICIAN

Installation, service and maintenance of low-voltage systems which utilizes the transmission and/or transference of voice, sound,
vision, or digital for commercial, education, security and entertainment purposes for the following: TV monitoring and
surveillance, background/foreground music, intercom and telephone interconnect, field programming, inventory control
systems, microwave transmission, multi-media, multiplex, radio page, school, intercom and sound burglar alarms and low voltage
master clock systems.

Excluded from this classification are energy management systems, life safety systems, supervisory controls and data acquisition
systems not intrinsic with the above listed systems, fire alarm systems, nurse call systems and raceways exceeding fifteen feet in
length.

LABORER, SKILLED - BUILDING

The skilled laborer building (BLD) classification shall encompass the following types of work, irrespective of the site of the work:
cutting & acetylene torch, gunnite nozzlemen, gunnite pump men & pots, kettlemen & carriers of men handling hot stuff,
sandblaster nozzle men, sandblasting pump men & pots, setting up and using concrete burning bars, wood block setters,
underpinning & shoring of existing buildings, and the unload-ing and handling of all material coated with creosote.

LABORER, SKILLED - HIGHWAY

The skilled laborer heavy & highway (HWY) classification shall encompass the following types of work,irrespective of the site of
the work: jackhammer & drill operator, gunite pump & pot man, puddlers, vibrator men, wire fabric placer, sandblast pump &
pot man, strike off concrete, unloading, handling & carrying of all creosoted piles, ties or timber, concrete burning bars, power
wheelbarrows or buggies, asphalt raker, brickset-ters, cutting torchman (electric & acetylene), men setting lines to level forms,
form setters, gunite nozzle man & sandblasting nozzle man, power man, and rip-rapping by hand.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION Class 1. Drivers on 2 axle trucks hauling less than 9 ton. Air
compressor and welding machines and brooms, including those pulled by separate units, truck driver helpers, warehouse
employees, mechanic helpers, greasers and tiremen, pickup trucks when hauling materials, tools, or workers to and from and on-
the-job site, and fork lifts up to 6,000 Ib. capacity.

Class 2. Two or three axle trucks hauling more than 9 ton but hauling less than 16 ton. A-frame winch trucks, hydrolift trucks,
vactor trucks or similar equipment when used for transportation purposes. Fork lifts over 6,000 Ib. capacity, winch trucks, four
axle combination units, and ticket writers.

Class 3. Two, three or four axle trucks hauling 16 ton or more. Drivers on water pulls, articulated dump trucks, mechanics and
working forepersons, and dispatchers. Five axle or more combination units.

Class 4. Low Boy and Qil Distributors.
Class 5. Drivers who require special protective clothing while employed on hazardous waste work.

TRUCK DRIVER - OIL AND CHIP RESEALING ONLY.

This shall encompass laborers, workers and mechanics who drive contractor or subcontractor owned, leased, or hired pickup,
dump, service, or oil distributor trucks. The work includes transporting materials and equipment (including but not limited to,
oils, aggregate supplies, parts, machinery and tools) to or from the job site; distributing oil or liquid asphalt and aggregate; stock
piling material when in connection with the actual oil and chip contract. The Truck Driver (Oil & Chip Resealing) wage
classification does not include supplier delivered materials.
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OPERATING ENGINEERS - BUILDING

Class 1. Cranes; Overhead Cranes; Gradall; All Cherry Pickers; Mechanics; Central Concrete Mixing Plant Operator; Road Pavers
(27E - Dual Drum - Tri Batchers); Blacktop Plant Operators and Plant Engineers; 3 Drum Hoist; Derricks; Hydro Cranes; Shovels;
Skimmer Scoops; Koehring Scooper; Drag Lines; Backhoe; Derrick Boats; Pile Drivers and Skid Rigs; Clamshells; Locomotive
Cranes; Dredge (all types) Motor Patrol; Power Blades - Dumore - Elevating and similar types; Tower Cranes (Crawler-Mobile)
and Stationary; Crane-type Backfiller; Drott Yumbo and similar types considered as Cranes; Caisson Rigs; Dozer; Tournadozer;
Work Boats; Ross Carrier; Helicopter; Tournapulls - all and similar types; Scoops (all sizes); Pushcats; Endloaders (all types);
Asphalt Surfacing Machine; Slip Form Paver; Rock Crusher; Heavy Equipment Greaser; CMI, CMI Belt Placer, Auto Grade & 3
Track and similar types; Side Booms; Multiple Unit Earth Movers; Creter Crane; Trench Machine; Pump-crete-Belt Crete-Squeeze
Cretes-Screw-type Pumps and Gypsum; Bulker & Pump - Operator will clean; Formless Finishing Machine; Flaherty Spreader or
similar types; Screed Man on Laydown Machine; Wheel Tractors (industrial or Farm-type w/Dozer-Hoe-Endloader or other
attachments); F.W.D. & Similar Types; Vermeer Concrete Saw.

Class 2. Dinkeys; Power Launches; PH One-pass Soil Cement Machine (and similar types); Pugmill with Pump; Backfillers; Euclid
Loader; Forklifts; Jeeps w/Ditching Machine or other attachments; Tuneluger; Automatic Cement and Gravel Batching Plants;
Mobile Drills (Soil Testing) and similar types; Gurries and Similar Types; (1) and (2) Drum Hoists (Buck Hoist and Similar Types);
Chicago Boom; Boring Machine & Pipe Jacking Machine; Hydro Boom; Dewatering System; Straw Blower; Hydro Seeder;
Assistant Heavy Equipment Greaser on Spread; Tractors (Track type) without Power Unit pulling Rollers; Rollers on Asphalt --
Brick Macadem; Concrete Breakers; Concrete Spreaders; Mule Pulling Rollers; Center Stripper; Cement Finishing Machines & CMI
Texture & Reel Curing Machines; Cement Finishing Machine; Barber Green or similar loaders; Vibro Tamper (All similar types)
Self-propelled; Winch or Boom Truck; Mechanical Bull Floats; Mixers over 3 Bag to 27E; Tractor pulling Power Blade or Elevating
Grader; Porter Rex Rail; Clary Screed; Truck Type Hoptoe Oilers; Fireman; Spray Machine on Paving; Curb Machines; Truck Crane
Oilers; Oil Distributor; Truck-Mounted Saws.

Class 3. Air Compressor; Power Subgrader; Straight Tractor; Trac Air without attachments; Herman Nelson Heater, Dravo,
Warner, Silent Glo, and similar types; Roller: Five (5) Ton and under on Earth or Gravel; Form Grader; Crawler Crane & Skid Rig
Oilers; Freight Elevators - permanently installed; Pump; Light Plant; Generator; Conveyor (1) or (2) - Operator will clean; Welding
Machine; Mixer (3) Bag and Under (Standard Capacity with skip); Bulk Cement Plant; Oiler on Central Concrete Mixing Plant.

OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION

CLASS 1. Cranes; Hydro Cranes; Shovels; Crane Type Backfiller; Tower, Mobile, Crawler, & Stationary Cranes; Derricks; Hoists (3
Drum); Draglines; Drott Yumbo & Similar Types considered as Cranes; 360 Degree Swing Excavator (Shears, Grapples, Movacs,
etc.); Back Hoe; Derrick Boats; Pile Driver and Skid Rigs; Clam Shell; Locomotive - Cranes; Road Pavers - Single Drum - Dual Drum -
Tri Batcher; Motor Patrols & Power Blades - Dumore - Elevating & Similar Types; Mechanics; Central Concrete Mixing Plant
Operator; Asphalt Batch Plant Operators and Plant Engineers; Gradall; Caisson Rigs; Skimmer Scoop - Koering Scooper; Dredges
(all types); Hoptoe; All Cherry Pickers; Work Boat; Ross Carrier; Helicopter; Dozer; Tournadozer; Tournapulls - all and similar
types; Operation of Concrete and all Recycle Machines; Multiple Unit Earth Movers; Scoops (all sizes); Pushcats; Endloaders (all
types); Asphalt Surfacing Machine; Slip Form Paver; Rock Crusher; Operation of Material Crusher, Screening Plants, and Tunnel
Boring Machine; Heavy Equipment Greaser (top greaser on spread); CMI, Auto Grade, CMI Belt Placer & 3 Track and Similar
Types; Side Booms; Asphalt Heater & Planer Combination (used to plane streets); Wheel Tractors (with Dozer, Hoe or Endloader
Attachments); CAT Earthwork Compactors and Similar Types; Blaw Knox Spreader and Similar Types; Trench Machines; Pump
Crete - Belt Crete - Squeeze Crete - Screw Type Pumps and Gypsum (operator will clean); Creter Crane; Operation of Concrete
Pump Truck; Formless Finishing Machines; Flaherty Spreader or Similar Types; Screed Man on Laydown Machine; Vermeer
Concrete Saw; Operation of Laser Screed; Span Saw; Dredge Leverman; Dredge Engineer; Lull or Similar Type; Hydro-Boom Truck;
Operation of Guard Rail Machine; and Starting Engineer on Pipeline or Construction (11 or more pieces) including: Air
Compressor (Trailer Mounted), All Forced Air Heaters (regardless of Size), Water Pumps (Greater than 4-1/2" or Total Discharge
Over 4-1/2"), Light Plants, Generators (Trailer Mounted - Excluding Decontamination Trailer), Welding Machines (Any Size or
Mode of Power), Conveyor, Mixer (any size), Stud Welder, Power Pac, etc, and Ground Heater (Trailer Mounted).

CLASS 2. Bulker & Pump; Power Launches; Boring Machine & Pipe Jacking Machine; Dinkeys; Operation of Carts, Powered Haul
Unit for a Boring Machine; P & H One Pass Soil Cement Machines and Similar Types; Wheel Tractors (Industry or Farm Type -
Other); Back Fillers; Euclid Loader; Fork Lifts; Jeep w/Ditching Machine or Other Attachments; Tunneluger; Automatic Cement &
Gravel Batching Plants; Mobile Drills - Soil Testing and Similar Types; Pugmill with Pump; All (1) and (2) Drum Hoists; Dewatering
System; Straw Blower; Hydro-Seeder; Bump Grinders (self-propelled); Assistant Heavy Equipment Greaser; Apsco Spreader;
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Tractors (Track-Type) without Power Units Pulling Rollers; Rollers on Asphalt - Brick or Macadam; Concrete Breakers; Concrete
Spreaders; Cement Strippers; Cement Finishing Machines & CMI Texture & Reel Curing Machines; Vibro-Tampers (All Similar
Types Self-Propelled); Mechanical Bull Floats; Self-Propelled Concrete Saws; Truck Mounted Power Saws; Operation of Curb
Cutters; Mixers - Over Three (3) Bags; Winch and Boom Trucks; Tractor Pulling Power Blade or Elevating Grader; Porter Rex Rail;
Clary Screed; Mule Pulling Rollers; Pugmill without Pump; Barber Greene or Similar Loaders; Track Type Tractor w/Power Unit
attached (minimum); Fireman; Spray Machine on Paving; Curb Machines; Paved Ditch Machine; Power Broom; Self-Propelled
Sweepers; Self-Propelled Conveyors; Power Subgrader; Oil Distributor; Straight Tractor; Truck Crane Oiler; Truck Type Oilers;
Directional Boring Machine; Horizontal Directional Drill; Articulating End Dump Vehicles; Starting Engineer on Pipeline or
Construction (6 -10 pieces) including: Air Compressor (Trailer Mounted), All Forced Air Heaters (regardless of Size), Water Pumps
(Greater than 4-1/2" or Total Discharge Over 4-1/2"), Light Plants, Generators (Trailer Mounted - Excluding Decontamination
Trailer), Welding Machines (Any Size or Mode of Power), Conveyor, Mixer (any size), Stud Welder, Power Pac, etc., and Ground
Heater (Trailer Mounted).

CLASS 3. Straight Framed Truck Mounted Vac Unit (separately powered); Trac Air Machine (without attachments); Rollers - Five
Ton and Under on Earth and Gravel; Form Graders; Bulk Cement Plant; Qilers; and Starting Engineer on Pipeline or Construction
(3 -5 pieces) including: Air Compressor (Trailer Mounted), All Forced Air Heaters (regardless of Size), Water Pumps (Greater than
4-1/2" or Total Discharge Over 4-1/2"),

Light Plants, Generators (Trailer Mounted - Excluding Decontamination Trailer), Welding Machines (Any Size or Mode of Power),
Conveyor, Mixer (any size), Stud Welder, Power Pac, etc., and Ground Heater (Trailer Mounted).

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available.
If a task to be performed is not subject to one of the classifications of pay set out, the Department will upon being contacted
state which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task, the Department shall undertake a special determination, such
special determination being then deemed to have existed under this determination. If a project requires these, or any
classification not listed, please contact IDOL at 217-782-1710 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver. The work performed by
landscape plantsman and landscape laborer is covered by the existing classification of laborer. The work performed by
landscape operators (regardless of equipment used or its size) is covered by the classifications of operating engineer. The work
performed by landscape truck drivers (regardless of size of truck driven) is covered by the classifications of truck driver.
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SAMPLE ADDENDUM

Peoria Park District ADDENDUM NO.
Planning, Design and Construction Department
1314 N. Park Road PROJECT TITLE:

Peoria, IL 61604
Telephone: (309) 686-3386

ISSUANCE DATE:

LOCATION:

The proposed Contract Documents for this Work are modified as follows:

I DRAWINGS: (Delete/Change/Modify/Etc.)

II.  PROJECT MANUAL/SPECIFICATIONS/GENERAL CONDITIONS/ETC.:
(Delete/Change/Modify/Etc.)

1. INVITATION TO BID: (Delete/Change/Modify/Etc.)

END OF ADDENDUM NO.

(Addendum may be bound into Project Manual, attached to front cover, faxed, mailed or delivered to bidders.)

Addendum No.
Page 1 of 1
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Pleasure Driveway and Park District of Peoria, lllinois
Sample Agreement Between Owner and Contractor

This AGREEMENT for NEW RESTROOM AND SITE WORK

W. H. SOMMER PARK
is made as of the day of in the year of Two Thousand Seventeen (2017)
Between the Owner: PLEASURE DRIVEWAY AND PARK DISTRICT OF PEORIA, ILLINOIS

1125 W. LAKE AVENUE
PEORIA, IL 61614

And the Contractor:

PLANNING, DESIGN AND CONSTRUCTION DEPARTMENT

The Owner's Representative is: 1314 N. PARK ROAD
PEORIA, IL 61604

MIDWEST ENGINEERING ASSOCIATES, INC.

The Architect or Engineer is: 100 N. MAIN STREET, SUITE 301
EAST PEORIA, IL 61611

The Owner and Contractor agree as follows:

I. THE CONTRACT DOCUMENTS. The Contract Documents consist of this AGREEMENT, the Plans/Drawings for the
Project dated NOVEMBER 7, 2017, all sections of the Project Manual dated NOVEMBER 7, 2017, including but not limited to
the Instructions and Supplementary Instructions to Bidders, the Bid Form, the General Conditions (1997 AIA Document A201) and
Supplementary General Conditions, the General Requirements, the Specifications, and other documents as enumerated in Section
10 and Attachment #1 of this AGREEMENT, and including addenda issued prior to the execution of this AGREEMENT. The
Contract Documents form the CONTRACT between the Owner and the Contractor. The CONTRACT represents the entire and
integrated contract for the construction of the Work of the Project between the parties hereto and supersedes prior proposals,
contracts, negotiations, or representations, either written or oral.

1. THE WORK OF THE CONTRACT. The Contractor shall execute the entire Work described in the Contract Documents,
unless modified in Section XI of this AGREEMENT.

I11. BASIS OF PAYMENT. The Work of the CONTRACT shall be performed on a LUMP SUM basis.
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IV. CONTRACT SUM. The Owner shall pay the Contractor the sum of

(and incorporates the acceptance of bid alternates as defined in sub-paragraph "A", below) for the Contractor's performance of the
Work required by the Contract Documents, subject to modifications made by Owner approved Change Orders. If this
CONTRACT calls for a unit price basis of payment, the contract sum stated above shall be adjusted by Change Order based upon
multiplying the unit prices submitted by the Contractor on the Bid Form (and included herein as an Attachment to this
CONTRACT) times (x) the actual quantities installed.

A. ACCEPTANCE OF ALTERNATES. The contract sum stated above is based on the acceptance of the following
alternates, which are described in the Project Manual:
ITEM ADD DEDUCT

V. DATES OF COMMENCEMENT AND COMPLETION OF THE WORK. The Owner's Representative will issue a
written Notice to Proceed with the Work of the Project after receiving the required Performance Bond, Labor and Material
Payment Bond, and Certificate of Insurance (in proper form and providing the required coverages and amounts from a company
[or companies] acceptable to the Owner, and naming the Owner as an Additional Insured), and any other pre-construction
submittals required by the Contract Documents. The Contractor hereby acknowledges and agrees that failure to provide such
submittals in a timely manner shall not be cause to adjust the date(s) for completion of the Work.

A. LIQUIDATED DAMAGES. Owner and Contractor recognize that time is of the essence of this CONTRACT and
that Owner will suffer financial loss if the Contractor has not achieved Substantial Completion and Final Completion
of the Work within the time specified below, plus any extensions thereof allowed in accordance with Article 8 of the
General Conditions. They also recognize the delays, expense and difficulties involved in proving in a legal or
arbitration proceeding the actual loss suffered by Owner if the Work is not completed on time.

B. SUBSTANTIAL COMPLETION. Accordingly, instead of requiring any such proof, Owner and Contractor agree
that as Liquidated Damages for delay (but not as a penalty), Contractor shall pay Owner TWO HUNDRED AND
FIFTY dollars ($250.00) for each calendar day that expires after TWO HUNDRED AND FOUR (204) calendar days
from Notice of Award until Substantial Completion is attained. The work is tentatively scheduled to begin on
DECEMBER 7, 2017 and be at Substantial Completion by JUNE 29, 2018.

C. FINAL COMPLETION. After Substantial Completion if Contractor shall neglect, refuse, or fail to complete the
remaining Work necessary to achieve Final Completion within TEN (10) calendar days or any proper extension
thereof granted by Owner, Contractor shall pay Owner TWO HUNDRED AND FIFTY dollars ($250.00) for each
day that expires after the time specified.

VI. PROGRESS PAYMENTS, REDUCTION OF RETAINAGE AND FINAL PAYMENT.

A. Unless otherwise specified elsewhere in the Contract Documents, the Contractor may submit monthly applications
for progress payments (“"Application for Payment") to the Owner's Representative. Each Application for Payment
must be certified by the Architect or Engineer (if applicable), or the Owner's Representative if an Architect or
Engineer has not been engaged for construction phase services. An Application for Payment shall be for a period of
no less than one calendar month ending on the last day of the month, unless otherwise approved in writing by the
Owner's Representative. Application forms shall be subject to Owner's approval. Each Application for Payment
shall be based upon the Schedule of Values submitted by the Contractor, in accordance with the Contract
Documents. The Schedule of Values shall be approved by the Owner's Representative and the Architect or Engineer
(if applicable) in advance of the Contractor's first Application for Payment and the approved schedule shall be used
by the Contractor as the basis for submitting payment requests. The Owner's Representative and/or
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approval of the Schedule of Values shall not constitute a complete check for accuracy, and shall not relieve the
Contractor from responsibility for errors of any sort.

B. An Application for Payment (certified by the Architect or Engineer, if applicable) shall be submitted to the Owner's
Representative no later than the fifth (5th) day of the month following the period for which the application is being
submitted. In such case, the Owner shall make the progress payment to the Contractor not later than the twentieth
day of the next month. A progress payment request on an Application for Payment (certified by the Architect or
Engineer, if applicable) received by the Owner's Representative after the fifth (5th) day of a month shall be made by
the Owner not later than forty-five days after receipt by the Owner's Representative.

C. Based upon its review of the certified (by the Architect or Engineer, if applicable) Application for Payment, the
Owner shall make a progress payment to the Contractor in such amount as the Owner reasonably determines is
properly due, subject to a retainage of ten percent (10%) of the value of the Work completed and covered by the
Application for Payment, less the aggregate of previous payments in each case. In determining the amount properly
due, the Owner shall consider the value of labor, materials and equipment incorporated in the Work, or properly
allocable to materials and equipment suitably stored at the site or at some other location previously agreed upon in
writing by the parties. The Owner's Representative shall have the sole right to determine that materials or equipment
stored off-site have been properly delivered, protected, and/or secured. The Owner's Representative (or the Architect
or Engineer, if applicable) may nullify or withhold a Certificate of Payment, in whole or in part, for the reasons set
forth in Section 9.5 of the General Conditions. Upon Substantial Completion of the Work, the Owner shall pay the
Contractor a sum sufficient to increase the total payments to ninety-five percent (95%) of the Contract Sum, less such
amounts as the Owner's Representative shall determine for incomplete work and unsettled claims.

VII. Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner when 1) the Contract
has been fully performed by the Contractor except for the Contractor's responsibility to correct nonconforming Work as provided in
Subparagraph 12.2.2 of the General Conditions and to satisfy other requirements, if any, which necessarily survive final payment;
and 2) a final Certificate of Payment has been issued by the Architect/Engineer or Owner's Representative; such final payment shall
be made by the Owner not more than forty-five (45) days after the receipt of the final Certificate of Payment by the Owner.

VIIl. CHANGE ORDERS. The Owner and Contractor agree that changes in the Work are sometimes required and necessary,
and that timely: a) submission of proposed changes in the Work or the scope of Work by the Owner, b) pricing by the Contractor,
c) review by the Owner's Representative and/or Architect/Engineer, and d) final approval by the Owner are necessary in order to
assure that the Work of the Project is completed on schedule. The Contractor hereby acknowledges and agrees that an increase in
the scope of the Work does not grant or imply an increase in the Contract Time, unless specifically so stated on the final approved
Change Order. The Contractor also agrees that any and all Work which deviates from the plans and specifications and/or results in
additional Work performed by Contractor's forces, including those of his sub-contractor's, will not result in additional expense to
the Owner, unless finally approved both by the Owner and the Architect/Engineer (if applicable) prior to the additional
Work being performed. No claim for an addition to the Contract Sum shall be valid unless approved by a written Change Order
signed by the Owner and the architect/engineer (if applicable) prior to the additional Work being performed.

IX. TERMINATION OR SUSPENSION. The CONTRACT may be terminated by the Owner or the Contractor as provided by
Article 14 of the General Conditions. The Work may be suspended by the Owner as provided in Article 14 of the General
Conditions.
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X. ENUMERATION OF CONTRACT DOCUMENTS. The Contract Documents, except for modifications issued after the
execution of this Agreement, consist of:

A. this Standard Form of Agreement Between Owner and Contractor, of the Pleasure Driveway and Park District of
Peoria, Illinois.

B. the Plans or Drawings titled NEW RESTROOM AND SITE DEVELOPMENT at W.H. SOMMER PARK, dated
NOVEMBER 7, 2017, and enumerated in ATTACHMENT #1 - "LIST OF DRAWINGS".

C. Supplementary and other Conditions of the CONTRACT, and the Specifications, are those found in the Project
Manual titled "NEW RESTROOM AND SITE DEVELOPMENT at W. H. SOMMER PARK", and dated
NOVEMBER 7, 2007 enumerated as follows:

1) Supplementary Instructions to Bidders

2) Contractor's Proposal, as accepted by the Owner

3) General Conditions of the Contract for Construction, AIA Document A201, 1997 Edition

4) Supplementary General Conditions

5) Major Subcontractor List

6) Directory of Minority & Women Owned Business Enterprises

7) lllinois Drug Free Workplace Certification

8) Contractor Certification (Individual or Corporate/Partnership)

9) Peoria Park District Certificate of Equal Employment Opportunity Compliance for Contractors and Vendors
10) Workforce Profile

11) Performance Bond

12) Labor and Material Payment Bond

13) Proof of Insurance

14) Specifications: Division 010000, "General Requirements"; Divisions 020000-350000 as applicable
15) Attachment A.6- Insurance Requirements

16) Certificate of Safety Compliance

17) Peoria Park District Weekly Workforce Report

18) Certified Payroll Form

19) Substance Abuse Prevention Program Certification

XI. MISCELLANEOUS PROVISIONS. Other Provisions of this Agreement are as follows:
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This AGREEMENT is entered into as of the day and year first written above and is executed in at least three original copies of

which one is to be delivered to the Contractor, one to the Architect/Engineer (if any) for use in the administration of the

CONTRACT, and one to the Owner.

OWNER:

CONTRACTOR:

(Signature)

TIMOTHY J. CASSIDY, Park Board President

(Signature)

ATTEST:

(Printed Name and Title)

ATTEST:
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ATTACHMENT #1 - LIST OF DRAWINGS

Number Title Date
0 COVER 11/7/2017
S1 SITE PLAN 11/7/2017
C100 GENERAL NOTES 1/11/2017
C200 EXISTING CONDITIONS, DEMOLITION,

AND EROSION PLAN 1/11/2017
C300 DOMESTICE WATER SERVICE PLAN 1/11/2017
C310 PRIVATE SEWAGE DISPOSAL SYSTEM 1/11/2017
C400 MISCELLANEOUS DETAILS 1/11/2017
C500 SOIL BORING DATA AND LOCATIONS 1/11/2017
1 ROMTEC FLOOR PLAN 2/3/2017
2 ROMTEC ELEVATION PLANS 2/3/2017
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PERFORMANCE BOND

TO: PLEASURE DRIVEWAY AND PARK DISTRICT OF PEORIA
PEORIA, ILLINOIS

KNOW ALL MEN BY THEIR PRESENTS;

That

as Principal, and

as
corporation of the State of , as Surety, are held and firmly bound unto the
PLEASURE DRIVEWAY AND PARK DISTRICT OF PEORIA, PEORIA, ILLINOIS, as Obligee, in the amount of

% ), for the payment whereof Principal and Surety bind themselves, their heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, Principal has by written agreement dated , 20 entered into a contract
with Obligee for

in accordance with contract documents prepared by the Architect-Engineer, which Contract is by reference made a part hereof and
is hereinafter referred to as "the Contract™.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if Principal shall promptly and faithfully
perform the Contract and all changes thereof, and during the life of any guaranty or warranty required under the Contract, and, if
Principal shall fully secure and protect the Obligee from all liability and from all loss or expense of any kind, including all court
costs, engineering fees and attorneys' fees made necessary or arising from the failure, refusal or neglect of Principal to comply with
all obligations assumed by Principal in connection with the performance of the Contract and all changes thereof, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

Surety hereby waives notice of any changes in the Contract, including extensions of time for the performance thereof. Whenever
Principal shall be and is declared to be in default under the Contract, Obligee having performed Obligee's obligations thereunder,
Surety shall, after notice of such default, reserve all rights against all parties, take over and complete the Contract and become
entitled to payment of the balance of any monies due or to become due to such defined Principal in accordance with the progress of
the work.

A condition of this Bond is that the Principal shall faithfully perform in accordance with the prevailing wage clause provided in the
bid specification or Contract pursuant to Illinois Compiled Statutes 820 ILCS 130/1 et. seq.

No right of action shall accrue on this Bond to or for the use of any person or corporation other than the Obligee hamed
herein.

Signed and Sealed this day of , 20
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CONTRACTOR SURETY

Contractor Firm Name Surety Name
By: By:

Signature Attorney-in-Fact
Title Resident Agent
ATTEST:

Corporate Secretary (Corporations only)
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LABOR & MATERIAL PAYMENT BOND

TO: PLEASURE DRIVEWAY AND PARK DISTRICT OF PEORIA
PEORIA, ILLINOIS

KNOW ALL MEN BY THESE PRESENTS:

That:

as Principal, and

a corporation of the State of as Surety, are held and firmly bound unto the PLEASURE DRIVEWAY
AND PARK DISTRICT OF PEORIA, PEORIA, ILLINOIS, as Obligee, for the use and benefit of claimants as hereinafter defined
in the amount of Dollars ($ ), for the payment

whereof Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally,
firmly by these presents.

WHEREAS, Principal has by written agreement dated , 20 , entered into a Contract with
Obligee for

in accordance with contract documents prepared by the Architect-Engineer which Contract is by reference made a part hereof, and
is hereinafter referred to as "the Contract".

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if Principal shall promptly pay for all
laborers, workers and mechanics engaged in the work under the Contract, and not less than the general prevailing rate of hourly
wages of a similar character in the locality in which the work is performed, as determined by the State of Illinois Department of
Labor pursuant to the Illinois Compiled Statutes 820 ILCS 130/1 et. seq. and for all material used or reasonably required for use in
the performance of the Contract, then this obligation shall be void; otherwise it shall remain in full force and effect.

1. A claimant is defined as any person, firm, or corporation having contracts with the Principal or with any of Principal's
subcontractors for labor or materials furnished in the performance of the Contract on account of which this Bond is given.

2. Nothing in this Bond contained shall be taken to make the Obligee liable to any subcontractor, materialman or
laborer, or to any other person to any greater extent than it would have been liable prior to the enactment of The Public
Construction Bond Act, approved June 20, 1931, as amended; provided further, that any person having a claim for labor and
materials furnished in the performance of the Contract shall have no right of action unless he shall have filed a verified notice of
such claim with the Obligee within 180 days after the date of the last item of work or the furnishing of the last item of materials,
which claim shall have been verified and shall contain the name and address of the claimant, the business address of the claimant
within the State of Illinois, if any, or if the claimant be a foreign corporation having no place of business within the State the
principal place of business of the corporation, and in all cases of partnership the names and residences of each of the partners, the
name of the Contractor for the Obligee, the name of the person, firm or corporation by whom the claimant was employed or to
whom such claimant furnished materials, the amount of the claim and a brief description of the public improvement for the
construction or installation of which the Contract is to be performed. No defect in the notice herein provided for shall deprive the
claimant of its right of action under the terms and provisions of this Bond unless it shall affirmatively appear that such defect has
prejudiced the rights of an interested party asserting the same.

3. No action shall be brought on this Bond until the expiration of 120 days after the date of the last item of work or of
the furnishing of the last item of material except in cases where the final settlement between the Obligee and the Contractor shall
have been made prior to the expiration of the 120 day period, in which case action may be taken immediately following such final
settlement; nor shall any action of any kind be brought later than 6 months after the acceptance by the Obligee of the work. Such
suit shall be brought only in the circuit court of this State in the judicial district in which the Contract is to be performed.

4., Surety hereby waives notice of any changes in the Contract, including extensions of time for the performance thereof.
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5. The amount of this Bond shall be reduced by and to the extent of any payment or payments made in good faith
hereunder.

6. The Principal and Surety shall be liable for any attorneys fees, engineering costs, or court costs incurred by the
Obligee relative to claims made against this Bond.

Signed and Sealed this day of , 20

CONTRACTOR SURETY

Contractor Firm Name:

By: By:
Signature Attorney-in-Fact
Title Resident Agent
ATTEST:

Corporate Secretary (Corporations only)
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CONTRACTOR'S AFFIDAVIT

STATE OF ILLINOIS )

) SS
COUNTY OF PEORIA )
TO WHOM IT MAY CONCERN:

THE undersigned, being duly sworn, deposes and says that he is

of the
who is the contractor for the
building located at
owned by
That the total amount of the contract including extras is $ on which he has received payment of
$ prior to this payment. That all waivers are true, correct and genuine and delivered

unconditionally and that there is no claim either legal or equitable to defeat the validity of said waivers. That the following are the
names of all parties who have furnished material or labor, or both, for said work and all parties having contracts or sub-contracts
for specific portions of said work or for material entering into the construction thereof and the amount due or to become due to
each, and that the items mentioned include all labor and material required to complete said work according to plans and
specifications:

NAMES WHAT FOR CONTRACT AMOUNT THIS BALANCE
PRICE PAID PMT. DUE

TOTAL ALL LABOR AND MATERIAL TO COMPLETE

There are no other contracts for said work outstanding, and that there is nothing due or to become due to any person for material,
labor or other work of any kind done or to be done upon or in connection with said work other than above stated.

Signed this day of , 20
Signature:
Subscribed and sworn to before me this day of ,20

Notary Public
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FINAL WAIVER OF LIEN

STATE OF ILLINOIS )
) SS
COUNTY OF PEORIA )

TO WHOM IT MAY CONCERN:

WHEREAS, the undersigned ha been employed by THE

PEORIA PARK DISTRICT to furnish material and labor for the

at the premises commonly known as

located in the City of , County of Peoria, State of Illinois.

The undersigned, for and in consideration of
% ) Dollars, and other good and valuable considerations, the receipt whereof is hereby acknowledged, do
hereby waive and release any and all lien or claim or right of lien under the statutes of the State of Illinois relating to mechanics’
liens, with respect to and on said above-described premises and improvements thereon and on the money, funds or other
considerations due or become due from the owner on account of labor or services, material, fixtures, apparatus or machinery
heretofore furnished or which may be furnished at any time hereafter by the undersigned for the above described premises.

Dated this day of 20

[Affix corporate seal here.]

(Name of sole owner, corporation or partnership)

ATTEST:

(SEAL)

(Signature of secretary of corporation) (Signature of sole owner or authorized
representative of corporation or partnership)
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WAIVER OF LIEN

GENERAL CONTRACTOR'S PARTIAL
TO COVER ONLY CERTAIN PAYMENTS

STATE OF ILLINOIS )
) SS
COUNTY OF PEORIA )

TO ALL WHOM IT MAY CONCERN:

WHEREAS, the undersigned has been employed

by THE PEORIA PARK DISTRICT to furnish material and labor for the at

the premises commonly known as

located in the City of Peoria, County of Peoria, and State of Illinois.

NOW, THEREFORE, the undersigned, for and in consideration of the sum of
Dollars, and other good and valuable considerations, the receipt
whereof is hereby acknowledged by the undersigned, does hereby waive and release to the extent only of the aforesaid amount of
Dollars, paid simultaneously herewith, any and all lien or right or claim of
lien under the statutes of the State of Illinois relating to mechanics' liens, with respect to and on said above-described premises, and
the improvements thereon and on the money, funds, or other consideration due or to become due from the owner on account of
labor, services, material, fixtures, apparatus or machinery, furnished by the undersigned, to or on account of the said owner, for the
above-described premises, but only to the extent of the payment aforesaid.

Dated this day of , 20

[Affix corporate seal here]

(Name of sole owner, corporation or partnership)

ATTEST:

(SEAL)

(Signature of secretary of corporation) (Signature of sole owner or authorized
representative of corporation or partnership)
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SUB-CONTRACTOR'S FINAL WAIVER OF LIEN

STATE OF ILLINOIS )
) SS
COUNTY OF PEORIA )

TO WHOM IT MAY CONCERN:

WHEREAS, the undersigned

(sub-contractor)
ha

been employed by

(general contractor)
to furnish material and labor for the

at the

premises commonly known as

, in the City of ,

County of Peoria, State of Illinois.

The undersigned, for and in consideration of

$

) Dollars, and other good and valuable considerations,

the receipt whereof is hereby acknowledged, do

hereby waive and release any and all lien or claim or right of lien under the

statutes of the State of Illinois relating to Mechanics Liens, on the above described premises and improvements thereon and on the
money, funds or other considerations due or become due from the owner on account of labor or services, material, fixtures,
apparatus or machinery heretofore furnished or which may be furnished at any time hereafter by the undersigned for the above

described premises.

Dated this day of

, 20

[Affix corporate seal here.]

ATTEST:

(Name of sole owner, corporation or partnership)

(Signature of sole owner or authorized
representative of corporation of partnership)

(SEAL)

(Signature of secretary of corporation)
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WAIVER OF LIEN

SUB-CONTRACTOR'S PARTIAL
TO COVER ONLY CERTAIN PAYMENTS

STATE OF ILLINOIS )

) SS
COUNTY OF PEORIA )
TO WHOM IT MAY CONCERN:

THE undersigned,

(sub-contractor)
has been employed by

(general contractor)
to furnish material and labor for the

at the premises commonly known as

located in the City of Peoria, County of Peoria, and State of Illinois.

NOW, THEREFORE, the undersigned, for and in consideration of the sum of
Dollars, and other good and valuable considerations, the receipt
whereof is hereby acknowledged by the undersigned, does hereby waive and release to the extent only

of the aforesaid amount of Dollars, paid
simultaneously herewith, any and all lien or right or claim of lien under the statutes of the State of Illinois relating to mechanics'
liens, with respect to and on said above-described premises, and the improvements thereon and on the money, funds, or other
consideration due or to become due from the owner on account of labor, services, material, fixtures, apparatus or machinery,
furnished by the undersigned, but only to the extent of the payment aforesaid.

Dated this day of , 20

[Affix corporate seal here.]

(Name of sole owner, corporation or partnership)

ATTEST:

(SEAL)

(Signature of secretary of corporation) (Signature of sole owner or authorized
representative of corporation or partnership)
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PEORIA PARK DISTRICT

Weekly Workforce Report
Instructions

This weekly workforce report must be completed and returned to the Peoria Park District project manager for
each week that you are working on Peoria Park District property. You are to report only those employees that
are actually working on the Peoria Park District project identified on this report. Do not report employees
that are not working on the project identified on this report.

If you have further questions regarding this report, please contact the Owner’s Project Manager.

I. Trade and Hour Breakdown Table
e List the different trades (carpenter, laborer, plumber, etc.) and report the number of hours by
race/gender for each trade;
e Total the hours for each trade on the right.

Il. New Hires by Race and Gender
o If additional employees are hired for the job, please record the number of employees hired by
race/gender.

I1l. Total Project Employee Breakdown
e Please track total hours by race/gender for the project if project lasts longer than a week.
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Weekly Workforce Report (Peoria Park District Form) Date: Week Ending:
Contractor/Subcontractor: Project:
Trade & Hour Breakdown:
AFRICAN- NATIVE ASIAN, PAC.
FEMALE CAUCASIAN AMERICAN HISPANIC AMERICAN ISLANDER
TRADE HOURS HOURS HOURS HOURS HOURS HOURS TOTAL HOURS
New Hires by Race & Gender
AFRICAN- NATIVE ASIAN,
TRADE CAUCASIAN AMERICAN HISPANIC AMERICAN PACIFIC MALE FEMALE
ISLANDER
Total Project Employee Breakdown
ASIAN,
AFRICAN- NATIVE PACIFIC
CAUCASIAN AMERICAN HISPANIC AMERICAN ISLANDER MALE FEMALE
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gg State of llinois Certified Transcript of Payroll

lllinois Department of Labor

L

IDOL Case File Number: Payroll Start: Payroll End:
Contractor and/or Subcontractor Public Body Information
(Company Mame) (Contact Name) {Public Body Name) (Contact Name)
(Contract Number)
(Street Address) (City) (Street Address) (City)
{Project Number)
(State) (Zipcode) (Telephone Number) (State) (Zipcode) {Telephone Number)
{Project Location) _ : _ _ _
Report Hours for Each Day, Including Overtime Hours, List Hourly Prevailing Wage Rate and Hourly Fringe Benefits Allotments.
Worker Name, Address * Hours worked each day Total Straight | Total OT | Hourly Wage | OT Wage Per Pay Period
Last Four of SSN & Telephone Number SUN MON TUE WED THR  FRI  SAT [ Time Hours Hours | Rate Rate Gross Net
PW
N
Labor Classification
Hourly Fringe Benefitt  Pension: I:I Health/Welfare: I:l Vacation: |:| Training: |:|
PW
N
Labor Classification
Hourly Fringe Benefit: ~ Pension: I:l Health/Welfare: I:l Vacation: I:l Training: I:l
PW
N
Labor Classification
Hourly Fringe Benefitt  Pension: I:l Health/Welfare: I:l Vacation: I:l Training: I:l

Please place an “F" by the hourly rate for fringe benefits paid to a Fund jointly managed by one or more labor organizations or employers in accordance with the federal Labor
Management Relations Act (See instruction 4 for completing this form). In addition contractors/subcontractors who do not make contributions for covered fringe benefits to a fringe
benefit fund that is jointly managed and jointly governed by one or more labor organizations or employers in accordance with the federal Labor Management Relations Act must provide
the additional information set forth on the form on page 2 (see Instruction 5). Contractors/subcontractors who do not make contributions for fringe benefits on a per hour basis for each
hour worked must convert such contributions to an annualized per hour basis for purpose of reporting on this form in accordance with instruction 5. You must keep original records
showing start and end time each day.

*PW - Prevailing Hours Worked "N - Non Prevailing Hours Weorked

IL452CM02 Page __of__



State of lllinois
lllinois Department of Labor

Certified Transcript of Payroll

AFFIDAVIT

Weekly Statement of Compliance

Date:

(name signatary party)
do

(Title)
hereby state: that | pay or supervise the payment
of the persons employed on the public works

project :

(name of project)
that during the payroll period commencing on the
day of \ ,
{day) {month) {year)

all persons employed on said project have been
paid the full weekly wages eamed, that no
rebates have been or will be made either directly
or indirectly to or on behalf of said

(name of contractor or subcontractor)
from the full weekly wages earned by any person,
and that no deductions have been made either
directly or indirectly from the full weekly wages
eamed by any persons, other than permissible
deductions as defined by Federal and/or State
Law. | further certify that this payroll is correct
and complete; that the wage rates contained
therein are not less than the actual rates herein
stated and that the classification set forth for each
laborers or mechanic conform to the work he/she
performed.

Signature

Digital Signature

FRINGES

Health Fund

SUBCONTRACTORS

Health Address

Health Sponsor

Health Admin

Pension Fund

Pension Address

Pension Sponsor

Pension Admin

401(k) Fund

401(k) Address

401(k) Sponsor

401(k) Admin

Vacation Fund

Vacation Address

Vacation Sponsor

Vacation Admin

Attach explanation of Monies paid, copy of contract
of billing, or other pertinent information.

Company Name:

Contact Person:

(Address)

(City) (State) {zipcode)
Telephone Number:

Company Name:

Contact Person:

(Address)

(City) (State] (zipcode)
Telephone Number:

Company Name:

Contact Person:

(Address)

(City) (State] (zipcode)
Telephone Number:

Company Name:

Contact Person:

(Address)

(City) (State] (zipcode)
Telephone Number:

IL452CMO1



W-9

Request for Taxpayer GM;T;' E, 'ﬁt
restmont of B Treaeory Identification Number and Certificatlon ey
intEmal Fevenue Sanioe

1 Mame (a3 ShoWn ON yOUT INCOMe 1 TStum). Hame 15 required on This Ine; 0o hot leave s ine Dank
2 Business nama/disraganded antity name, I diffarent from above
3 Check spproprigte bow for federal tex classication; check only one of the following seven bomes: 4 Exemplons (cOOes appéy any 1o
[ Individualisoie progrietar or [] cooporaton [ S Corporation [ Partnership [ Trustrestate ﬂ&mg@gﬂm e
singla-memibar LG e

Nole. For a =l
the tex clessmcation of the single-member owmear.

[ otrer (see nstructions) »=

[] Limited abiity company. Enter the tax classtication (C=C corporation, S=S corporation, P=parinarship) s

amicer LLC that s disregarded, do not check LLC; check fe appropriate bax In the ne above for | EXEMPHoN from FATCA reparting

cooe [If any)

(il b e sy e ot e LLE ]

B Address [rumbar, streat, and apt. or SUAE noy

Aequestar's name and address {optiona)

& City, staie, and ZIP code

Print or type
See Spacific Instructions on pags 2,

T List account nUmbers) hars (optional)

Taxpayer ldentification Number [TIN)

Enter your TIM in the appropriate box. The TIN provided must match the name given on line 1 to avoid
backup withholding. For individuals, this is generally your social security number [S5M). However, for a
resident alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other - -
entities, it is your employer identification number [EIM). K you do not have a number, see How to get a

TiN on page 3.

Mote. If the account is in more than one name, see the instructions for ine 1 and the chart on page 4 for

guidelines on whose number to enter.

Soclal security number

=0  Certification

Under penalties of perjury, | certify that:

1. The number shown on this form s my comect taxpayer identification numbser (or | am waiting for 2 number fo be issued to ms); and

2. | am not subject to backup withholding because: {g) | am exempt from backup withholding, or [b) | have not been notified by the Intemal Revenue
Sarvice (IRS) that | am subject to backup withholding =5 & result of & failur2 to report 2ll interast or dividends, or (o) the IRS has notified me that | am

o longer subject to backup withholding; and
3. lam a U5, citizen or other .5, person (defined below]; and

4. The FATCA code(s) entered on this form (f any) indicating that | am exempt from FATCA reporting is comect.

Certification instructions. You must croes out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding
becauss you have failed to report all interest and dividends on youwr tax refum. For real estate transactions, item 2 does not apply. For morigage
interest paid, scquisition or abendonment of secured property, cancellstion of debt, contributions to an individusl retirement amrangement [IRA), and
generally, payments other than interest and dividends, you are not required to sign the cerification, but you must provide your comect TIMN. See the

instructions on page 3.

Sign | signature of
Here | us pemsons

Diate &

General Instructions

Section refiarances are to the intema Aevenua Code uniess othansise notad.
Future developments. Information sbout developmants affecting Form W-3 (such
a5 |agislation anactad aMer we riaase ) |5 5T WIS, gowiwg.

Purpose of Form

AN Individual or enfity (Form W-2 requiestar) who |s required to fie an Information
retum with the IRS must cbiain your comect taxpayer idemtfcation number [TIN
which may be your secial security numibar [SSM), Indvidusal texpayer bantfication
numizer (TTIM}, adopdon tExpayer loantMcation numbsar (ATIN), O Smpioyer

ilen Efication numiber {EIN), bo report on & Information retum the smount pald to
you, or othar amount reportable on an Irmormation retum. Examples of Information
retums Inciugs, but are not Imitad to, the foliowing:

» Form 1088-INT (intarast aamed or paid)

= Fonm 1088-DNV fdvidends, Inciudng those from siocks or mutual funds)

= Form 1099-MISC (various typas of INncome, prizes, Bwards, or gross procaeds)

= Fonm 1009-B (stock or mutes fund sales and carten other ransactions by
EroKErs)

= Form 1098-5 (proceeds from real estate trensactions)

» Form 1088-K (manchant card and thind party netwoek transactions)

« Form 1096 (home morigags Interest), 1040-E [student loan Interest), 1098-T
(tition)

» FOIM 1099-C [canceied debd)
+ Form 109%-A [acquisiion or shandonment of secursd property)

Li=a FOrm W-3 only I you are 3 LS. person (INciuding @ raskiant allen), io
provide your comect TIN.

I your @ ot relum Form WHD b ihe requaster with a TIN, you might be subject
{0 Daciup WENAOIONG. Sae WNGE I Dackup WERNoidng? on page 2.

By slgning the Mllag-out fom, you:

1. Certify that the TIN you are ghing ks camect jor you are walting for a numibar
10 be Issuad),

2. Certify that you are not subject to backup wihhciding, or

4, Claim examption from backup withhokding If you are a .S exemptpa:,na-a ]
applicable, you &re also certifying that 2 & LS. person, your aliocabie share of
any Ip Incomea from & LS. trade or business s not subject to the
withinoiding t on foreign partners’ share of efectively connectsd Income, and

4. Certity that FATCA COD{s) entarag on Mis fonm it any} Indlcating thet you an
axempt from the FATCA reporting, ks comact. Sae What iz FATCA raparting? on
page 2 for Burther Infarmaion.

Cat No. 10231X

Form W-9 mev. 12-2m4)

e T R e e |
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Form W-o [Fav. 12-20r14)

Paga 2

Mote. If you are 2 LS. person and & requestsr gives you 8 form other Man Form
W-& to requast your TIN, you must usa the requasters fom I It ks substantialy

Similar to this Fomm W-£.

Definltion of 3 LS. person. For fadersl tay pUrposss, you ars considered & LS.
parson If you ara:

= An Individual wha I 3 U.S. citizen or U.S. resident alen;

= A partnership, corporation, COMpany, of 3ssociation craated of orpanized In the
United States or under e laws of the L.hltEhCIStaIBEl

» An estats jother than a foreign astate); or
» A domastic frust (33 dafined In Reguiations section 301 7701-7).

Special nules for parinerships. Partnerships that conduct & frade or business In
{he United States are gancraily required to pay & withholding tax under section
14455 o &Ny foreign parners' share of aftactivaly connected tavahie INcoms from
such busingss. FLFther, In carsin casss whara & FOMM W-8 has not bean recehved,
the rules undiar saction 1446 raguire & parinarship to presume that a partner ts 8
forakgn parson, end pay e section 1446 withholding tex. Theretore, f you raa
LIS, thatis a In a partnershi atrade or business In the
Uniteet Staes, provida Form W-a to tha pu%mrm'ﬁnglgmmsnpur TERTT
and avoid section 1448 withoiding on your share of partnership Income.

In the cases below, the folowing person must ghe Form W-3 to the parnership
for purposes of astabiishing it LS. stau.rsmumu wimhalding on Its
allicabia share of nat Income from the partnershi 0 & frade of business
In the United Stetes:

» In the case of a disragarded anfity wiin 2 LLE. owner, fe LLS. owner of the
disregarded entity and not the enty;

= In the case of a granior trust with & LS. grantor or ofher ULS. owner, generally,
the 2. grantor or offer LS. owner of tha grangor trust and not the trust, and

» In the case of a LS. trust [oner than & grantor tnest), the LS. frust jother ;an &
rantor trusty and not the beneficlanes of Me frust.

Forelgn person. It you are a foreign person or the LS. branch of a forsign bani
that has elected 1o be treated as & LLS. person, do not uss Form W-9. instead, use
the eppropriata Form W-8 or Form 8233 (see Publication 515, Witnholding of Tax
on Monrasidant Allens Bnd Forsign Entties).

Nonresident allen who becomes a resident allen. Genarally, only a nonresidant
lian Individual may uss Me tems of 3 tax trealy to reducs or eliminata U.E. tax on
Certain typas of INGOMe. However, most {Ex treaties Gontain & provision known as
a “saving clause " Excaptions In the saving clause may permit an
exempdon from tex to continue for cartain types of Income even after the payse
hes othanwise bacome a ULS. resident alien for &y purposes,

If yaou are & LLS. reslident alan who ls rshying on an exception contined In the
saving clauss of & tax treaty fo claim an exempon from LS. tax on certain types
of Income, you must attach a statement 1o Form W-2 that specifies the following
five tems:

1. The traaty country. Saneraly, this must be the same aaty undar which you
clelmed examption from tex 85 3 nonresident allan.

2. The traaty articie addressing the Income.

2. The erticle number {oF location) In tha tax traaty that contains the Eaving
clausa and It axceptions.

4. The typa and amount of INCome Mat qualifies for the exemption from ta.

5. Sufficlent facts to justity the exemption from tax under fe terms of the treaty
articie.

Exampie. Arficia 20 of the L1.S.-Ching INcome ta tragty Sllows an axemption
from ta for schalarship Income recelved by @ Chiness Stdent temporarly presant
in the Unnitted States. Linder LS. law, this student wil become & resident allen o
tEnx purposes If his or har stay In the United States excaeds & calendar years.,

HOoWEvar, 2 of the Tirst Protocol to the ULS.-China reaty {dated April 30,
1064) allows the provisions of Aricla 20 to continue to even aftar the
Cninesa student a resident aflen of tha Unitad . A Chinesa studant

wha quaiies for this excaption [under paregraph 2 of the first protocoll and s
on this excapton to clalm &n from fax on his or her

or i=liowship Income would aftach 10 Form W-2 a statement that includes the
informatian described atove 10 SUPPO that examption.

If you &re @ nonresident alen or & torelgn enfity, give the requester ma
sppropriste completad Form W-8 or Form 8233,

Backup Withholding

What Is backup withholding? Parsons making cartzin paymeants i you must
under certain condifions wittioid and pay to the IRS 28% of such payments. This
ts called “backup wittinciding.” Payments that may be subject to backup
withnoiding Inchude Imesest, tx-axempt Intarest, dividends, broker and barter
%'Emu::ﬂnm TENLE, royailies, NoNempioyes pay, paymants made In

mmmmmmmmmmmmmm
peymients. from fishing boat oparators. Real estate transactions ane not subject to
backup withnciding.

ou will it b subject o backup wiNnoIdIng on peyments you recaive If you
give the requester your comect TIN, maks the proper certfications, and report &l
your taxabia Inerest and dvidends on your tEx retum.

Payments you recelve will be subject to backup withholding i:
1. YOU 00 Nt femisn your TIN to e requestar,

2. *ou do not certity your TIN when required (ses the Part Il instructions on pags
3 for detalls),

4. Tha IRS talls the requaster that you fumished &n INCOMECt TIN,

4, Tha IRS talls you that you are subject to backup withhoiding becauss you did
not report 2l your INtErest Bnd OVIOENdS Cn Your t Fetum [for reporase Imerest
and dividands only), or

5. You do not cerlify to the requaster that you ane not subjact to backup
withiciding under 4 above {Tor raportanie Intarest and dividend sccounts openad
after 1983 only).
Certaln payees and payments Bre exempt from backup witnholdng. Ses Evampt
code on pape 3 and the separate Instructons for the Requestar of Farm
W0 Tor more IMoemation.

Also sae Special nuies for parnarships above.

What is FATCA reporting?

The Forelgn Account Tex Compliance Act [FATCA) requirss & parbicipating foresgn
financlal Imsttbution to repert 2 United States acoount holders that are specifiad
Unilted States persons. Cartain payees are exempt from FATCA reporting. See

from FATCA reporting code on page 2 and the Instructions for the
Requestar of Form W-8 for more Information,

Updating Your Information

You must Imioemation 1o any person o whom claimed 1o ba
an exempt payes I you e N |oNgar &N eXsmpt payes and Teceving
repartabie DEymants In tha futura from this person. For example, you may nesd to
provide updated Information i you &re 8 © corparation that elects to be &n 5
corporation, of i you no longer ane tay ewampt. in eddition, you must fumish a new
Form W- If e name or TIN changes for the secount; for axsmpia, If tha grantor
of & grantor trust dies.

Penalties

Fallure to furmish TIN. If you fall o fumish your comact TIN to & requester, you ans
subjact to 8 if $50 for Each such Tallure uniess your talure 15 dus {0
reasonabie causs And not 1o wikul negiect.

Civil penalty for fatse Information with respect to withholding. if you maike
false StEtEment with No raesonsiNe basks that results N No DackLp Witnnoiding,
¥0U 8 subjact to 8 $500 pansity.

Crminal penatty for fal Information. Wiltully taisiying cersfications o
affrmations may sUbject you to criminal penaities Inciuding fines andéor
Imprisonment.

Miisuse of TINS. If the requester disciosas of uses TINS In vialation of tadaral law,
the requestar may bs subject to civil and criminal penaities.

Spe-:lﬂc Instructions
Line 1

¥ou must entar one of the following on this Iine; do not leave this line biank. The
name should maich the name on your 2 netium.

If this Form W-8 I= for & Joint account, st first, and then circla, the name of e
[perE0n or entity whiosa numiber you antered In Part | of Form W-39.

4. Individual. Genaraly, enter the Namsa SNow On Your &y relum. If you have
camgan-,r:urlm mnemmn.rtlmurrrﬂngmesum Administration (354
of the name changs, entar your irst name, the |25t name &3 Shawn on your 5ocial
SACLAtyY Cand, &nd Your New 1858 nama.

Mode. ITIM applicant: Enter your Individual name & it was entersd on your Fom
W-7 appilcation, ine 12. This should also ba the same & the name you entered on
the Form 10401 040AM040EZ you Mied with your appilcation.

b. Soke proprietor or single-member LLC. Enter your Individual name &s
SMOWN 0N YoUr 104041 04047 DA0EZ £n g 1. You May antar your business, rada,
or “doing business a5” [DOA) name on line 2.

c. Partnership, LLC that s not a LLC, C Corporation, or 3
Corporation. Enter e entity’s name as shown on the entity's tex retum on line 1
and any business, frade, or DB& name on line 2.

d. Other entities. Enter your neme as shown on required LS. federal tax
documants on line 1. This name should maich the name shown on the charter or
ofmer Isgal document creating Me antity. You may enter any business, traoe, or
DEA name on line 2.

2. Disregarded entity. For U_S. federal t=x purposes, &n eniity that Is
dlsreganded &s &n entity Seperate Tom [ts owner |s Meated as a -Olsragarded
entity.” Sae Reguiations SECHON 301_7701-2(cH2)IN. Erter the DWRer's Name on
inz 1. The name of the entarad on line 1 Should never ba a disregardad
eﬂ:lt'_t.TnenamE-mlrE1 be tha name shown on the Income 18 retum on
which the Income should be reported. For example, H & forsign LLC that Is treated
a5 & disregardad entity for U3, fadaral tax purposes has & single owner that Is 8
LS. persoe, tha U.S. owner's Name s required 1o b2 providad on line 1. If the
direct owner of the entity |s aiso & disregardad entity, eter the first ownar that is
not disraganded for federal X pLIPoSS. ENler the d 5 NAME on
line 2, *Busin=ss nam entity nama.” if the owner of the disregarded
emtyma , the Cwmer must compiste n approphate Fom W-g

of & Form W-0. This I the cams evan i the forelgn person has a LS. TIN.
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Form W-0 (Rav. 12-2014)

Page 3

Line 2
If you have & business name, trade name, DEA name, or disregarded entity name,
you may enter It on ine 2.

Line 3
Check e appropeiate box In ling 2 for the U.S. federal ¢ classMeation of the
MMMEIEMMIFEIEPE}HM?MMHIIPE&
Limitted Liabiity Company [LLE). I the namsa on line 1 ks an LLS trested &5 a2
partnarship for U3, faderal tax , check the “Limitad Lisblity Company”
box and entar “P” In the spacs providad. It the LLC has flled Form @832 or 3553 o
be tawed &5 & corporation, check the “Limited Lisblity Company” bax and In the
space provided enfer “C" for G conporation or =87 for S corporation. T s a
singie-mamber LLC that Is & d antity, do not check the “Limited Liabilty
Company” bo:; Instead check the st ba In line 3 “Indvidualisole proprietor or
singie-mamibar LLC."
Line 4, Exemptions
It you are exempt from backup withholding and/or FATCA raporting, enter In the
appropriate space In Ine 4 any code(s) that may apply to yow
Exempt payes code.
» Generaly, Indviduss INCluding Soke propristons) are Not exsmpt Fom backup
withnciding.
» Excapt as provided below, comporations are exempt from backup withiolding
Tor certain payments, Including Imterest and diidends,
. capauumsmmtummmmpmmnngmmawmmman
seftiement of payment cand or tind party netwarn transactions.
. capamunnnummmmmnngmmmpmmmm
feas or gross proceeds pald 1o that provide medical or
WMMmﬂmgmmMMpMWNﬁmﬂ
109a-MISC,

The following Codes ldentty payeas Mat ane exempt from backug withhoiding.
Entar the appropriats code N he spacs Inling 4.

1—An ongenitzation exempt from e under section 501(s), any IR, or &
custodlal acoount under saction 403bYT) If the account sstisfies the requiraments
of section 407

2—The Unttad States or any of s agencies or Instrumantalities

3—A gtate, the District of Columibla, a U.5. commonwealth or possession, or
ary of thelr political subdiisions or Instrumenalites

4—# Toreign povernment of any of its polltical subdhisions, agenclas, or
nsrumantalities
5—A corporation

E— A dealer In sacuries or commodities required 1o register in the United
States, te Disrict of Columbia, or 3 U=, CoOmmamaaaltn or possession

7—A futures commission merchant registersd with the Commodity Fusures
Trading Commizsion

E—A raal estale Investment trust

8—An entity registered &t &l times during the tax year under Me Investment
Comparry Act of 1540

10—A common trust fund opersted by B bank under saction ES4(E)
11—A financial Instiution

12 —#A middleman known In the Investmiant community 85 & nomines or
custodian

13— trust exempt from tex under saction 664 or dascribad In section 4847

The following chart sShows types of paymants Mat may be exEmpt from
withhaiding. The chart appiles 1o the axempt payses listed sbove, 1 trough 13,
IF the payment Is for . . . THEN the payment Is exempt for . . .
Interest and dividend paymants All EXEmpt pAyess Excapt
for 7
Eroéer ransactions Exempt peyaes 1 through 4 and &
11 end all C ons. 5
COrpOrStons Must ot enter an exemet
payes Code because they are exempt
I:f"!TIZH' sales of nonCoversd sacurties
anquired priar o 2012.
Barter exchange ransactions and Exempt payaes 1 through 4
patronage dividands
Payments over 3800 requined to ba Generally, exampt payeas
raported and direct sales over 35,0007 | 1 through 5°
Payments maoe In sstiement of Exempt payaes 1 through 4
payment card or third party natwior
franaactans

" e Foem 1089-MISC, Miscellaneous Income, and s Instructions,

* Howewer, tha Ioliowing payments maoe to 4 corporaton and reportable on Form
1093-MIST s not tempt from backup withhoiding: medical and hesith care
payments, attomeys’ feas, gross procaeds pald fo an attomey reportabis undar
section GO4E(, and payments for senvices pald by & faderal execUtive apency.

from FATCA reporting code. The following codes kdentty payees
that are examipt from reporting under FATCA. Thasa codes apply to persons
submitting this form for sccourts maimtEned outside of the Lnted States by
certsin foreign Anancial Institions. Tharstons, I you are only submiting this form
for an account you hold in the United States, you may leave this field biank

Consult with the person requesting this form if you are uncertain If the financlal

Instifuiion ks subject to thase requirements. A requaester may Indicate that a cods Is

din Wit & Form W-2 with "Nt i fiar
munrlr-nlmﬂ-upm EI?E'-IW on the lina for & Fm::ﬂpﬂmmrpum[ cona
A—#An organization exempk from tex undar section B{s) or any indvidual
retiramant plan &s defined In section 7707 (E427)

B—The United States or any of s agencles of Instrumantalities

C—A state, the District of Columbia, & U.S. COMMOoMwWEeSITh of poesasskon, oF
any of thelr poliical subdivisions or Instrumeantalities

DA corporation the stock of which Is regularty traded on one o more
estabilshad securties markets, a5 describad in Aeguiations section
1.1472-1(cy)

E—A corporation that is 3 member of the same amliated group &5 &
corporation described In Regulations section 1.1472-1 [T

F—A diaaler In sacirties, commodities, or dertvative fnancial Instrumeants
including notional prncipal congracts, futuras, forwards, and options) that I
registarad 85 sUCh LNder tha laws of the United Stetes or any state

G—A real astate Investmant trust

A reguiated investment company as defned In section 851 of an enty
ragmmuumnasmmgmmyaa:mmmmmmm of

I—A commen trust fund as defined In section 584(5)
J—A bank &5 defined In sechion 661

K—#A broar

L—aA frust exampt from {e under section 684 o described In saction ARSTE)(1)
W— A tax examipt trust undisr a section 408[H) plan or section 457g) plan

Note. You may wish to consult with the financial insgtution requesting mis form to
determine whether the FATCA code andf/or exampt payea coda should be

completed.

Line &

Enter your aodress (numioer, sireet, and apertmant or suita numbar. This Is whare
thea requester of this Form W-g wil mail your Informiation retums.

Line &
Entar your clty, stete, end ZIF coda.

Part I. Taxpayer ldentification Number (TIN)

Enter your TIN In the appropriate bax. If you are & resident allen and you oo not
have and ara not eligible to get an SSN, your TIN ks your RS Individual )
identification number [ TIM). It In tha soclal securty number b, If you do not
have an TIN, 5ea How o gat 2 TAN Delow.

If you are & sole propristor and you have an EIM, you may anter either your SSH
or EIN. Howexer, the IRS prefers that you use your SSK.

If you are & single-mamioer LU that |5 disregarded 25 &n enfity separste from s
owniar [sea Limited Liabiity Company [LLC) on this pags), entar the ownar's 3N

?’EN I the owmear has one). Do not enter the disregarded entity®s EIM. [Tthe LLC
classified &5 & COrporation of parmership, Snter the antity's EIN.

Mote. Sathe chart on pape 4 for further clariication of name and TIM

combinations.

How to get a TIM. If you do not have a TIN, apply tor one Immediately. To appiy
for an S5N, get Form S5-6, Applicetion for 3 Social Sacurty Card, from your local
S84 office o get this form online &t wivw. s35.gov. You may also gat this foem by
calling 1-800-772-1242. Usa Form W-7, Apgplication for IRS Individual Taxpayer
idanification Mumbsr, bo apoly for an [TIN, or Form SS-4, Applcation for Employes
idaniffication Mumbsar, bo apoly for an EIM. Yaou can spply tor an EIN online by
acocassing the 1AS wabsite 3t www s, gowbusinassas and clicking on Empioyer
idanification Mumbsr (EIN) under Starting & Business. You can get Forms WoT and
S5-4 from the IRS by visting IRS.gov or Dy caling 1-200-TAX-FORM
{1-800-B20-2676).

H you are esked to complets Form W-3 but do not have & TIN, spply fora TIN
and write “Agpliad For” In the space for the TIN, sign and dats the form, and give it
10 the requastar. For Interest and dividand peyments, and certaln pEymants made
With respact to readlly tradeinle Instruments, genarally you will have 60 days to get
a TIN and give It to the requester before you are SUBJECt 1o backup withholding on

payments. The rule does not epply to ofher types of payments. You will be
Jantwum: Emmmumwsmmmmmnmm
tha requester.

Mote. Entering “Applled For™ maans that you have akready applisd for a TIN of that
¥ou Intand 1o Bpply 107 CNE 500N,

Caution: A gizragarded LL.S. eniity that has & foreign owner must use the
appropriate Form W-4
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Form W-il [Fe. 12-2014

Page &4

Part Il. Certification

To establish bo the withholding agant that you ore a ULE. person, o residont alion,
sign Form 'WHi. 'r'n.lmqlb-amq.nclnd‘lu =ign by the withholding ogani en IF

=ms 1, 4, or § bolow indicaia

For @ joint account, only tha parson whosa TIM ks shown in Fart | should sign
{whan reguired]. In e case of o diseganded amifty, the pamon dentfied on ina 1
s sign. Exampt payeas, oo Evampl payes onde cariian.

Signature requinemants. Complate Te cartification as indicadied In femes 1

rough 5 Daoiow,
1. Imlerest, dividend, and barier

acoouis barfore 1084

ard broker accounts considered active during 1083, You must give your
iooimaot TN, A youdo nol have io sign the cortication.

2. Imerest, dividend, broker, and bartor sachangs accounts spensd after
1983 ond brokor Sooounts corsidend inactive during 19S5, You mist sign tha
oorifioation or backup withholding will apply. IF you are subject o

withihoiding and ara marsly
s oross out ZIntha

TIN i e requashar
mmgmmmm s

fi=m 2 of tha canfoaSon.
-Lﬂ'ﬂnr

. Yo must give your comect TIM, hl.iyl:l.l-:lunull'mb:@

urigss you Mmmrﬂﬂnjﬂuymmpmﬂy
hn:l'm:lﬂr-l "Oirer payments” Includa pepmanis made i the courss of the

ooriain fishing boat orew membars ared shomman, and gross procecds puid o

proparty,
sgction 5200, IRA, Coverdell ESA, Archor MSA or HSA contribuions or

distributions, and pension
o ol v B0 sign Tha corification.

distribulons. Youmust give pour comect TIN, but you

Whiat Name and Number To Give the Bequester

1,

Wi LT oW oL In it o and Wou T s sy your usinces or DELS name on

the “Business namesdsaganiod name Fe. You mey Usg-sithar your SEN or EIN [ you

e ona, bl The IRE: encourgoees Yo i Less your EEML

'Lutﬂﬂﬂchhmn'ﬁrﬂ.HMrpﬂmm {0 ncdt fumisih e TiH ol tha
u't'mmrnh;rﬂ;'hdhrdmgm Inthe aooount

s s Speoial ks v

“Kols. Gramior also musi provida @ Form bt'mwt'.d.

Mioba.. o nomss |s ciroled whan mors than orss nema s Bsied, the numibar will ba

considoned to b trat of tho irst rame istad.

Secure Your Tax Records from ldentity Theft

Idicniity Traft Soours Wi SOMOone LS Yo Inlomration such & your
nama, S5, or othar Imdormartion, without your pamission, b commi
frasd o ofhar DM, An idanity thiof may usa your S5N b get @ joib or may fke o
o rebam wsing your E2H o recaive o refund.

T esciic: Your Fisic
& Profact your SEN,
* ENSure your ampioyan i profacting your 530, and
+ Bo comciul whan choosing o ax propanar.

1T yoir fox raconds ore affecied by idandty thatt ard you recaive o notios from
e IRE, reapond rigiht maay bo the nama and phong numibar priniad on tha IRS

nolica or ietar.

IT your tax reconds are nol cumantly affeciad tlg'h:lu'lljﬂ'nﬂbut
ore ol rsk dues io e lost or siolon punsa or wolisl, quastionabils ored a:ml
oF crodit report, ooinc? tha IRE idonttty Thaft HoSing &t 1 -B00-00B-4490 or submi
Form 14020,

For mora iInformaation, oo Pubdcation 4536, idamifty Thaft Prowarrtbion and Wictim
Ausisionog,

mmummmn SOOFOMmID FaNTh OF &8
probéam, or ano sacking halp inesoiving oy problomes that heree nol boar resohod

B EnGa, ViU can rench m%w?‘m?mmm g

1-BT7-TT7-4778 or TTY,/TDD 1-800-B20-4000.

Probect from suspicious emalls or phishing schames. Phishing Is the
craation and wsa of amaol and websics o mimic kegiimaic Dusiness.
emals and wobshca. Tha moat common act |= sanding an omall o o usar talschy
chiming bo be an astabiishad egRimals amarprise In an ohempt 0 scam T user
Imo =urandaring privata infomation that will ba wsad for idan@ty thafl.

Tha IRS: doos not Infials ooniachs with {monayors wia emalls. Also, ta IRS doos
not request parsonal detalad Infommation through emall or ask tgeyars for tha
PN reomibers, passeonds, o similer secral access iInformation: for elr oredi card,
bsank, o othar financial scoounts.

IT yous recebe an urssloited emal daiming o be fom the IRE, forsand this

messnga . "Wl ey i Poport misuse of T IRE noma, ogo,
of othar IS propanty b0 e Treasury Inspector Ganeral Tor Tox Adminkstration

[THITA) 21 1-BO0-300-22884. You Can forward suspicious emals &0 the Feoonl
Trade Commission ok sparmeiune. oy or contact Tham ol www o gowiolhed o
1-BTT-IDTHEFT {1 -BTT-43B-4:X38).

Wimit IRE.gow 1o lesum more about Identity thelt and how o reduce your risk.

For this type of acoount: ‘Ghva nama and SN of:
1. Indhidual Tha indlvidual
2 Two or more Individuals. (ol Thaa achusl cwmar of tha sooount ar,
BCOoUnT) B oomibined funds, the first
Individual on the pooound
A Casiodian oooourd of @ minor The minor
{LinHiomn Gt bo AMinors At
4. 0. Tha usual revocabio The grmion-nusiea
finesd (gramicr s also
o So-called trust soooun that is Thia achual cramar’
e @ gl o vkl SrUst uncer
stmle law
5. Bola projriciorship or disragardad Th oemar”
eniity ownad Dy on Indhyidunl
& Grantor tnast Aling undar Oplional Thia growmior
Fu'm1mDFII:gM¢Im 1 jzaa
Faguiations sacfon 1.071-4bH50
]
For this type of acoount: ‘Give nams and EIN ot
7. Disreganded anttty mof ownied by an | The ownar
Indheidual
EL A valid trust, ostata, or paresion frust | Lagal antfty’
. Corporation or LLC elacling The corpomiion
oorpormie shahus on Fomm BBEE or
[Form 2853
10, Assoociation, chub, . The panitmaion
oharttabic, od oF i to-
Tt rpaniEation
11. Parinarship or muli-mambar LLC Thi parinarship
12 A brokar or reglsbonsd nomines: Thi brokar of nomires:
13, Aocount with: the: Daparimand ol Thia public andty
Agriouthung in tha rama of 8 pubilio
antity (such as @ stria or kocal
goramiman, school disirict, o
prison) thal recolves agricufural
program payments
14. Grarior tnast Ming urder tha Form Tha trust
1044 Maihod or the
Form 1 Fling Mathod 2

'Ltﬂnﬂ:mmmn'hp?mmm

fumish. | oniy ona person.on a

i aocount R an EEN, hatl porson's number st g
" Cimie e Mingr's Rame and tumish e mnors 5N

Privacy Act Notice
SacBon 0109 of the Intemal Reyvanus Codo mequires. you i provids your comoot
TIN B facana Wihd o o fla miemation
redms with hﬁgﬁmmpu'l Wmﬁqlhm:,w ofhar Incoma puid bo
ymmmpgnm;mpuuﬂHIonLmnrmuﬂdmm
fha canocllation of debl; or coniributions wou made bo an IR, Arohior

I.I-Ea!..n:rl-ral.mp-l:mm this form Lsas the Infomation on tha tam 1o
ik irfoenation ratumis with the |RS, reporting the obove Infomation. Routing usas.
of s infrmation inchuds ghing it o tha of Justica tor oivil ard
crmira ifigation ard 10 oitics, simios, tha Disiric! of Colimbla, and LS.
COmmomssalie and for uss in pom| Tedr lvwes, Tha
Imiormation slso may e disclosed bo ofar counines & ireaty, 1o fedaral and
simla sgancies o ardoroe ohl and oriminal lowes, or o fedaral lvw enforoomant and
Imialiganca agencics o comibet foronism. You must provida your TIN whathor or
rrl:tmn o fla @ b rebum. Under section 3400, musi

p raquired o pls payers grniy
0 payes who doos rod give o TIN 1o the payar, wmﬂurnqmmt
providing ftaiss of frasduiont informasion.
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A complete copy of AIA Document A201, 1997 Edition, with Supplementary General Conditions incorporated, is
available for review in the Peoria Park District’s Planning, Design and Construction Office.

SUPPLEMENTARY GENERAL CONDITIONS

1. A. "GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION", AIA Document
A201, 1997 Edition, published by the American Institute of Architects, including revisions adopted
before the date of the Project Manual, is hereby made part of these Specifications with same force and
effect as though set forth in full.

B.  The following modifies, changes, deletes from or adds to the General Conditions of the Contract for
Construction (AlIA Document A201, Fourteenth Edition, 1997). Where any Article of the General
Conditions is modified or any Paragraph, Subparagraph or Clause thereof is modified or deleted by these
Supplementary Conditions, the unaltered provisions of that Article, Paragraph, Subparagraph or Clause
shall remain in effect.

C. Parenthesis ( ) indicates the appropriate section and Subparagraph of the General Conditions which each
paragraph of the Supplementary General Conditions modifies or refers to.

2. INSERT THE FOLLOWING PHRASE TO PARAGRAPH (1.1.1) AFTER THE WORDS "The Contract
Documents consist of the Agreement Between Owner and Contractor (hereinafter the Agreement)™:

“the Contractor's Bid, the Advertisement for Bids, the Instructions to Bidders, sample forms and addenda
relating to these,”

DELETE THE LAST SENTENCE OF PARAGRAPH (1.1.1).
3.  ADD THE FOLLOWING SENTENCES TO END OF PARAGRAPH (1.2.1):

The Contractor shall notify the Owner’s Representative immediately if discrepancies are discovered.
Full-size or large-scale details or drawings shall govern small-scale drawings that the former are intended
to amplify. Dimensions from drawings shall not be determined by scale or rule. Where the Drawings and
Specifications conflict with each other or with themselves, the Owner’s Representative (in consultation
with the Architect, if any) will decide which conflicting requirement governs. Should discrepancies or
doubt occur, Contractor shall not proceed with the Work without clarification from the Owner.
Contractor shall request clarification in a reasonable time to avoid delays and increases in the Contract
Sum.

ADD THE FOLLOWING PARAGRAPHS TO SECTION (1.2):

1.2.4 If any item or material shown on the Drawings is omitted from the Specifications, or vice-versa
(except when the Drawings and Specifications clearly exclude such omitted item), and when such
item or material is clearly required to complete the detail shown or specified, the Contractor shall
furnish and install such item or material of the type and quality established by the balance of the
detail shown and specified at no increase to the Contract Sum.

1.2.5 Where a typical or representative detail is shown on the Drawings, this detail shall constitute the
standard for workmanship and materials throughout those parts of the Work.
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4.

10.

1.2.6

1.2.7

Any Summary of Work as outlined in the Specifications shall not be deemed to limit the work
required by the Contract Documents. The Contractor and each Subcontractor shall be responsible
for carefully examining all Drawings, including all details, plans, elevations, sections, schedules
and diagrams for each particular type of work, and for coordinating the Work described in the
Drawings, with the related Specifications. The Contractor shall also be responsible for determining
the exact scope of work for each type of work per the Contract Documents and Contractor shall
endeavor to check cross-references of work excluded from any division. The Contract Sum is
deemed to be based on a complete installation. When additional details or instructions are clearly
required to complete the work, the Contractor is deemed to have made an allowance in the Contract
Sum for completion of such Work consistent with the local standard of care.

The Drawings are intended to show the arrangement, design and extent of the Work and are
schematic in nature. They are not to be scaled for roughing-in measurements or used as shop
drawings.

ADD THE FOLLOWING PARAGRAPH TO SECTION (1.5):

153

Neither any oral representation by or oral agreement with any officer, agent, or employee of Owner
or Architect before execution of this Contract shall affect or modify any of the Contractor’s rights
or obligations hereunder. Contractor is not aware of any facts that make misleading or inaccurate in
any material respect any information Owner or Architect has furnished to Contractor which would
have a material adverse affect on the Contract Time or Contract Sum which Contractor has not
advised Owner or Architect of, and if, during the course of the performance of the Work, Contractor
learns of any such facts it will so advise Owner. Contractor shall not be entitled to any adjustments
in the Contract Time or the Contract Sum as a consequence of Contractor’s breach of the terms of
this Subparagraph.

IN PARAGRAPH (1.6.1) DELETE THE WORD “Architect” IN THE FOURTH SENTENCE AND
REPLACE IT WITH THE WORD “Owner”.

DELETE SENTENCES #7, #8, #9 STARTING WITH “The Contractor, Subcontractors, Sub-subcontractors
and material or equipment suppliers are ....”

DELETE PARAGRAPH (2.2.3) IN ITS ENTIRETY.

ADD THE FOLLOWING SENTENCE AT THE END OF PARAGRAPH (2.3.1):

“The Owner shall not be liable for any extra cost incurred by the Contractor by such an order.”

IN PARAGRAPH (2.4.1) DELETE THE SECOND TO LAST SENTENCE.

IN PARAGRAPH (3.2.1, 3.2.2 AND 3.2.3) AFTER THE WORD *“Architect” ADD THE WORDS “and

Owner”.

ADD THE FOLLOWING PARAGRAPHS TO SECTION (3.2):

3.2.4 Before starting any work, the Contractor shall examine work performed by others to which his work

adjoins or is applied to and report to the Owner's Representative any conditions that will prevent the
satisfactory accomplishment of his work. Failure to notify the Owner's Representative of
deficiencies or faults in preceding work prior to commencing work shall constitute acceptance
thereof and waiver of any claim of its unsuitability.
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11.

ADD THE FOLLOWING PARAGRAPHS TO SECTION (3.4):

3.4.4 Before ordering any material or doing any Work, the Contractor shall verify all measurements at the
Project site and he shall be responsible for the correctness of same. No extra charge or
compensation will be allowed to the Contractor on account of any difference between actual
dimensions and the measurements shown on the Project Drawings.

3.4.5 The Contractor shall carefully inspect all materials delivered on and to the Project site and reject
defective materials without waiting for the Owner's Representative or other representative of Owner
to observe the materials.

12. ADD THE FOLLOWING PARAGRAPHS TO SECTION (3.5):

13.

14.

3.5.2 The Contractor agrees to assign to the Owner any and all manufacturer’s warranties relating to
materials and equipment furnished as part of the Work and further agrees to perform the Work in
such manner so as to preserve any and all such manufacturer’s warranties subject to installation
directives and other terms of the Contract Documents. The Contractor agrees to deliver to the
Owner, upon final payment, such assignments along with or as part of a reference manual, in form
and detail reasonably acceptable to Owner, showing all such warranties and guarantees provided by
the Contractor and Subcontractors. Such warranties and guarantees shall commence no sooner than
the date of purchase from the supplier.

3.5.3 The warranty of Contractor provided in Paragraph 3.5 shall in no way limit or abridge the
warranties of the suppliers of equipment and systems which are to comprise a portion of the Work,
if they are broader, and all of such warranties shall be in form and substance as required by the
Contract Documents. Contractor shall take no action or fail to act in any way which results in the
termination or expiration of such third party warranties or which otherwise results in prejudice to
the rights of the Owner under such warranties subject to installation directives and other terms of
the Contract Documents. Contractor agrees to provide all notices required for the effectiveness of
such warranties and shall include provisions in the contracts with the providers and manufacturers
of such systems and equipment whereby Owner shall have a direct right of enforcement of such
warranty obligations.

IN PARAGRAPH (3.6.1), DELETE THE WORD "Sales".
ADD THE FOLLOWING AT THE END OF PARAGRAPH (3.6.1):

The Peoria Park District is exempt from Federal, State and Local taxes. A certificate of exemption will be
furnished upon request.

IN PARAGRAPH (3.10.2) BEFORE THE WORD “Architect’s” ADD THE WORDS “Owner’s and”.

IN PARAGRAPH (3.10.2) AFTER THE WORD “Architect” ADD THE WORDS “and Owner’s
Representative”.

ADD THE FOLLOWING PARAGRAPHS TO SECTION (3.10):

3.10.4 The construction schedule shall provide for the most expeditious and practicable execution of the
Work. The Contractor shall also work closely with the Owner to confirm that the construction
schedule accurately reflects the status of the Project. The Contractor’s construction schedule shall
be updated every month by the Contractor and submitted to the Owner.
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15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

.1 Whenever it becomes apparent from the updated construction schedule that any substantial
completion previously established by the construction schedule cannot be met, the Contractor
shall, at the Owner’s request, take any or all of the following actions with no increase to the
Contract Sum or Contract Time (unless the delay is caused by an event set forth in paragraph
8.3 of these General Conditions thereby permitting adjustment of the Contract Sum and/or
Contract Time under Paragraph 4.3.5 of these General Conditions):

1.1 Increase construction manpower to substantially return the Project to schedule;
1.2 Increase the number of working hours per shift, shifts per day or the amount of
construction equipment or any combination of the foregoing which will substantially

return the Project to schedule;

.1.3 Reschedule activities to concurrently accomplish activities, to the maximum degree
practicable, in the time required by the Contract Documents.

If the Contractor fails to take any of these actions Owner shall have the notice and other rights set forth in
Paragraph 2.4.

IN PARAGRAPH (4.1.1) DELETE THE FIRST SENTENCE AND SUBSTITUTE THE FOLLOWING:

"The Architect, Owner's Representative, and Owner's Project Manager are defined in Paragraph C of
"Section 01000 - General" of "Division 01000 - General Requirements".

IN PARAGRAPH (4.2.1) DELETE THE WORDS “and will be an Owner’s Representative™.
IN PARAGRAPH (4.2.2) DELETE THE WORDS “as a representative of the Owner”.

IN PARAGRAPH (4.2.4) IN THE FIRST SENTENCE SUBSTITUTE THE WORD “Architect” FOR THE
WORD “Owner” AND SUBSTITUTE THE WORD “Owner” FOR THE WORD “Architect”.

IN PARAGRAPH (4.2.5) DELETE THE WORD *“Architect’s” AND “Architect”’AND SUBSTITUTE THE
WORDS “Owner Representative’s” AND “Owner Representative”.

IN PARAGRAPH (4.2.6) IN THE SECOND SENTENCE AFTER THE WORDS “will have
authority” INSERT THE WORDS “upon written authorization from the Owner”.

IN PARAGRAPH (4.2.8) DELETE THE WORD *“prepare” AND SUBSTITUTE THE WORDS “assist the
Owner’s Representative in preparing”.

IN PARAGRAPH (4.2.9) DELETE THE WORD “Architect” AND SUBSTITUTE WORDS “Owner’s
Representative, assisted by the Architect”.

IN PARAGRAPH (4.2.11) IN THE FIRST SENTENCE DELETE THE WORDS “and decide”.
IN PARAGRAPH (4.2.12) IN THE FIRST SENTENCE DELETE THE WORD “and decisions”.

IN PARAGRAPH (4.2.12) IN THE SECOND SENTENCE DELETE THE WORDS “and initial decisions”
AND “or decisions”.
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25.

26.

217.

28.

29.

30.

31.

32.

33.

ADD PARAGRAPH TO SECTION (4.2):

4.2.14 Notwithstanding any other provision of this Agreement to the contrary, the Architect shall have no
authority to order or approve any material deviation from the Contract Documents, whether or not
such deviation affects the Contract Sum or other Substantial Completion Date (as defined herein).
In the event any such deviation is sought, prior written approval from the Owner’s Representative
and the Owner must be obtained. The Architect may decide quality issues and may approve non-
material deviations from the Contract Documents.

IN PARAGRAPH (4.3.4) IN THE FOURTH SENTENCE DELETE THE WORD *“decision” AND
SUBSTITUTE THE WORD “recommendation”.

IN PARAGRAPH (4.3.4) IN THE LAST SENTENCE DELETE THE WORD *“determination” AND
SUBSTITUTE THE WORD “recommendation”.

DELETE PARAGRAPH (4.3.10) IN ITSENTIRETY.
DELETE PARAGRAPH (4.4.1) AND SUBSTITUTE THE FOLLOWING:
“Claims, disputes and other matters in question between the Contractor and the Owner relating to the

execution or progress of the Work or the interpretation of the Contract Documents shall be initially
referred in writing to the Architect for a recommendation.”

IN PARAGRAPH (4.4.2) AFTER “(2)” ADD THE WORD “recommend” AND CHANGE THE WORD
“reject” TO “rejecting”.

IN PARAGRAPH (4.4.2) AFTER “(3)” ADD THE WORD “recommend” AND CHANGE THE WORD
“approve” TO “approving”.

IN PARAGRAPH (4.4.2) AT THE END OF THE SENTENCE DELETE THE WORD *“resolve” AND
ADD THE WORDS “make recommendation on”.

IN PARAGRAPH (4.4.3) DELETE THE WORD “decision” AND SUBSTITUTE THE WORD
“recommendation”.

IN PARAGRAPH (4.4.4) IN THE LAST SENTENCE DELETE THE WORDS *“either reject or approve the
Claim” AND SUBSTITUTE THE WORDS “provide a recommendation regarding the Claim in accordance
with Paragraph 4.2.2”.

IN PARAGRAPH (4.4.4) AT THE END OF THE LAST SENTENCE DELETE THE WORDS “in whole
or in part.”

DELETE PARAGRAPHS (4.4.5) AND (4.4.6) IN THEIR ENTIRETY.

IN PARAGRAPH (4.4.8) DELETE THE WORD “resolution” AND SUBSTITUTE THE WORDS *“final
recommendation”.

IN PARAGRAPH (4.4.8) AFTER THE WORD *“Architect,” ADD THE WORD *“or”.

IN PARAGRAPH (4.4.8) AT THE END OF THE SENTENCE DELETE THE WORDS “or by
arbitration”.
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34.

35.

36.

37.

38.

39.

40.

41.

IN PARAGRAPH (4.5.1) DELETE THE WORD “decision” AND SUBSTITUTE THE WORD
“recommendation”.

IN PARAGRAPH (4.5.1) DELETE THE WORDS *“arbitration or”.

IN PARAGRAPH (4.5.2) IN THE SECOND SENTENCE DELETE THE WORDS *“a demand for
arbitration” AND SUBSTITUTE THE WORDS “legal or equitable proceedings”.

IN PARAGRAPH (4.5.2) AFTER THE WORDS “proceed in advance of “ DELETE THE WORDS
“arbitration or”.

IN PARAGRAPH (4.5.3) DELETE THE FIRST SENTENCE.
DELETE SECTION (4.6) INITS ENTIRETY.
IN PARAGRAPH (5.2.1) DELETE THE FIRST SENTENCE AND SUBSTITUTE:

“The subcontractors/suppliers listed by the Contractor on the Major Subcontractor/Supplier List
(submitted with the Bid) shall not be changed without the written consent of the Owner.”

IN PARAGRAPH (5.2.1) IN THE SECOND SENTENCE DELETE THE WORDS “Architect will” AND
SUBSTITUTE THE WORDS “Owner’s Representative will”.

IN PARAGRAPH (5.2.1) IN THE SECOND SENTENCE AFTER THE WORDS “promptly reply to” ADD
THE WORDS *any request made by”.

IN PARAGRAPH (5.2.1) IN THE SECOND SENTENCE AFTER THE WORDS “any such proposed”
ADD THE WORDS “change in”.

IN PARAGRAPH (5.2.1) IN THE LAST SENTENCE DELETE THE WORDS “Owner or Architect” AND
SUBSTITUTE THE WORDS “Owner’s Representative”.

IN PARAGRAPH (5.2.1) IN THE LAST SENTENCE DELETE THE WORD “promptly” AND ADD THE
WORDS “within 10 calendar days (of receipt of written request for such change from the Contractor)”.

IN PARAGRAPH (6.2.2) BEFORE THE WORD *“Architect” ADD THE WORDS “Owner and”.
IN PARAGRAPH (6.3.1) DELETE THE WORD *“Architect” AND SUBSTITUTE THE WORD “Owner”.

IN PARAGRAPH (7.2.1) DELETE THE WORDS *“the Architect” AND SUBSTITUTE THE WORDS “the
Owner’s Representative”.

ADD THE FOLLOWING PARAGRAPHS TO SECTION (7.2):

7.2.3 A Change Order shall include all of the Contractor’s costs associated therewith.
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42.

43.

44,

45,

46.

47.

48.

49,

7.2.4 The Contractor shall not accept any request for a Change Order from any person other than the
Owner and may not perform any work asserted to constitute a change in the Work until the Owner
has approved the Change Order in writing, unless the Owner authorizes the Contractor, in writing,
to proceed with a change prior to the Owner’s final approval. Notwithstanding anything to the
contrary herein, the Contractor shall not charge for overtime services in the performance of any
Change Order Work, unless the Owner has specifically authorized overtime in writing. Owner may
competitively bid changes in the Work and Contractor, Subcontractor and suppliers shall provide
Owner with all documents Owner requests to facilitate such competitive bidding of changes in the
Work.

7.2.5 There shall be no change in the Work, whether an alteration or addition to the Contract Sum or to
any amounts due under the Contract Documents or to a change in the Contract Time, unless and
until such alteration or addition has been authorized by a written Change Order executed and issued
in accordance and compliance with the requirements with this Article 7 or by written authorization
to proceed with such change in the Work signed by the Owner or as otherwise provided pursuant to
the Contract Documents. The requirements set forth in this Paragraph 7.2.5 are of the essence. No
claim that the Owner has been unjustly enriched by any alteration or addition to the Work, whether
or not any such unjust enrichment to the Work or to the Owner in fact exists, shall form the basis of
any claim for an increase in any amount due under the Contract Documents or a change in the
Contract Time, and the terms of a fully-executed Change Order shall be conclusive.

IN PARAGRAPH (7.3.1) DELETE THE WORDS *“the Architect” AND SUBSTITUTE THE WORDS “the
Owner’s Representative”.

IN PARAGRAPH (7.3.4) DELETE THE WORDS *“the Architect” AND SUBSTITUTE THE WORDS “the
Owner’s Representative”.

IN PARAGRAPH (7.3.6) IN THE FIRST SENTENCE DELETE THE WORD “determined” AND
SUBSTITUTE THE WORD “recommended”.

IN PARAGRAPH (7.3.7) IN THE FIRST SENTENCE AFTER THE WORD *“Architect” ADD THE
WORDS *“and the Owner’s Representative”.

IN PARAGRAPH (7.3.8) DELETE THE WORDS *“the Architect” AND SUBSTITUTE THE WORDS “the
Owner’s Representative”.

IN PARAGRAPH (7.3.9) DELETE THE WORD “determination” AND SUBSTITUTE THE WORD
“recommendation”.

IN PARAGRAPH (8.1.3) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS “Owner’s
Representative”.

ADD THE FOLLOWING PARAGRAPHS TO SECTION (8.2) .

8.2.4 All work shall be "Substantially Complete” as required by the Instructions to Bidders and the
Agreement Between Owner and Contractor.

8.2.5 It is further agreed that said completion schedule is reasonable, and the Contractor shall prosecute
said work regularly, diligently and continuously at such rate of progress as will insure full
completion thereof within the time specified.
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50.

51.

52.

8.2.6 Provided, however, the following exceptions:
.1 Any preference, priority or allocation order duly issued by the United States Government.

.2 Any unforeseeable cause beyond the control and without the fault or negligence of the
Contractor, including acts of God, or of a public enemy, acts of the Owner, acts of another
Contractor in performance of a separate contract with the Owner, fire, floods, epidemics,
quarantine restrictions, strikes, freight embargoes and unusually severe weather. The criteria
on which the unusually severe weather shall be based is the average
precipitation/temperatures received in the project area, as recorded over a period of the last
five (5) years at the local area United States Weather Station. Any extension of time due to
unusually severe weather must be requested by the Contractor on the basis of documented
records of the actual precipitation/temperatures during the contract time period, compared
with the normal/average for the area. Also, the criteria shall include the number of excessive
precipitation or extreme cold days (i.e., days in which the temperature would adversely affect
the type of work being constructed) over the same period and whether or not the Contractor's
force worked on said days or stage of construction was affected.

.3 Any delays of subcontractors occasioned by any of the causes specified in this paragraph.

8.2.7 Provided further that the Contractor shall, within seven (7) days from the beginning of any such
delay during the performance of the Contract, notify the Owner's Representative in writing of the
alleged cause of such delay.

IN PARAGRAPH (8.3.1) DELETE THE WORDS *“and arbitration”.

IN PARAGRAPH (8.3.1) DELETE THE WORD “determine” AND SUBSTITUTE THE WORD
“recommend”.

DELETE PARAGRAPH (9.2.1) AND SUBSTITUTE THE FOLLOWING:

“Before the first Application for Payment, the Contractor shall submit to the Owner’s Representative a
schedule of values allocated to various portions of the Work, prepared in such form and supported by such
data to substantiate its accuracy as the Architect and Owner’s Representative may require. This schedule,
unless objected to by the Architect and Owner’s Representative, shall be used as a basis for reviewing the
Contractor’s Applications for Payment.”

IN THE FIRST SENTENCE OF (9.3.1), CHANGE "ten" TO "forty five”.

IN PARAGRAPH (9.3.1) IN THE FIRST SENTENCE DELETE THE WORD “Architect” AND
SUBSTITUTE THE WORDS “Owner’s Representative”.

ADD THE FOLLOWING TO THE END OF PARAGRAPH (9.3.1):

Payment requests shall consist of AIA Documents #702 "Application and Certificate for Payment"”; AIA
#703 "Continuation Sheet"; Contractors Affidavit of Payment to Subcontractors and Suppliers; Weekly
Workforce Reports; Certified Payroll Form; and Waivers of Lien. (Waivers of Lien are required from the
general contractor in the full amount of the current payment application, and from all subcontractors,
suppliers, or workers who provide more than $10,000 of project material/labor of the Work. The waiver
shall be in the amount(s) listed in the Contractor's Affidavit.) For final payment, the general contractor
shall also provide a Waiver of Lien in the full amount of the contract price.
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53.

54.

55.

56.

57.

The Waiver of Lien and Contractor Affidavit forms used shall be the Peoria Park District's
standard form(s): 1) "Final Waiver of Lien" (for general contractors), 2) "Waiver of Lien - General
Contractor's Partial To Cover Only Certain Payments", 3) "Sub-Contractor's Final Waiver of Lien", 4)
"Waiver of Lien - Sub-Contractor's Partial To Cover Only Certain Payments, and 5) "Contractor's
Affidavit". (These forms are included in the Project Manual, and are the required Waiver of Lien forms
for the project.)

(If the Contractor is unable to provide the required sub-contractor waiver at the time the application for
payment is submitted (preferred method) alternatively, it may be provided at the time that payment is
delivered by the District. If the sub-contractor waiver(s) still cannot be provided at that time, the District
will provide "two-party" checks in which the Contractor and the sub-contractor are named jointly as

payees.)

Format of AIA #703 shall follow that of "Schedule of VValues". (See Division 01000 Article IV.) All
payment requests shall reflect retainage in the amount of 10% of completed work.

IN PARAGRAPH (9.3.1.1) DELETE THE WORDS *“or by interim determination of the Architect, but not yet
included in Change Orders”.

ADD THE FOLLOWING SUB-PARAGRAPHS TO PARAGRAPH (9.3.1):

9.3.1.3 Upon Substantial Completion, the Owner will pay 95% percent of the amount due to the
Contractor on account.

9.3.14 Monthly progress payments will be made by the Owner on projects lasting more than sixty
days (from award of the bid to the Substantial Completion date given in the Supplementary
Instructions to Bidders).

ADD THE FOLLOWING SUB-PARAGRAPHS TO PARAGRAPH (9.3.2):

9321 Material stored on site will be considered for payment only when a Schedule of Stored
Materials with appropriate values accompany the payment request as an attachment.

9.3.2.2 All material and work covered by partial payments made shall thereupon become the sole
property of the Owner, but this provision shall not be construed as relieving the Contractor
from the sole responsibility for the care and protection of material and work upon which
payments have been made or the restoration of any damaged work, or as a waiver of the
contract.

IN PARAGRAPH (9.4.1) DELETE THE WORDS *“Architect” AND “Architect’s” AND SUBSTITUTE
THE WORDS “Owner’s Representative” AND “Owner’s Representative’s”.

IN PARAGRAPH (9.4.1) DELETE THE PHRASE "with a copy to the Contractor".
IN THE FIRST SENTENCE OF PARAGRAPH (9.4.2) DELETE THE WORD *Architect”.

IN THE FIRST SENTENCE OF PARAGRAPH (9.4.2) AFTER THE WORDS “Architect’s” ADD THE
WORDS “and Owner’s Representative’s”.

IN THE FOURTH SENTENCE OF PARAGRAPH (9.4.2) DELETE THE WORDS “Architect has” AND
SUBSTITUTE THE WORDS “Owner’s Representative and Architect have”.
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58.

59.

60.

61.

62.

63.

64.

65.

66.

67.

68.

IN PARAGRAPH (9.5.1) DELETE THE WORDS *“Architect” AND “Architect’s” AND SUBSTITUTE
THE WORDS “Owner’s Representative AND “Owner’s Representative’s”.

IN PARAGRAPHS (9.6.1, 9.6.3, AND 9.6.4) DELETE THE WORDS “Architect” AND SUBSTITUTE
THE WORDS “Owner’s Representative”.

IN PARAGRAPH (9.7.1) DELETE THE WORD *“Architect” AND SUBSTITUTE THE WORDS
“Owner’s Representative”.

IN PARAGRAPH (9.7.1) DELETE THE WORDS *“or awarded by arbitration”.

IN PARAGRAPH (9.8.2) DELETE THE WORD *“Architect” AND SUBSTITUTE THE WORDS “Owner’s
Representative”.

IN THE FIRST SENTENCE OF PARAGRAPH (9.8.3) DELETE THE WORD *“Architect” AND
SUBSTITUTE THE WORDS “Owner’s Representative assisted by the Architect”.

IN THE SECOND AND THIRD SENTENCES OF PARAGRAPH (9.8.3) DELETE THE WORDS
“Architect’s” and “Architect” AND SUBSTITUTE THE WORDS “Owner’s Representative’s” and “Owner’s
Representative”.

IN PARAGRAPH (9.8.4) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS “Owner’s
Representative”.

IN PARAGRAPH (9.9.1) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS “Owner’s
Representative”.

IN PARAGRAPH (9.10.1) IN THE FIRST SENTENCE AFTER THE FIRST TWO APPEARANCES OF
THE WORD “Architect” ADD THE WORDS “and Owner’s Representative”.

IN PARAGRAPH (9.10.1) DELETE THE THIRD AND FOURTH APPEARANCES OF THE WORD
“Architect” and “Architect’s” AND SUBSTITUTE THE WORDS “Owner’s Representative” and “Owner’s
Representative’s”.

IN PARAGRAPH (9.10.1) AFTER THE FIFTH APPEARANCE OF THE WORD *“Architect’s” ADD
THE WORDS *“and Owner’s Representative’s”.

IN THE LAST SENTENCE OF PARAGRAPH (9.10.1) DELETE THE WORD “Architect’s” AND
SUBSTITUTE THE WORDS “Owner’s Representative’s”.

IN PARAGRAPH (9.10.2) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORD
“Owner’s Representative”.

ADD THE FOLLOWING SUB-PARAGRAPH TO PARAGRAPH (9.10.2):

9.10.2.1  When all items including items noted within Division 1000 General Requirements are found
to be complete and in conformance with the Contract Documents, a final payment will be
issued.

IN PARAGRAPH (9.10.3) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS
“Owner’s Representative”.
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69.

70.

71.

72.

73.

74.

75.

IN PARAGRAPH (11.1.1) IN THE FIRST SENTENCE AFTER THE PHRASE “as will protect the
Contractor” ADD THE WORDS “Architect and Owner”.

IN PARAGRAPH (11.1.2), IN THE FIRST SENTENCE DELETE THE WORDS “limits of liability
specified in the Contract Documents” AND SUBSTITUTE THE WORDS “limits required in ‘Attachment A —
Project Specific Insurance Requirements’ (which is included as the last section of the Project Manual and the
requirements therein shall be made part of the Contract Documents),”.

IN PARAGRAPH (11.1.2) AFTER THE FIRST SENTENCE ADD:

“In addition, if any of the work occurs within fifty feet of an active railroad line and the Contractor’s
general liability coverages provide for exclusions of coverage when working on or near a railroad, the
Contractor shall provide a separate Railroad Protective Liability Insurance Policy naming the railroad as
the insured party, with the coverage limits required by that railroad.”

IN PARAGRAPH (11.1.3), AFTER THE WORDS *“Certificates of insurance” ADD THE WORDS “and
endorsements to the insurance policy(s) which are”.

IN PARAGRAPH (11.1.3) AFTER THE WORDS “acceptable to the Owner” ADD THE WORDS *“and
naming the Owner, their agents and consultants as additional insured”.

ADD THE FOLLOWING SUB-PARAGRAPHS TO PARAGRAPH (11.1)

11.1.4 The Contractor may, at his option, furnish Owner’s Protective Liability Insurance in lieu of
naming the Owner Additional Insured on the Contractor’s policy, as required above. This
insurance shall protect the Owner from claims as set forth in Paragraph 11.1.1 of the General
Conditions, and to the limits required herein, as shown in “Attachment A”.

11.1.5 The Contractor shall furnish two copies of each of the required Certificates or Endorsements for
each copy of the Agreement which shall specifically set forth evidence of all coverage required by
the Contract Documents. The form of the Certificate(s) or Endorsement(s) shall be those as
required in “Attachment A”. The Contractor shall also furnish to the Owner copies of any
endorsements which limit coverage, or are subsequently issued amending coverage or limits of
coverage.

DELETE PARAGRAPHS (11.3.1,11.3.2, AND 11.3.3) IN THEIR ENTIRETY.

DELETE PARAGRAPH (11.4.1) AND SUBSTITUTE:
“If the work of the project is being completed by one general or prime contractor rather than multiple
prime contractors, the Contractor shall purchase and maintain property insurance upon the entire Work at
the site to the full replacement value thereof. Such insurance shall be in a company or companies against

which the Owner has no reasonable objection. This insurance shall include the interests of the Owner, the
Contractor, Subcontractors and Sub-subcontractors in the Work.

AT THE END OF PARAGRAPH (11.4.1.1) ADD THE FOLLOWING SENTENCE: “The form of policy
for this coverage shall be “Completed Value”.

DELETE PARAGRAPH (11.4.1.2) INITS ENTIRETY.
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76.

77.

78.

79.

80.

81.

82.

83.

84.

85.

86.

87.

DELETE PARAGRAPH (11.4.1.3) INITS ENTIRETY AND SUBSTITUTE:

“If by the terms of this insurance any mandatory deductibles are required, or if the Contractor should
elect, with the concurrence of the Owner, to increase the mandatory deductible amounts or purchase this
insurance with voluntary deductible amounts, the Contractor shall be responsible for payment of the
amount of all deductibles in the event of a paid claim. If separate contractors are added as insureds to be
covered by this policy, the separate contractors shall be responsible for payment of appropriate part of any
deductibles in the event claims are paid on their part of the Project.”

DELETE PARAGRAPHS (11.4.3,11.4.4, AND 11.4.5) IN THEIR ENTIRETY.

DELETE PARAGRAPH (11.4.6) AND SUBSTITUTE:
“The Contractor shall file two certified copies of all policies with the Owner before exposure to loss can
occur. If the Owner is damaged by the failure of the Contractor to maintain such insurance and to so

notify the Owner, then the Contractor shall bear all reasonable costs properly attributable thereto.

DELETE PARAGRAPHS (11.4.7,11.4.8,11.4.9, AND 11.4.10) IN THEIR ENTIRETY.

DELETE PARAGRAPH (11.5.1) AND SUBSTITUTE:

“The Contractor shall furnish a Performance Bond and a separate Labor and Material Payment Bond, each
for one hundred percent (100%) of the Contract Sum. Form of these bonds shall be as provided by the
Owner in the Project Manual and no other form will be accepted. The Surety shall be authorized to do
business in the State of Illinois and be acceptable to the Owner.

IN PARAGRAPH (12.1.1) DELETE THE WORD “Architect’s” AND SUBSTITUTE WORDS “Owner’s
Representative’s and Architect’s”. DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS
“Owner’s Representative”.

IN PARAGRAPH (12.1.2) AFTER THE WORD “Architect” ADD THE WORDS *“and Owner’s
Representative”.

IN PARAGRAPH (12.2.1.1) AFTER THE WORD “Architect” ADD THE WORDS “and Owner’s
Representative”.

IN PARAGRAPH (13.5.4) AFTER THE WORD “Architect” ADD THE WORDS “and Owner’s
Representative”.

IN PARAGRAPH (14.1.1.3) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS
“Owner’s Representative”.

IN PARAGRAPH (14.2.2) DELETE THE PHRASE “, upon certification by the Architect that sufficient
cause exists to justify such action,”.

IN PARAGRAPH (14.2.4) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS
“Owner’s Representative”.
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88.

89.

DELETE PARAGRAPH (14.4.3) INITS ENTIRETY AND SUBSTITUTE:

In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive
payment for Work executed, and costs incurred by reason of such termination. In no event, however, will
such amounts exceed the Contract Sum reduced by the amount of prior payments except for increases
pursuant to the claims procedure in the Contract Documents. Subcontracts, subsubcontracts, and purchase
orders will contain appropriate provisions for termination for convenience under this Paragraph 14.4.

ADD THE FOLLOWING ARTICLE 15: LABOR, SAFETY AND WAGE STANDARDS TO THE
GENERAL CONDITIONS OF THE CONTRACT:

ARTICLE 15
LABOR, WAGE, SAFETY, AND OTHER STANDARDS

15.1 LABOR STANDARDS. All employers shall comply with the Employment of Illinois Workers on Public
Works Act [30 ILCS 570/1 to 570/7].

15.2

15.3

WAGE STANDARDS.

15.2.1

15.2.2

15.2.3

15.2.4

PREVAILING WAGE ACT: Wages and benefits to employees shall comply with all Federal
and State of Illinois statutes pertaining to public works projects and specifically: Wages of
Employees on Public Works [820 ILCS 130/1 - 12].

Not less than the prevailing rate of wages as determined by the Park District or the
Department of Labor shall be paid to all laborers, workers and mechanics performing work
under this contract. All contractor's bonds shall include a provision as will guarantee the
faithful performance of such prevailing wage clause as provided by this bid specification or
contract.

The terms “general prevailing rate of hourly wages”, “general prevailing rate of wages” or
“prevailing rate of wages” when used in this Act mean the hourly cash wages plus fringe
benefits for training and apprenticeship programs approved by the U.S. Department of
Labor, Bureau of Apprenticeship and Training, health and welfare, insurance, vacations
and pensions paid generally, in the locality in which the work is being performed, to
employees engaged in work of a similar character on public works.

PREVAILING WAGE ACT/FOIA

Contractors and subcontractors shall submit certified payroll on a monthly basis to the Park
District in compliance with requirements of 820 ILCS 130/5. These records will be kept by
the Park District for three years and may be reviewed by others through the Freedom of
Information Act (FOIA). The Park District will exclude employee’s address, telephone
number, and social security number from public inspection.

SAFETY STANDARDS.

15.3.1

PROTECTION OF PERSONS AND PROPERTY: The Contractor and his subcontractors
shall, at all times, comply with applicable provisions of Federal, State and Local laws.

15.3.1.1  The Contractor and his sub-contractors shall have written programs complying with

Occupational Safety and Health Administration standards and/or Illinois Department of
Labor requirements including, but not limited to the following: hazardous
communications, hearing conservation, respirator use, confined space entry,
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scaffolding, ladders, ventilation, flammable and combustible liquids, and
lockout/tagout. The Contractor shall submit documentation of their programs at the
request of the Owner's Representative, or Occupational Safety and Health
Administration and/or Illinois Department of Labor officials.

15.4 EQUAL EMPLOYMENT OPPORTUNITY/AFFIRMATIVE ACTION/SEXUAL HARASSMENT

154.1

15411

154.1.2

15.4.1.3

154.1.4

During the performance of the contract, the contractor agrees to the following:

That it will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, marital status, national origin or ancestry, age, physical or
mental handicap unrelated to ability, or an unfavorable discharge from military service;
and further that it will examine all job classifications to determine if minority persons
or women are under-utilized and will take appropriate affirmative action to rectify any
such under-utilization.

That, if it hires additional employees in order to perform his contract or any portion
thereof, it will determine the availability (in accordance with the Rules and Regulations
of the Illinois Department of Human Rights) of minorities and women in the area(s)
from which it may reasonably recruit and it will hire for each job classification for
which employees are hired in such a way that minorities and women are not under-
utilized.

That, in all solicitations or advertisements for employees placed by it or on its behalf, it
will state that all applicants will be afforded equal opportunity without discrimination
because of race, color, religion, sex, marital status, national origin or ancestry, age,
physical or mental handicap unrelated to ability or an unfavorable discharge from
military service.

That it will have a written sexual harassment policy to include at the minimum, the
following:

15.4.1.4.1 a definition of sexual harassment under the law;

15.4.1.4.2 adescription of sexual harassment utilizing examples;

15.4.1.4.3 aformalized complaint procedure;

15.4.1.4.4 astatement of victim's rights;

154.1.45 directions on how to contact the Illinois Department of Human Rights. Out-

of-state companies must provide directions for filing with the enforcement
agency within their state. Companies that issue a standard policy for all
business locations must prepare an addendum providing directions on how to
contact the appropriate enforcement agency; and

15.4.1.4.6 A recitation that there cannot be any retaliation against employees who elect

to file charges.

154.1.4.7 In addition, it is recommended that the employer post a copy of the sexual

harassment policy in a prominent and accessible location and distribute it in a
manner to assure notice to all employees on an annual basis.
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154.2

154.1.4.8 The Illinois Human Rights Act specifically provides that all documents may

15.4.1.5

15.4.1.6.

154.1.7.

15.4.1.8.

meet, but cannot exceed, the sixth grade literacy level. Therefore, the
employers sexual harassment policy must be stated in plain language and in
"laymen's terms".

That it will send to each labor organization or representative of workers with which it
has or is bound by a collective bargaining or other agreement or understanding, a notice
advising such labor organization or representative of the contractor's obligations under
the Illinois Human Rights Act and the Department's Rules and Regulations. If any such
labor organization or representative fails or refuses to cooperate with the contractor in
its efforts to comply with such Act and Rules and Regulations, the contractor will
promptly so notify the Department and the contracting agency and will recruit
employees from other sources when necessary to fulfill its obligations thereunder.

That it will submit reports as required by the Department's Rules and Regulations,
furnish all relevant information as may from time to time be requested by the
Department or the contracting agency, and in all respects comply with the Illinois
Human Rights Act and the Department's Rules and Regulations.

That it will permit access to all relevant books, records, accounts and work sites by
personnel of the contracting agency and the Department for purposes of investigation to
ascertain compliance with the Illinois Human Rights Act and the Department's Rules
and Regulations.

That it will include verbatim or by reference the provisions of this clause in every
subcontract it awards under which any portion of the contract obligations are
undertaken or assumed, so that such provisions will be binding upon such
subcontractor. In the same manner as with other provisions of this contract, the
contractor will be liable for compliance with applicable provisions of this clause by
such subcontractors; and further it will promptly notify the contracting agency and the
Department in the event any subcontractor fails or refuses to comply therewith. In
addition, the contractor will not utilize any subcontractor declared by the Illinois
Human Rights Commission to be ineligible for contracts or subcontracts with the State
of Illinois or any of its political subdivisions or municipal corporations.

In the event of the contractor's non-compliance with the provisions of the Illinois Human Rights

Act, the contractor may be declared ineligible for future contracts or subcontracts with the State of

Illinois or any of its political subdivisions or municipal corporation, and the contract may be
cancelled or voided in whole or in part, and such other sanctions or penalties may be imposed or
remedies invoked as provided by statute or regulations.

END OF SUPPLEMENTARY GENERAL CONDITIONS
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DIVISION 010000
GENERAL REQUIREMENTS

SECTION 010000 - GENERAL
A. SUMMARY OF THE WORK
1. The Work covered under this Contract consists of that work described by the Invitation to Bid, the Instructions/Supplemental Instructions to
Bidders, the Bid/Proposal Form, the General/Supplemental Conditions of the Contract, these General Requirements, the Plans, and the Technical
Specifications.

2. The Contractor shall be responsible for all items incidental to the scope of the Work intended by the bidding documents as per A.1 above,
including but not limited to, expenses incurred by the requirements of various Sections of Division 010000, unless specifically stated otherwise
herein.

3. Changes to the Work as required by approved Change Orders shall be at the expense of the Owner, however, requests for additional payments

made after the fact will not be considered.

B. OCCUPANCY BY OWNER.
1. The Owner reserves the right to occupy any portion of the project before it has been entirely completed, with the understanding that such
occupancy shall in no way constitute acceptance of the work, in whole or in part, or of any work performed under the Contract, provided that
such occupancy does not substantially interfere with completion of the work by the Contractor.

SECTION 012600 - CHANGE ORDERS
A OWNER'S REPRESENTATIVE'S FIELD ORDERS

1. From time to time during progress of the Work the Owner's Representative may issue an "Owner's Representative's Field Order" which interprets
the Contract Documents or orders minor changes in the Work without change in Contract Sum or Contract Time.
2. Should the Contractor consider that a change in Contract Sum or Contract Time is required he shall submit an itemized proposal to the Owner's

Representative_immediately and before proceeding with the Work. If the proposal is found to be satisfactory and in proper order, the Field
Order will be superseded by a Change Order.

B. PROPOSAL REQUESTS
1. From time to time during the progress of work the Owner's Representative may issue a "Proposal Request" for an itemized quotation for changes to
the Work which may result in a change to the Contract Sum or Contract Time. This document is not a Change Order and is not a direction to
proceed with the changes described therein.

C. CHANGE ORDERS
1. Change Orders are written documents describing changes in the Work, in the Contract Sum, in the Contract Time of Completion, or any
combination thereof. Change Orders must be signed by both the Owner and the Architect/Owner's Representative prior to proceeding with the
Work subject to the Change Order. REQUESTS FOR "EXTRA'S" OR OTHER ADDITIONAL PAYMENTS OVER AND ABOVE THE
CURRENT CONTRACT SUM WILL NOT BE CONSIDERED WITHOUT THE PRIOR, WRITTEN APPROVAL OF BOTH THE
OWNER AND THE OWNER'S REPRESENTATIVE.

a) INITIATION. Change Orders may be initiated by a "Field Order" or "Proposal Request" per paragraphs "A" and "B" above. In addition,
either the Contractor or Owner (or Owner's Representative) may initiate a Change Order through:
1) Discovery of a discrepancy in the Contract Documents,
2) Discovery of concealed conditions or,
3) Discovery, during the course of the Work, of methods of accomplishing the Work in a better or more economical manner.
b) PROCESSING CHANGE ORDERS.
1) Change Orders will be dated and will be numbered in sequence.
2) The Change Order will describe the change or changes, or will refer to the Proposal Requests or Field Orders involved.
3) The Owner's Representative will issue three copies of each Change Order to the Contractor.
4) The Contractor promptly shall sign all three copies and return them to the Owner's Representative.
5) The Owner and Owner's Representative will retain two signed copies in their files, and will forward one signed copy to the
Contractor.
6) Should the Contractor disagree with the stipulated change in Contract Sum or change in Contract Time of Completion, or both:
i) The Contractor promptly shall return all three of the Change Orders, unsigned by him, to the Owner's Representative with
a letter signed by the Contractor stating the reason or reasons for the Contractor's disagreement.
i) The Contractor's disagreement with the Change Order shall not in any way relieve the Contractor of his responsibility to
proceed with the change as ordered and to seek settlement of the dispute under pertinent provisions of the Contract
Documents.

SECTION 012900 - PAYMENT PROCEDURES
A SCHEDULE OF VALUES
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B.

1. Prior to the start of construction, submit a proposed Schedule of Values to the Owner's Representative which shows a detailed breakdown of the
agreed Contract Sum showing values allocated to each of the various parts of the Work, as specified herein and in other provisions of the Contract
Documents.

a) The Schedule of Values is required to be compatible (in the same format) with the Application for Payment "Continuation Sheet", AIA
G703.

2. If not requested to submit additional data or to modify the submitted Schedule of Values within ten (10) days of submittal, the initially submitted

Schedule shall be deemed approved.

APPLICATIONS FOR PAYMENT

1. Progress payments will be made only if specifically called for in the Agreement. In all other cases, the Contractor may submit an Application for
Payment (3 copies) upon Substantial Completion (95% of the Contract Sum), with the balance of the Contract Sum to be paid at Final
Completion.
a) Paragraph #52 of the Supplementary General Conditions defines the documentation required for each payment request.
b) Applications for payment shall be delivered to the Owner's Project Manager at:

Department of Planning, Design, and Construction
Peoria Park District
Bradley Park Equipment Service
1314 N. Park Road
Peoria, Illinois 61604

SECTION 013100 - PROJECT MEETINGS

A.

B.

C.

PRECONSTRUCTION CONFERENCE

1. Conduct a preconstruction conference prior to the start of the Work, at the location of the Work. Provide attendance by the designated personnel
of the Contractor, including Sub-contractor's and/or suppliers of major components of the Work, if requested by the Owner's Representative.
a) AGENDA. Discuss items of significance that could affect progress including such topics as:

1) Tentative construction schedule.

2) Critical Work sequencing.

3) Designation of responsible personnel.

4) Procedures for processing field decisions and Change Orders.
5) Procedures for processing Applications for Payment.

6) Distribution of Contract Documents.

7) Submittal of Shop Drawings, Product Data and Samples.

8) Preparation of record documents.

9) Use of the premises.

10) Office, Work and storage areas.

11) Equipment deliveries and priorities.

12) Safety procedures.

13) First aid.

14) Security.

15) Housekeeping.

16) Working hours.

17) Permits and Permitting Agency Requirements

PROJECT MEETINGS

1. Project Meetings will be held per the schedule determined at the Preconstruction Conference, or as needed for proper coordination and
administration of the project.
a) AGENDA

1) Review and correct or approve minutes of the previous progress meeting.
2) Review progress of the Work since last meeting, including status of submittals for approval.
3) Identify problems which impede planned progress.
4) Develop corrective measures and procedures to regain planned schedule.
5) Complete other current business.
REPORTING
1. Distribute copies of the minutes of each meeting to each party present, and to other parties who should have been present, no later than three

business days after each meeting.

SECTION 013300 - SUBMITTALS

A

Requirements for shop drawings, samples, mock-ups, product data, etc., relative to specific elements or components of the work are called out in the

various sections of the Technical Specifications.

1. Submit items to allow for Owner's Representative's review and approval, potential re-submission if full approval is not given, ordering, delivery,
fabrication time, etc., so as to allow the Work to proceed in a timely manner and in conformance with the project schedule.

OTHER CONTRACTOR SUBMITTALS

1. Unless otherwise modified the Contractor shall also submit:
a) A "bar chart" type proposed construction schedule, within ten days after award of the Bid.
b) Other submittals as required by other section of Division 010000.
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C. Submission of the required Bonds and Certificate of Insurance are to be made prior to the Owner's issuance of a Notice to Proceed.

SECTION 014000 - QUALITY/REGULATORY REQUIREMENTS
A GENERAL: Contractors shall comply with all laws, rules and regulations governing the work.

1.

When Contractor observes that contract documents are at variance with specified codes, notify Owner's Representative in writing immediately.
Owner's Representative will issue all changes in accord with General Conditions.

2. When Contractor performs any work knowing or having reason to know that the work is contrary to such laws, rules and regulations and fails to
so notify the Owner's Representative, Contractor shall pay all costs arising therefrom. However, it will not be the Contractor's primary
responsibility to make certain that the contract documents are in accord with such laws, rules and regulations.

B. SAFETY:
1. Comply with all federal, state, and local laws, rules and regulations governing the installation/construction of the work.
2. Develop and utilize safety program and training for workmen and sub-contractor employees.

C. TESTING

1. TESTS AND INSPECTIONS REQUIRED
a) Provide all tests and inspections required by governmental agencies having jurisdiction, as required by provisions of the Contract

Documents and/or as specifically required by sections of the Technical Specifications.

2. PAYMENT FOR TESTING
a) Include within the Contract Sum an amount sufficient to cover all testing, re-testing, and inspections required by the Contract documents

and/or the Technical Specifications. Additionally pay for all testing and inspections required by all governmental agencies having

jurisdiction.

1) The Owner will pay for any testing and inspecting specifically requested by the Owner's Representative which are over and above
those described in Paragraph 1.a) above.

2) When initial tests (over and above those defined by 1.a) above) requested by the Owner's Representative indicate non-compliance
with the Contract Documents, costs of initial tests associated with that non-compliance will be deducted by the Owner from the
Contract Sum, and subsequent retesting occasioned by the non-compliance shall be performed by the same testing laboratory and
the costs thereof shall be paid by the Contractor.

3. WAIVER OF INSPECTION AND/OR TESTS

a) Specified inspections and/or tests may be waived only by the specific written approval of the Owner's Representative, and such waivers
will be expected to result in credit to the Owner equal to normal cost of such inspection and/or test.

SECTION 014200 - REFERENCE STANDARDS AND DEFINITIONS
A Copies of Standards: Each entity engaged in construction on the Project is required to be familiar with industry standards applicable to that entity's
construction activity. Copies of applicable standards are not bound with the Contract Documents.

1. Where copies of standards are needed for performance of a required construction activity the Contractor shall obtain copies directly from the
publication source.
2. Although copies of standards needed for enforcement of requirements may be included as part of required submittals the Architect reserves the
right to require the Contractor to submit additional copies as necessary for enforcement of requirements.
B. Abbreviations and Names: Trade association names and titles of general standards are frequently abbreviated. Where such acronyms or abbreviations are

used in the Specifications or other Contract Documents they mean the recognized name of the trade association standards generating organization
authority having jurisdiction or other entity applicable to the context of the text provision. Refer to the Encyclopedia of Associations, published by Gale
Research Co. available in most libraries.

C. Definitions: Architect, Owner's Representative, and Owner's Project Manager
1. ARCHITECT: The Architect shall be the person or entity designated by the Owner as the Owner’s Representative and shall be identified as such
in the Agreement Between Owner and Contractor, and is referred to throughout the Contract Documents as if singular in number and masculine in
gender.
2. OWNER'S REPRESENTATIVE: The duties of the Owner’s Representative as listed in the Project Manual, include but are not limited to,
construction phase observation and technical administration services.
a) LIMITS OF AUTHORITY: The Owner’s Representative shall be authorized to provide approvals and interpretations concerning the
plans, specifications and progress of the Work as bid, but is not authorized to change the scope of the Work on behalf of the Owner.
3. OWNER'S PROJECT MANAGER: The Owner's Project Manager will represent, act on behalf of, and provide interface between the Owner and

the Contractor in respect to contract administration and/or other matters which affect the scope of the Work.

a) Unless defined otherwise in the Project Manual, the Owner's Project Manager shall be a designated member of the Planning, Design, and
Construction Division of the Peoria Park District.
b) The Owner's Project Manager will also be the Owner's Representative and will provide construction phase observation and technical

administration services, if a consultant Architect has not been engaged to do so, by the Owner.

SECTION 015000 - TEMPORARY FACILITIES & CONTROLS
A MOBILIZATION

1
2.
3.

Furnish all labor, tools, materials, equipment, and incidentals necessary for preparatory work.
Provide and establish personnel, equipment, supplies, materials, offices or buildings, and other facilities necessary to work on the project.
Demobilize all of the above and remove temporary facilities at the completion of the project.

B. BARRIERS, PROTECTION OF SITE AND PROPERTY

1.

GENERAL
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a) Owner's improvements to remain, existing utilities, as well as adjacent site improvements shall be protected from damage by barriers,
guards and coverings. Damaged work shall be replaced or repaired to condition prevailing at time of signing of contract, at no additional
cost to Owner.

b) Provide 6’ high, continuous chain link or orange plastic (used materials acceptable) construction fence to prohibit unauthorized personnel
or public entry from the site of the Work. (Substitutions may be considered; submit request in writing to the Owner’s Representative.)

C) Contractor shall provide, erect and maintain additional planking, fences, protective canopies, railings, shoring, lights, warning signs, etc.,
as needed for the protection of adjacent property and the public.

2. LANDSCAPE PROTECTION

a) All live, healthy trees, shrubs, etc. on the site or on the street fronts of the site, not specified to be removed and not interfering with
installation of new work required hereunder, shall be protected against injury from construction operations.

b) All shade trees which are to remain and which are liable to damage during the building operations, shall be properly boxed and protected

from damage during the course of construction work as directed by the Park District. No site-related work shall occur until the

required tree protection (fencing, boxing, etc.) has been installed and approved by the Owner or his representative.

1) LIQUIDATED DAMAGES: The Owner reserves the right to charge the Contractor for damage to existing trees, and to deduct
the charges from the amounts due the Contractor, based on the following schedule:

aa) Broken limbs 1" or over in diameter: $50 per caliper inch of limb
bb) Trenching or grading within the tree dripline
or 20' from the trunk, whichever is less, of $100 per tree/per foot within dripline,
trees 4" or over in caliper diameter: or within 20" minimum if applicable
cc) Damage to tree trunks, including "barking",
nicking, gouging, etc. $150 per caliper inch of tree, per each injury
3. BARRIERS/CONSTRUCTION FENCE MATERIALS
a) 2" open mesh chain link fence, 72" high minimum, galvanized, with appropriately sized posts; gates where indicated.
b) Alternate barrier fencing materials may be acceptable, however, no additional payments will be made on account of approval of alternate
barrier/safety fencing materials.
c) Materials may be new or used, if in serviceable condition.
4. WATCHMAN SERVICE
a) The Owner will not be responsible for loss due to theft or other damage which is not covered under Property Insurance. The Contractor

shall make such arrangements for watchman service as he considers necessary and he shall be responsible for all loss or damage of his
property, equipment, material, etc., at the site, and he shall make good such damage or loss without any additional cost to the Owner.
5. EXISTING IMPROVEMENTS - PROTECTION
a) The Contractor shall be entirely responsible for all injuries to water pipes, electric conduits or cables, drains, sewers, gas mains, poles,
telephones and telegraph lines, streets, pavements, sidewalks, curbs, culverts, retaining walls, building walls, foundation walls, or other
structures of any kind met with during the progress of the Work, and shall be liable for damages to public or private property resulting
therefrom.

C. CONSTRUCTION ACCESS, ROADS, AND PARKING AREAS

1. CONTRACTOR'S USE OF PREMISES
a) The Contractor shall require that all personnel who will enter upon the Owner's property certify their awareness of and familiarity with the
requirements of this Section.
2. CONSTRUCTION ACCESS
a) To avoid traffic conflict with vehicles of the Owner's employees and customers, and to avoid over-loading of streets and driveways

elsewhere on the Owner's property, limit the access of trucks and equipment to the route shown (IF SHOWN) on the Drawings as "Access
Route". If access route is not shown on the Drawings, coordinate construction access and routes with the Owner's Project Manager.

b) Do not permit such vehicles to park on any street or other area of the Owner's property except in the area shown on the Drawings as
"Contractor's Parking Area". If not shown on the drawings, the Contractor's Parking Area shall be as designated by the Owner's Project
Manager.
c) Provide adequate protection for curbs and sidewalks over which trucks and equipment pass to reach the job site.
3. SECURITY
a) Restrict the access of all persons entering upon the Owner's property in connection with the Work to the Access Route and to the actual
site of the Work.

D. TEMPORARY ENVIRONMENTAL CONTROLS
1. GENERAL

a) Provide temporary environmental controls at the site of the Work to ensure that construction operations have no harmful effects on
adjacent properties and on members of the public who may come in proximity to the Work, and/or the employees of the Owner who are
engaged in regular daily tasks and operations and are unable to be relocated to another work site during construction operations.

b) Owner reserves the right to stop the Work, at the Contractor's expense, until the Contractor provides necessary control measures for the
conditions listed below; additionally, the Owner reserves the right to perform or have performed necessary control measures, should the
Contractor refuse to do so at the time requested and to deduct the cost of those expenses from the amount due the Contractor.

2. DUST CONTROL

a) Provide dust control materials to minimize dust from construction operations. Prevent air-borne dust from dispersing into the atmosphere.
3. WATER CONTROL

a). Control surface water to prevent damage to the project, the site and adjoining properties.

1) Control fill, grading, and ditching to direct surface drainage away from excavations, pits, tunnels, and other construction areas;
direct drainage to proper runoff channels or storm drainage utilities.
b) Provide, operate and maintain hydraulic equipment of adequate capacity to control surface water.
) Dispose of drainage water in a manner to prevent flooding, erosion silting, or runoff of silt or sediment or other damage to all portions of

the site or to adjoining properties.
4. RODENT CONTROL
a) Provide rodent control to prevent infestation of construction or storage areas.
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1) Use methods and materials which will not adversely affect conditions at the site or on adjoining properties.
DEBRIS CONTROL

a) Maintain all areas free of extraneous debris, waste, and rubbish.

POLLUTION CONTROL

a) Prevent contamination of soil, water or atmosphere by the discharge of noxious substances from construction operations.

b) Provide equipment and personnel, perform emergency measures to contain all spillages, and to remove contaminated soils or liquids.
1) Excavate and dispose of all contaminated earth off-site. Replace with suitable compacted fill and topsoil.

C) Take special measures, as necessary, to prevent harmful substances from entering public waters, including lakes, streams, intermittent

drainage channels, and storm or sanitary sewers.
EROSION CONTROL
a) Plan and execute construction and earthwork in a manner to control surface drainage from cuts and fills, and from borrow and waste
disposal areas, to prevent erosion and sedimentation.
1) Schedule the Work to minimize the areas of bare soil exposed at one time, if possible.
2) Provide temporary control measures such as berms, dikes, and drains to prevent runoff of silt or sediment from the site.
3) Comply with Section 015713.

E. PROJECT IDENTIFICATION AND SIGNAGE

1. GENERAL
a) Provide and install project identification sign, if located and/or called out on the Drawings.
2. SUBMITTALS
a) Provide shop drawing(s) of proposed sign/sign installation to Owner's Representative for approval, prior to installation
3. INSTALLATION
a) Provide project sign as detailed on Drawings
b) If not detailed on Drawings provide project identification sign per the following minimum requirement:
1) Content
aa) Name of project
bb) Name of Owner
cc) Name of Architect(s) and major consultants
dd) Names of Contractor and major subcontractors
ee) Allow additional 200 characters of text explaining the project
2) Construction
aa) Size: 4'x 8'
bb) Materials: Min. 5/8" AC DFPA Exterior Plywood, with (2) 4" x 4" x 12' long pressure treated post supports
cc) Paint: paint front and back, seal edges, provide content as approved by Owner's Representative. Conform to recognized
sign painting standards in selection of paint materials. Use only professional sign painter with three years minimum
experience to apply sign graphics and lettering.
3) Install sign in a manner consistent with length of time of construction operations. Remove sign and fill post holes at project
completion.
F. FIELD OFFICES
1. TEMPORARY FACILITIES
Provide and pay for temporary (new, or used if in serviceable condition) facilities and controls needed for the Work, if called out on the Drawings,
which may include, but are not necessarily limited to:
a) Temporary utilities such as heat, water, electricity, and telephone;
b) Field office for the Contractor's personnel (required if shown on the Drawings; otherwise at the Contractor's option and expense).
1) Conform with requirements for Engineer's Field Office Type B, as defined in Article 646.04 of the Standard Specifications for
Road and Bridge Construction - lllinois Department of Transportation.
C) Sanitary facilities;
d) Enclosures such as tarpaulins, barricades, and canopies;
e) Temporary fencing of the construction site;
f) Project sign.
2. Comply with Federal, State, and local codes and regulations.
a) Maintain temporary facilities and controls in proper and safe condition throughout the progress of the work. The Contractor is
responsible for conformance with all safety codes and regulations for all Work under his jurisdiction, including that of Sub-Contractors.
3. Locate temporary facilities as shown on the Drawings, or as approved by the Owner's Representative if not shown on the Drawings.

SECTION 015713 - EROSION & SEDIMENT CONTROL

A. RELATED DOCUMENTS

1.

Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 1 Specification Sections, apply
to this Section.

B. SUMMARY

1.

This Section includes the following:

a) Site erosion and sediment control
b) Silt fencing

) Ditch checks

d) Erosion control blankets

e) Culvert and inlet protection
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f) Stabilized entrance

2. Related Sections include the following:
a) Division 31 — Earthwork.
b) Division 32 — Exterior Improvements.
3. Erosion and Sediment Control Statement: The Peoria Park District takes the issue of construction related erosion and sediment control extremely

seriously. The Peoria Park District is a community leader in the conservation and protection of our area’s natural resources. This project will be
watched closely by both staff and citizens for compliance with erosion and sediment control regulations and specifications.

C. QUALITY ASSURANCE
1. Materials and methods of construction shall comply with the following standards:
a) lllinois Department of Transportation
b) City of Peoria

D. PRODUCTS

1. Silt Fencing
a) Fabric for silt fencing shall consist of woven or nonwoven filaments of polypropylene, polyester, or polyethylene. Fabric shall be
resistant to degradation by ultraviolet light and heat exposure. Fabric shall be rot, insect, and mildew proof, and have a high resistance to
tearing.

1) Fabric shall comply with the following physical properties:
aa) Grab tensile strength (Ib) — ASTM D4632 200 (min)
bb) Grab elongation @ break (%) — ASTM D4632 12
cc) Burst strength (psi) - ASTM D751 250 (min)

dd) Trapezoidal tear strength (Ib) — ASTM D4533 75
ee) Width (ft) 3.5 (min)
ff) Weight (oz/sq. yd) — ASTM D3776 4.0
gg) Equivalent opening size 30 (nonwoven)
hh) (EOS) sieve no. — Corps of Engrs. CS-02215 50 (woven)
2. Ditch Checks
a) Ditch checks will consist of silt fencing with the addition of wire reinforcement.
b) Wire shall be 9 gauge.
C) Alternate: Straw bales may be used in lieu of silt fencing
3. Posts
a) Posts shall be standard “T” or “U” steel posts or wood with a minimum cross section of 3 square inches. Posts shall be a minimum of
60” in length. Posts shall be driven a minimum of 24” into the ground.
4. Erosion Control Blankets
a) Excelsior Blanket: Excelsior blanket shall consist of a machine produced mat of wood excelsior of 80% 6 or longer fiber length. The
wood from which the excelsior blanket is cut shall be properly cured to achieve adequately curled and barbed fibers.

1) The blanket shall be of consistent thickness, with the fiber evenly distributed over the entire area of the blanket. The excelsior
blanket shall be covered on the top side with a 90 day biodegradable extruded plastic mesh netting having an approximate
minimum opening of 16 x 16 mm (5/8 x 5/8 in.) to an approximate maximum opening of 50 x 25 mm (2 x 1 in.). The netting
shall be substantially adhered to the excelsior blanket by a knitting process using biodegradable thread or by an applied
degradable adhesive. The netting shall be substantially adhered to the excelsior by a knitting process using biodegradable thread.
The netting shall be entwined with the excelsior blanket for maximum strength and ease of handling.

2) The excelsior blanket shall comply with the following:
aa) Minimum width, + 25 mm (1 in.) 600 mm (24 in.)
bb) Minimum mass + 10% 0.34 kg/sm (0.63 Ib/sq yd)
cc) Minimum length of roll, approximately 45 m (150 ft)

3) The excelsior blanket shall be smolder resistant.

5. Culvert And Inlet Protection
a) Culvert protection shall consist of a ditch check immediately upstream of every culvert entrance. Ditch check shall be installed to protect
culvert interior from sedimentation.

b) Inlet protection shall consist of purpose made devices by:
Dandy Products, Inc.
P. O. Box 1980
Westerville, Ohio 43086-1980
Phone: 1-800-591-2284
Fax: 740-881-2791
www.dandyproducts.com
dic@dandyproducts.com

or
NILEX, Inc.

15171 E. Fremont Drive
Centennial, CO 80112
Phone: 1-800-537-4241
Fax: 303-766-1110
www.nilex.com
denver@nilex.com
c) “Or Equal” substitutions may be made with prior approval of Owner’s Representative.
6. Stabilized Entrance
a) Stabilized entrance shall consist of coarse aggregate laid over geotextile fabric.
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b) Dimensions: 70’ long by 14" wide.
C) Geotextile Fabric: as per requirements of “silt fencing”.
d) Aggregate: IDOT Class CA-1, CA-2, cA-3, or CA-4.

E. EXECUTION

1.

Site Erosion And Sediment Control

a) Contractor is responsible for fulfilling terms of City of Peoria Erosion Control Permit and all applicable portions of the “Erosion,
Sediment, and Stormwater Control Ordinance of the City of Peoria”.

b) Install control devices as shown on erosion control plan.

C) Install additional measures as needed to control erosion and sedimentation on the site.

Silt Fencing Installation

a) Install silt fencing according to details in plans. The silt fence shall be entrenched to a minimum depth of 8”.

b) The silt fence shall be installed on the contour, with the ends extending up-slope.

C) Install silt fencing before commencing site clearing work.

Ditch Check Installation

a) Install ditch checks according to details in plans.

b) Install ditch checks at locations shown on plans.

C) Install additional ditch checks as needed to control erosion within drainage swales as site conditions and weather dictate.

d) Install ditch checks immediately after swales are graded.

Erosion Control Blankets Installation

a) Install erosion control blankets as needed to control erosion in drainage swales and at the direction of the Owner’s Representative.

b) Anchor stakes shall be driven at a spacing of 2 feet on center.
Culvert And Inlet Protection Installation

a) Install culvert protection at upstream entrances to all culverts.

b) Install culvert protection to intercept waterborne silt and sediment and prevent it from entering culvert pipes.

C) Install immediately after culvert installation.

d) Install inlet protection according to manufacturer’s written instructions at each inlet immediately after inlet construction.
Stabilized Construction Entrance Installation

a) Install stabilized construction entrance and other approved measures as necessary to limit tracking of soil on to all paved surfaces.

b) Comply with all City of Peoria codes limiting tracking of soil on to City streets.
Maintenance

a) Inspect silt fences after each rainfall. Repair fencing, failures, end runs, and erosion cuts immediately.

b) Remove soil from silt fencing after each rainfall.

C) Erosion control maintenance and repair shall be considered incidental to the contract.

d) Tracked soil and sediment shall be removed from all paved surfaces on a daily basis.

e) Replace or provide new erosion and sediment control measures as needed during construction to provide protection to site and surrounding
property for the entire time of construction, or until project is complete.

Close-Out

a) Remove silt fencing and other erosion and sediment control devices after lawn or seeding has been established.
b) Soil deposits remaining in place after silt fence is no longer required shall be dressed to conform to existing grade, and seeded with
appropriate seed material.

SECTION 016000 - PRODUCT REQUIREMENTS
A. MATERIALS AND EQUIPMENT

1.

STANDARD SPECIFICATIONS

a) Reference herein to known standard specifications of governmental agencies or technical societies shall refer to the latest edition of such
specifications, adopted and published at date of these Specifications.

MANUFACTURED ARTICLES

a) All manufactured articles, materials and equipment to be incorporated in the work shall be new (unless otherwise specified) and of the

quality specified and shall be used, erected, installed, connected, cleaned and conditioned as directed by and in conformity with job
conditions to produce the best results obtainable.

1) Field measurements for all special products and materials which requires close tolerances or fitting into other items or
components of the Work shall be taken on the job by the party furnishing the materials.
QUALITY ASSURANCE
a) Per the Supplementary Instructions to Bidders, the Bidder by submission of a signed bid form, agrees to install products and equipment

by brand and model name or names specified in the Technical Specifications, Divisions 02-35. Substitutions are allowed only in
conformance to the following:

1) Proprietary Specification Requirement: Where only a single product or manufacturer is named, provide the product indicated.
No substitutions will be permitted.
2) Semiproprietary Specification Requirement: Where two or more products or manufacturers are named, provide one of the

products indicated. No substitutions will be permitted
aa) Where either of the two cases above prevail, and the named product is accompanied by "or approved equal” substitutions
will be allowed only upon written approval of the Owner's Representative prior to submission of bids.

3) Non-Proprietary Specification Requirement: When the Specifications lists products or manufacturers that are available and are
accompanied by "or equal”, the Contractor may propose any available product that complies with the Specifications'
requirements; however, the Owner's Representative shall determine if the produced item complies with those requirements.

4) Descriptive Specification Requirement: Where Specifications describe a product or assembly listing exact characteristics
required, with or without use of a brand, trade, or model name, provide a product or assembly that provides the characteristics
and otherwise complies with the Contract Documents.
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5) Performance Specification Requirement: Where Specifications require compliance with performance requirements, provide
products or assembly that comply with these requirements and are recommended by the manufacturer for the application
indicated.

6) Compliance with Standards, Codes, and Regulations: Where the Specifications only require compliance with an imposed code,
standard, or regulation, select a product that complies with the standard, code, or regulation specified.

b) VISUAL MATCHING AND SELECTION. Where the Specifications require matching an established sample or call for "as selected", the

Owner's Representative's decision will be final on whether a proposed product matches satisfactorily.

STORAGE AND PROTECTION
1. GENERAL
a) Contractor shall provide and maintain:
1) Storage for materials and equipment to be installed in Project.
2) Protection and security for stored materials and equipment, on and off site.
3) Protection of existing on-site elements to remain.
4) Protection of adjacent properties improvements
2. METHODS
a) Store off grade and cover with impervious material all moisture or water vulnerable materials.
b) Store finished products and equipment in an enclosed building, on or off site.
) Maintain integrity of shipping cartons until ready for installation.
d) Provide separate storage for combustible and non-combustible products.
e) Follow storage recommendations of product and equipment manufacturers.
f) Other methods shall be subject to Owner's prior written approval.
3. The Contractor shall maintain an emergency phone number where a contact person can be notified at any time, Sundays and holidays included, of

an emergency condition due to the work which requires immediate repair or protection.

SUBSTITUTIONS

1. See "SECTION 016000 - A. MATERIALS AND EQUIPMENT" for requirements pertaining to substitution of specified materials, products,
equipment, etc.
2. Contractor may propose substitute materials, products, equipment, etc., after award of the Bid; however, such proposals are expected to result in a

cost savings to the Owner and/or higher quality Work at no additional cost to the Owner.

WARRANTIES AND BONDS
1. GENERAL

a) This Section specifies general administrative and procedural requirements for warranties and bonds required by the Contract Documents,
including manufacturer's standard warranties on products and special warranties.

b) Warranties for the Work and products and installations of each Contractor shall be one (1) year unless specified otherwise in the
individual Sections of Divisions 02 through 35.

C) Disclaimers and Limitations:
1) Manufacturer's disclaimers and limitations on product warranties do not relieve the Contractor of the warranty on the Work that

incorporates the products, nor does it relieve suppliers, manufacturers, and Contractors required to countersign special warranties
with the Contractor.

2) The responsibility of the Contractor in respect to the required warranties shall not be relieved or limited in any way by the failure
of installed components, equipment, materials, etc., due to naturally occurring and/or re-occurring conditions at the site or area of
the Work including, but not limited to:
aa) ground and soil conditions, especially as related to frost heave;
bb) high wind velocities (except those exceeding velocities normally used for calculating wind loading at the site of the

Work);
cc) rain and water damage (unless caused by winds exceeding normal design limits);
dd) ice/snow loading on structures
ee) and other naturally occurring or re-occurring site conditions

3) The Contractor shall notify the Owner's Representative, prior to the award of the contract, of any part or component of the Work
that is, in his opinion, not designed to accommodate the existing, naturally occurring, or re-occurring conditions of the site, and
whether or not a change in the proposed methods of construction, types of equipment, etc., will affect the bid price.
aa) Should the proposed change in construction methods, equipment type, etc., result in additional expense, the Owner

reserves the right to request proposals from the other bidders and to make award the contract based on the bid amount
which includes the proposed change.

2. WARRANTY REQUIREMENTS
a) Related Damages and Losses: When correcting warranted Work that has failed, remove and replace other Work that has been damaged as
a result of such failure or that must be removed and replaced to provide access for correction of warranted Work.
b) Reinstatement of Warranty: When Work covered by a warranty has failed and been corrected by replacement or rebuilding, reinstate the

warranty by written endorsement. The reinstated warranty shall be equal to the original warranty with an equitable adjustment for
depreciation.

C) Replacement cost: Upon determination that Work covered by a warranty has failed, replace or rebuild the Work to an acceptable
condition complying with requirements of the Contract Documents. The Contractor is responsible for the cost of replacing or rebuilding
defective Work regardless of whether the Owner has benefited from use of the Work through a portion of its anticipated useful service
life.

d) Owner's Recourse: Written warranties made to the Owner are in addition to implied warranties, and shall not limit the duties, obligations,
rights and remedies otherwise available under the law, nor shall warranty periods be interpreted as limitations on time in which the Owner
can enforce such other duties, obligations, rights or remedies.
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aa) Rejection of Warranties: The Owner reserves the rights to reject warranties and to limit selections to products with warranties
not in conflict with requirements of the Contract Documents.

e) The Owner reserves the right to refuse to accept Work for the Project where a special warranty, certification, or similar commitment is
required on such Work or part of the Work, until evidence is presented that entities required to countersign such commitments are willing
to do so.

f) For specific warranty requirements related to landscape materials, refer to the applicable Section.

3. SUBMITTALS
a) Submit written warranties to the Owner's Representative prior to the date certified for Substantial Completion. If the Owner's

Representative's Certificate of Substantial Completion designates a commencement date for warranties other that the date of Substantial

Completion for the Work, or a designated portion of the Work, submit written warranties upon request of the Owner's Representative.

1) When a designated portion of the Work is completed and occupied or used by the Owner, by separate agreement with the
Contractor during the construction period, submit properly executed warranties to the Owner's Representative within fifteen days
of completion of that designated portion of the Work.

b) Form of Submittal: At Final Completion, compile two copies of each required warranty and bond properly executed by the Contractor,
or by the Contractor, Subcontractor, supplier, or manufacturer. Organize the warranty documents into an orderly sequence based on the
table of contents of the Project Manual.

C) Bind warranties and bonds in heavy-duty, commercial quality, durable 3-ring vinyl covered loose-leaf binders, thickness as necessary to
accommodate contents, and sized to receive 8-1/2" by 11" paper.
d) Provide heavy paper dividers with celluloid covered tabs for each separate warranty. Mark the tab to identify the product or installation.

Provide a typed description of the product or installation, including the name of the product, and the name, address and telephone number
of the installer.

e) Identify each binder on the front and the spine with the typed or printed title "WARRANTIES AND BONDS", the project title or name,
and the name of the Contractor.
f) When operating and maintenance manuals are required for warranted construction, provide additional copies of each required warranty,

as necessary, for inclusion in each required manual.

SECTION 017300 - EXECUTION

A.

GEOTECHNICAL DATA

1. If the Owner has caused borings or other subsurface investigations to be made, the data or report pursuant to these investigations will be included
in the Project Manual, as an Appendix, and labeled as such.

2. The Owner and Owner's Representative do not guarantee the accuracy or validity of the data, nor do they assume any responsibility for the
Contractor's interpretation of the data.

3. The Contractor's may, at his option, perform additional subsurface investigation, however, it shall be at the Contractor's sole expense.

FIELD ENGINEERING

Provide such field engineering services as are required for proper completion of the Work including, but not limited to:

1. Establishing and maintaining lines and levels

2. Structural design of shores, forms, and similar items provided by the Contractor as part of his means and methods of construction.

3. Verify layout information shown on the Drawings, in relation to the property survey and existing benchmarks and control points. Preserve
permanent reference points during construction.

COORDINATION OF TRADES AND SUB-CONTRACTORS

1. The Contractor shall be responsible for the proper fitting of all work and for the coordination of the operation of all trades, sub-contractors, or
materials and men engaged upon the work. He shall be prepared to guarantee to each of his subcontractors the dimensions which may be required
for fitting of their work to all surrounding work and shall do, or cause his agents to do, all cutting, fitting, adjusting and patching necessary to
make the several parts of the work come together properly and fit the work to receive, or be received by that of other contractors.

2. When two or more prime contracts are being executed at one time in such manner that the work on one contract may interfere with the work of
another, the Owner's Representative shall decide which contractor shall cease work and which shall continue, or whether the work on both
contracts may progress at the same time and in what manner.

a) The Contractor shall not cause any unnecessary hindrance or delay to any other contractors on the premises, and shall be responsible for
all damages done to the work of other contractors caused by him or by his employees.

REFERENCE AND CONTROL POINTS PROVIDED BY OWNER
In addition to layout procedures provided by the Contractor for proper performance of the Contractor's responsibilities:

1. Locate and protect existing control points before starting work on the site.

2. Preserve permanent reference points during progress of the Work.

3. Do not change or relocate reference points or items of the Work without specific approval from the Owner's Representative.

4 Promptly advise the Owner's Representative when a reference point is lost or destroyed, or requires relocation because of other changes in the
Work.

5. Upon direction of the Owner's Representative, require the field engineer to replace reference stakes or markers.

6. Locate such replacement according to the original survey control.

REFERENCE AND CONTROL POINTS PROVIDED BY THE CONTRACTOR

1. If not provided by the Owner (and defined as the responsibility of the Owner in the Contract Documents) establish sufficient general reference
points in the form of permanent bench marks, grade stakes or other markers as will enable the Contractor to proceed with the Work.

2. The Contractor may lay out his own work, or cause the Work to be laid out by a qualified party such as a Registered Land Surveyor or a
Professional Engineer, as necessary.

3. The Contractor shall establish and be responsible for all lines, elevations and measurements of the structure utilities, installations, and other Work
executed by him under the contract.
a) Exercise proper precautions to verify the figures and dimensions shown on the drawings before laying out the work; be responsible for

any error resulting from failure to exercise such precaution.

NEW RESTROOM AND SITE WORK - W. H. SOMMER PARK - Project Manual

Page 81



SECTION 017329 - CUTTING AND PATCHING

A.

CHASES AND OPENINGS
1. The Contractor is responsible for the provision and/or coordination of all chases, openings and recesses required by work of his own forces,
subcontractors or separate contractors.
a) Each subcontractor or separate contractor shall be responsible for furnishing advance information to the General Contractor as to exact
dimensions and locations of such chases and openings, and shall provide and set in place all necessary sleeves, inserts and forms.
b) Openings shall be accurately located, neatly cut, and no larger than necessary. Provide all rebuilding, patching, refinishing and painting
required to restore the construction to original condition.
2. Provide shoring, bracing, and support as required to maintain structural integrity of the project.
3. Provide protection from cutting and patching operations as required for other portions of the project; protect the Work and existing improvements
in proximity to the cutting and patching operations from the elements.

SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT & DISPOSAL

A

PERIODIC CLEANING

1. Each Contractor shall clean up after his own work as needed and/or ensure that sub-contractors clean up after their work and remove
accumulations of waste, debris, and rubbish caused by construction operations.
a) Remove all waste, rubbish and debris on a daily basis (if needed), as they accumulate, and after completion of the Work.

PROJECT COMPLETION
1. On completion of the project, the entire job shall be cleaned up and left in perfect condition, including adjacent areas.
a) Marred surfaces shall be patched or repaired and touched up to match adjoining surfaces.
b) All rubbish shall be removed from the site before acceptance.
C) New surfaces and/or exposed elements of the Work shall be protected from stain and marring. These surfaces shall be cleaned to the
satisfaction of the Owner's Representative or replaced if said stains or mars are unable to be completely removed

GOVERNMENTAL REGULATIONS
1. Conduct cleaning and disposal operations in compliance with Federal, State and local ordinances and anti-pollution laws and regulations.

SECTION 017700 - PROJECT CLOSEOUT

A.

C.

GENERAL

Work includes:

1. Substantial Completion.
2. Final Completion

3. Closeout submittals.

4. Instruction

SUBSTANTIAL COMPLETION
1. Prepare and submit the list ("punch-list") required by the first sentence of Paragraph 9.8.2 of the General Conditions.
a) Within a reasonable time after receipt of the list the Owner's Representative will inspect to determine status of completion. Should the
Owner's Representative determine that the Work is not Substantially Complete:
1) The Owner's Representative will so notify the Contractor, in writing, giving the reasons therefore.
2) Remedy the deficiencies and notify the Owner's Representative when ready for reinspection.
3) The Owner's Representative will reinspect the Work.
b) When the Owner's Representative concurs that the Work is Substantially Complete:
1) The Owner's Representative will prepare a "Certificate of Substantial Completion" on AIA form G704, accompanied by the
Contractor's list of items to be completed or corrected, as verified and approved by the Owner's Representative.
2) The Owner's Representative will submit the Certificate to the Owner and to the Contractor for their written acceptance of the
responsibilities assigned to them in the Certificate.

FINAL COMPLETION

1. Prepare and submit the notice required by the first sentence of Paragraph 9.10.1 of the General Conditions.

a) Verify that the Work is complete including, but not necessarily limited to, the items mentioned in Paragraph 9.8.2 of the General
Conditions. Certify that:
1) the Contract Documents have been reviewed;
2) the Work has been inspected for compliance with the Contract Documents;
3) the Work has been completed in accordance with the Contract Documents;
4) equipment and systems have been tested as required, and are operational;
5) the Work is completed and ready for final inspection.

b) The Owner's Representative will make a final inspection to verify status of completion and if all “punch-list" items have been completed,

and upon receipt of the Contractor's Final Application for Payment, issue a Certificate of Final Completion. Should the Owner's
Representative determine that the Work is incomplete or defective:

1) The Owner's Representative will so notify the Contractor, in writing, listing the incomplete or defective work.
2) Remedy the deficiencies promptly, and notify the Owner's Representative when ready for reinspection.
c) FINAL APPLICATION FOR PAYMENT
1) Submit a final Application for Payment to the Owner's Representative, showing all adjustments to the Contract Sum.
2) If needed, the Owner's Representative will prepare a final Change Order showing adjustments to the Contract Sum which were

not made previously by Change Orders.
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3) Include final waivers of lien from the Contractor, sub-contractors, and major suppliers.
4) Final payment will not be released until all close-out submittals have been made, final cleaning has been performed, and required
instruction(s) to Owner's personnel have been accomplished.

D. CLOSEOUT SUBMITTALS

1.

When the Owner's Representative determines that the Work is acceptable under the Contract Documents, he will request the Contractor to make
closeout submittals. Closeout submittals include, but are not necessarily limited to:

a) Project record documents described in "Section 017839".
b) Operation and maintenance manuals/data as described in "Section 017823".
C) Warranties and bonds as described in "Section 016000".
d) Keys and keying schedule;
e) Spare parts and materials extra stock;
f) Evidence of compliance with requirements of governmental agencies having jurisdiction including, but not necessarily limited to:
1) Certificates of Inspection, as required
2) Certificate(s) of Occupancy
9) Certificates of Insurance for products and completed operations;
h) Evidence of payment and release of liens.
1) Consent of Surety to Final Payment
2) Contractor's Final Waiver of Lien
3) Separate releases or Waivers of Lien for sub-contractors, suppliers and others with lien rights against the Owner, together with a
list of those parties.
i) List of subcontractors, service organizations, and principal vendors, including names, addresses, and telephone numbers where they can

be reached for emergency service at all times including nights, weekends, and holidays.

SECTION 017823 - OPERATING/MAINTENANCE MANUALS & INSTRUCTION
A. GENERAL

1.

2.
3.

Compile operating/product data and related information appropriate for Owner's maintenance and operation of products and equipment provided
under the Contract.

Instruct Owner's personnel in operation and maintenance of products, equipment and systems.

OPERATIONS AND MAINTENANCE DATA REQUIRED:

a) Operating and maintenance manuals are required for each area of Work which is listed below, if that area of Work is included within the
scope of Work of the project:
1) HVAC
2) Plumbing — including water supply, sewage and waste disposal
3) Electrical
4) Fire sprinkler system
5) Communications equipment and systems
6) Materials and finishes
7) Floorcoverings
8) Basketball hoops system

B. OPERATIONS/MAINTENANCE MANUALS - FORM OF SUBMITTAL

1.

Prepare operating and maintenance manuals in the form of an instructional manual, utilizing heavy-duty, durable 3-ring vinyl covered loose-leaf

binders, for use by the Owner's operating personnel. Organize into suitable sets of manageable size. Where possible, assemble instructions for

similar equipment into a single binder. Provide when drawings or diagrams are required as part of the manual.

Provide sturdy manila or kraft envelope, accordion type file folder, or cardboard file boxes, properly labeled, of sufficient size to contain all

submittals.

Submit one copy of data in final form at least fifteen days before final inspection. This copy will be returned within fifteen days after final

inspection, with comments. After final inspection make corrections or modifications to comply with the Owner's Representative's comments and

submit three copies of each approved manual to the Owner's Representative

WARRANTIES, BONDS AND SERVICE CONTRACTS

a) Provide a copy of each warranty, bond or service contract in the appropriate manual for the information of the Owner's operating
personnel. Provide written data outlining procedures to be followed in the event of product failure. List circumstances and conditions
that would affect validity of the warranty or bond. Provide list for each product containing name, address, and phone number of:

1) Contractor.

2) Subcontractor.

3) Maintenance contractor, as appropriate.

4) Local supply source for parts and replacement.
b) Identify area of responsibility of each contractor.

C. MANUAL FOR MATERIALS AND FINISHES

1.
2.
3.

Submit two (2) copies of complete manual in final form.
Refer to individual Specification Sections for additional requirements on care and maintenance of materials and finishes.
Content for products, applied materials and finishes:

a) Manufacturer's data, giving full information on products.

1) Catalog number, size, composition.

2) Color and texture designations.

3) Information for re-ordering special-manufactured products.
Instructions for care and maintenance.
a) Manufacturer's recommendations for types of cleaning agents and methods.
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b) Cautions against cleaning agents and methods detrimental to product.

C) Recommended cleaning and maintenance schedule.

5. Moisture-Protection and Weather-Exposed Products: Provide complete manufacturer's data with instructions on inspection, maintenance and
repair of products exposed to the weather or designed for moisture-protection purposes.

6. Manufacturer's Data: Provide manufacturer's data giving detailed information, including the following, as applicable:
a) Applicable standards.
b) Chemical composition.
C) Installation details.
d) Inspection procedures.
e) Maintenance information.
f) Repair procedures.

D. INSTRUCTION

1. Instruct the Owner's personnel in proper operation and maintenance of systems, equipment, and similar items which were provided as part of the
Work including, but not limited to;
a) Mechanical
b) Water supply
C) Electrical service/distribution and lighting
d) Other items or systems as required in individual sections of the Technical Specifications

2. Instructions for the Owner's Personnel: For instruction of the Owner's operating and maintenance personnel, use experienced instructors

thoroughly trained and experienced in the operation and maintenance of the equipment or system involved.

SECTION 017839 - PROJECT RECORD DOCUMENTS (AS-BUILTS)
A DOCUMENTS REQUIRED AT SITE
1. The Contractor shall maintain at the job site one copy of all Drawings, Specifications, Addenda, approved Shop Drawings, Change Orders, and
other Contract modifications.
a) Each of these project record documents shall be clearly marked *"*Project Record Copy"
b) Shall be maintained in good condition
c) Shall be available at all times for inspection by the Park District, and shall not be used for construction purposes.

B. Project-record drawings shall be marked up to show significant changes made during construction progress, referenced to visible and accessible features
of the structures. Project-record drawings shall be kept current and no work shall be concealed until required information has been recorded.

C. Record-documents shall be submitted in satisfactory condition to the Park District at the completion of the project. FINAL COMPLETION OF THE
PROJECT WILL NOT BE ATTAINED, AND FINAL PAYMENT WILL BE WITHHELD, UNTIL PROJECT "AS-BUILTS" ARE
SUBMITTED TO AND APPROVED BY THE OWNER'S REPRESENTATIVE.

END OF GENERAL REQUIREMENTS
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SECTION 26 00 00
ELECTRICAL WORK

PART 1: GENERAL

1.01 RELATED DOCUMENTS

A Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 1 Specification Sections, apply to this Section.

1.02 SUMMARY

A.  This Section includes electrical service from meter to restroom building.

1.03 REGULATORY REQUIREMENTS
A 2000 International Building Code
B. NEC
D. Peoria County
E. NFPA
1.04 DESIGN REQUIREMENTS
A.  Allwiring and cables shall be sized (minimum) per National Electric Code.
B. All conductors shall be copper.
1.05 PROJECT CONDITIONS

A.  Wire and cable routing is diagrammatic. Route wire and cable as required to meet project conditions. Route
wire and cable to avoid interference with other work.

1.06 SUBMITTALS

A For all products listed.

PART 2: PRODUCTS

2.01 CONDUIT
A Rigid non-metallic conduit shall be minimum schedule 40 pvc. Fittings shall be of same material.
B. Underground conduit may be flexible high density polyethylene in Schedule 40 dimensions.

2.02 SERVICE DISCONNECT
A.  Provide new NEMA 3R rated enclosure sized to contain 200 amp service disconnect.

2.03 SUPPORTS

A.  Wood, treated. To match existing.
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2.04

GROUNDING AND BONDING EQUIPMENT

A.  Provide all grounding and bonding equipment and supplies necessary for complete grounded and bonded
system per code requirements.

PART 3: EXECUTION

3.01

3.02

3.03

3.04

3.05

3.06

COORDINATION
A.  Contractor shall verify final locations of fixtures before running conduit, cutting, etc.
B.  Arrange for chases, slots, and openings in other building components to allow for electrical installations.

C. Coordinate the installation of required supporting devices and sleeves to be set in poured-in-place concrete,
masonry, and other structural components, as they are constructed.

CONDUIT INSTALLATION
A.  All underground wiring shall be placed in conduit at a minimum code depth.
B. Install conduit in accordance with NECA “Standards of Installation” and NEC.

D. Conduit shall enter restroom through floor slab at wall and continue up wall with no kinks, offsets, or junctions
until breaker box.

CONDUCTOR INSTALLATION
A Neatly train and lace wiring inside boxes, equipment, and panelboards.

B. Test continuity before energizing.

GROUNDING AND BONDING

A Install electrical grounding and bonding systems as required in accordance with manufacturer’s instructions,
applicable portions of NEC, and in accordance with recognized industry practices.

B. Route grounding connections and connectors to ground and protective devices in shortest and straightest paths
as possible.

CLEANING

A.  Clean all equipment prior to final acceptance. Remove construction debris such as knock-outs, clipped wires,
etc., from site.

TESTING

A.  Test continuity of each branch circuit conductor prior to energizing.

END OF SECTION 26 00 00
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SECTION 31 11 00
SITE CLEARING

PART 1: GENERAL

1.01 RELATED DOCUMENTS

A Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 1 Specification Sections, apply to this Section.

1.02 SUMMARY
A.  This Section includes the following:
1. Protecting existing trees and vegetation to remain.
2. Removing trees and other vegetation.
3. Clearing and grubbing.
4, Topsoil stripping and stockpiling.
1.03 PROJECT CONDITIONS

A Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied or used
facilities during site-clearing operations.

B. Salvable Improvements: Carefully remove items indicated to be salvaged and store on site.

C. Call J.U.L.1.E. before you dig! 1-800-892-0123

PART 2: PRODUCTS

NOT APPLICABLE

PART 3: EXECUTION

3.01 PREPARATION
A.  Protect and maintain benchmarks and survey control points from disturbance during construction.

B. Provide erosion-control measures to prevent soil erosion and discharge of soil-bearing water runoff or airborne
dust to adjacent properties and walkways.

C. Locate and clearly flag trees and vegetation to remain or to be relocated.
D.  Protect existing site improvements to remain from damage during construction.
1. Restore damaged improvements to their original condition, as acceptable to Owner.

3.02 TREE PROTECTION
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Protect existing trees scheduled to remain against injury or damage, including cutting, breaking, or skinning of
roots, trunks or branches, smothering by stockpiled construction materials, excavated materials or vehicular
traffic within branch spread.

1. Interfering branches of trees scheduled to remain may be removed when acceptable to the Owner’s
Representative.

2. Repair trees scheduled to remain and damaged by construction operations in a manner acceptable to the
Owner’s Representative. Repair damaged trees promptly to prevent progressive deterioration caused by
damage.

3. Repair and replacement of trees scheduled to remain and damaged by construction operations or lack of
adequate protection during construction operations shall be at Contractor’s expense.

3.03 CLEARING AND GRUBBING

Remove obstructions, trees, shrubs, and other vegetation to permit installation of new construction, as shown
on plans. Removal includes digging out stumps and obstructions and grubbing roots.

1. Do not remove trees, shrubs, and other vegetation indicated to remain or to be relocated.
4, Fell trees in a manner to prevent injury to adjacent facilities and to trees scheduled to remain.

5. Remove stumps and roots to a clear depth of 36” below subgrades. Remove stumps and roots to their
full depth within 5’-0” of underground structures, septic beds, utility lines, footings, and paved areas.

Fill depressions caused by clearing and grubbing operations with satisfactory soil material, unless further
excavation or earthwork is indicated.

3.04 TOPSOIL STRIPPING

A

B.

F.

Remove sod, grass, trees, and other debris before stripping topsoil.

Strip topsoil to whatever depths are encountered in a manner to prevent intermingling with underlying subsoil
or other waste materials.

1. Strip surface soil of unsuitable topsoil, including trash, debris, weeds, roots, and other waste materials.

Strip topsoil to its full depth at building areas, and all areas to be regraded, resurfaced, or paved within contract
limit work area.

Stockpile topsoil materials away from edge of excavations without intermixing with subsoil.
Grade and shape stockpiles to drain surface water. Cover to prevent windblown dust.

1. Limit height of topsoil stockpiles to 72 inches (1800 mm).

2. Do not stockpile topsoil within drip line of remaining trees.

3. Respread any excess topsoil as directed by Owner’s Representative.

No topsoil shall be removed from the site.

3.05 REMOVAL OF ABOVE AND BELOW GRADE IMPROVEMENTS
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A.  Call J.U.L.LE. before you dig! 1-800-892-0123

B. Remove existing site improvements as noted on plans, including, but not limited to concrete sidewalks,
restroom vault, restroom, wood posts, wood benches, sign posts, etc.

3.06 DISPOSAL OF WASTE MATERIALS
A.  Stockpile, haul from site, and legally dispose of waste materials and debris. Accumulation is not permitted.
B. On-site burning of combustible cleared materials is not permitted.

C. If woody debris is chipped, contractor may distribute wood chips evenly in woodland adjacent to project site as
approved by Owner’s Representative.

END OF SECTION 31 11 00
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SECTION 3213 13
CEMENT CONCRETE PAVEMENT

PART 1: GENERAL

1.01

1.02

1.03

1.04

RELATED DOCUMENTS

A Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 1 Specification Sections, apply to this Section.

SUMMARY
A.  This Section includes the following:
1. Aggregate base course.

2. Exterior cement concrete pavement for walkways and slabs

SUBMITTALS

A Design Mixes: For each concrete pavement mix. Include alternate mix designs when characteristics of
materials, project conditions, weather, test results, or other circumstances warrant adjustments.

QUALITY ASSURANCE

A Installer Qualifications: An experienced installer who has completed pavement work similar in material,
design, and extent to that indicated for this Project and whose work has resulted in construction with a record

of successful in-service performance.

B. Source Limitations: Obtain each type or class of cementitious material of the same brand from the same
manufacturer’s plant and each aggregate from one source.

PART 2: PRODUCTS

2.01

2.02

2.03

2.04

AGGREGATE BASE COURSE
A.  Aggregate Base Course: IDOT designated CA-6 material.
FORMS

A Form Materials: Plywood, metal, metal-framed plywood, or other approved panel-type materials to provide
full-depth, continuous, straight, smooth exposed surfaces.

B. Form-Release Agent: Commercially formulated form-release agent that will not bond with, stain, or adversely
affect concrete surfaces and will not impair subsequent treatments of concrete surfaces.

STEEL REINFORCEMENT
A Epoxy-Coated Joint Dowel Bars: #4, 12” length, ASTM A775/A775M; with ASTM A615/A615M, Grade 60
(Grade 420), plain steel bars.

FIBER REINFORCEMENT
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2.05

2.06

2.07

2.08

2.09

A

All cast in place concrete shall contain polypropylene fiber reinforcing with a fiber length of .75 inches
maximum, and mixed at a rate of 1.5 pounds per cubic yard of concrete.

CONCRETE MATERIALS

A.  General: Use the same brand and type of cementitious material from the same manufacturer throughout the
Project.

B. Portland Cement: ASTM C150, Type I.

C.  Aggregate: ASTM C33, uniformly graded, from a single source, 1” maximum size, clean, uncoated crushed
stone or gravel course aggregate free of materials which cause staining or rust spots; fine aggregate shall be
clean natural sand.

D.  Water: Clean, fresh, and potable.

ADMIXTURES

A.  General: Admixtures certified by manufacturer to contain not more than 0.1 percent water-soluble chloride
ions by mass of cement and to be compatible with other admixtures.

B.  Air-Entraining Admixture: ASTM C260.

C.  Water-Reducing Admixture: ASTM C494, Type A.

CURING MATERIALS

A

B.

C.

D.

Moisture-Retaining Cover: ASTM C171, polyethylene film or white burlap-polyethylene sheet.
Water: Potable.

Evaporation Retarder: Waterborne, monomolecular film forming, manufactured for application to fresh
concrete.

Curing Compound: ASTM C309, Type I, Class B.

RELATED MATERIALS

A.

Expansion- and Isolation-Joint-Filler Strips: ASTM D1751, asphalt-saturated cellulosic fiber, or ASTM
D1752, cork or self-expanding cork.

Joint Sealants: Two component polysulfide or polyurethane elastomeric type complying with FS TT-S-00227
Self-leveling, designated for foot traffic.

CONCRETE MIXES

Provide ASTM C94 ready-mixed concrete. Batch mixing at site is not acceptable.
Proportion mixes to provide concrete with the following properties:
1. Compressive Strength (28 Days): 4000 psi (27.6 MPa).

2. Slump Range: 2”7 to 4” maximum.
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C.

Add air-entraining admixture at manufacturer’s prescribed rate to result in concrete at point of placement
having an air content as follows within a tolerance of plus or minus 1.5 percent:

1. Air Content: 6.0 percent for 1-inch (25-mm) maximum aggregate.

PART 3: EXECUTION

3.01 PREPARATION

A.

Proof-roll prepared subbase surface to check for unstable areas and verify need for additional compaction.
Proceed with pavement only after nonconforming conditions have been corrected and subgrade is ready to
receive pavement.

Provide compacted granular base material as shown on plans. Compact granular base to 98% of the maximum
dry density in accordance with ASTM D698 Standard Proctor Method.

3.02 JOINTS

A.

General: Construct construction, isolation, and contraction joints and tool edgings true to line with faces
perpendicular to surface plane of concrete. Construct transverse joints at right angles to centerline, unless
otherwise indicated.

1. When joining existing pavement, place transverse joints to align with previously placed joints, unless
otherwise indicated.

Construction Joints: Set construction joints at side and end terminations of pavement and at locations where
pavement operations are stopped for more than one-half hour, unless pavement terminates at isolation joints.

1. Continue reinforcement across construction joints, unless otherwise indicated. Do not continue
reinforcement through sides of pavement strips, unless otherwise indicated.

Isolation Joints: Form construction joints of preformed joint-filler strips abutting concrete curbs, catch basins,
manholes, inlets, structures, walks, other fixed objects, and where indicated.

1. Locate expansion joints at intervals of 50 feet (15.25 m), unless otherwise indicated.
2. Extend joint fillers full width and depth of joint.
3. Place top of joint filler flush with finished concrete surface if joint sealant is not indicated.

4. Furnish joint fillers in one-piece lengths. Where more than one length is required, lace or clip joint-
filler sections together.

5. Protect top edge of joint filler during concrete placement with metal, plastic, or other temporary
preformed cap. Remove protective cap after concrete has been placed on both sides of joint.

Install dowel bars and support assemblies at joints. Lubricate or asphalt-coat one-half of dowel length to
prevent concrete bonding to one side of joint.

Contraction Joints: Form weakened-plane contraction joints, sectioning concrete into areas as indicated.
Construct contraction joints for a depth equal to at least one-fourth of the concrete thickness, as follows:

1. Grooved joints or sawed joints are acceptable with the following retraction: the same type of joint must
be used for the entire site. Do not mix types.
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2. Place control joints in pattern and spacing indicated. When not indicated, provide spacing equal to slab
width and not greater than 5’-0” on center.

3. Grooved Joints: Form contraction joints after initial floating by grooving and finishing each edge of
joint with groover tool to the following radius. Repeat grooving of contraction joints after applying
surface finishes. Eliminate groover marks on concrete surfaces.

4, Sawed Joints: Form contraction joints with power saws equipped with shatterproof abrasive or
diamond-rimmed blades. Cut 1/8-inch- (3-mm-) wide joints into concrete when cutting action will not
tear, abrade, or otherwise damage surface and before developing random contraction cracks.

Edging: Tool edges of pavement, gutters, curbs, and joints in concrete after initial floating with an edging tool
to the following radius. Repeat tooling of edges after applying surface finishes. Eliminate tool marks on
concrete surfaces.

1. Radius: %2 inch (10 mm).

3.03 CONCRETE PLACEMENT

A

Inspection: Before placing concrete, inspect and complete formwork installation, reinforcement steel, and
items to be embedded or cast in. Notify other trades to permit installation of their work.

Remove snow, ice, or frost from subbase surface and reinforcement before placing concrete. Do not place
concrete on frozen surfaces.

Moisten subbase to provide a uniform dampened condition at the time concrete is placed. Do not place
concrete around manholes or other structures until they are at the required finish elevation and alignment.

Do not add water to concrete during delivery, at Project site, or during placement.

Deposit and spread concrete in a continuous operation between transverse joints. Do not push or drag concrete
into place or use vibrators to move concrete into place.

Provide minimum 4” thick walks, except as otherwise indicated.
Screed pavement surfaces with a straightedge and strike off. Commence initial floating using bull floats or
derbies to form an open textured and uniform surface plane before excess moisture or bleed water appears on

the surface. Do not further disturb concrete surfaces before beginning finishing operations.

Cold-Weather Placement: Comply with ACI 306.1 and as follows. Protect concrete work from physical
damage or reduced strength that could be caused by frost, freezing actions, or low temperatures.

3.04 CONCRETE FINISHING

General: Wetting of concrete surfaces during screeding, initial floating, or finishing operations is prohibited.

Float Finish: Begin the second floating operation when bleed-water sheen has disappeared and the concrete
surface has stiffened sufficiently to permit operations. Float surface with power-driven floats, or by hand
floating if area is small or inaccessible to power units. Finish surfaces to true planes. Cut down high spots,
and fill low spots. Refloat surface immediately to uniform granular texture.

Complete surface finish as follows:

1. Walks and Shelter Slabs: medium textured broom finish. Draw a soft bristle broom across float-
finished concrete surface perpendicular to line of traffic to provide a uniform, fine-line texture.
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3.05 CONCRETE PROTECTION AND CURING

A.

Protection of work from graffiti or vandalism is the sole responsibility of the Contractor. Vandalism to
work during the construction period will be repaired or replaced (at the Owner’s Representative’s
discretion) at no additional cost to the Owner. The contractor is strongly urged to schedule all concrete
pours, finishing, and staffing with mischievous children in mind.

General: Protect freshly placed concrete from premature drying and excessive cold or hot temperatures.
Comply with ACI 306.1 for cold-weather protection and following recommendations in ACI 305R for hot-
weather protection during curing.

Protect concrete work from damage due to construction and vehicular traffic until final acceptance. Exclude
construction and vehicular traffic from concrete pavements for at least 14 days.

Begin curing after finishing concrete, but not before free water has disappeared from concrete surface.
Curing Methods: Cure concrete by moisture-retaining-cover curing or curing compound:

1. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining cover for curing
concrete, placed in widest practicable width, with sides and ends lapped at least 12 inches (300 mm),
and sealed by waterproof tape or adhesive. Immediately repair any holes or tears during curing period
using cover material and waterproof tape.

2. Curing Compound: Apply uniformly in continuous operation by power spray or roller according to
manufacturer’s written instructions. Recoat areas subjected to heavy rainfall within three hours after
initial application. Maintain continuity of coating and repair damage during curing period.

3.06 REPAIRS AND CLOSEOUT

A

Remove and replace concrete pavement that is broken, damaged, or defective, or does not meet requirements
in this Section.

Protect concrete from damage. Exclude traffic from pavement for at least 14 days after placement. When
construction traffic is permitted, maintain pavement as clean as possible by removing surface stains and
spillage of materials as they occur.

Maintain concrete pavement free of stains, discoloration, dirt, and other foreign material. Sweep concrete
pavement not more than two days before date scheduled for Substantial Completion inspections.

END OF SECTION 32 13 13
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SECTION 3292 19
LAWNS AND SEEDING

PART 1: GENERAL

1.01

1.02

1.03

1.04

1.05

1.06

RELATED DOCUMENTS

A Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 1 Specification Sections, apply to this Section.

SUMMARY

A.  This Section includes the following:
1. Seedbed preparation

2. Turfgrass Seeding and Fertilization

SUBMITTALS

A Installer Qualifications: Submit installer qualifications as noted under quality assurance.

B. Certification of Grass Seed: From seed vendor for each grass-seed monostand or mixture stating the botanical
and common name and percentage by weight of each species and variety, and percentage of purity,

germination, and weed seed. Include the year of production and date of packaging.

C. Planting Schedule: Indicating anticipated planting dates for each type of planting.

DELIVERY, STORAGE, AND HANDLING

A Seed: Deliver seed in original sealed, labeled, and undamaged containers. Store in a manner to prevent
wetting and deterioration.

PROJECT CONDITIONS
A Notification: Notify Owner’s Representative at least 7 working days prior to the start of seeding operations.
B. Perform seeding work only after planting and other work affecting ground surface has been completed.

C. Restrict traffic from lawn areas until grass is established.

SCHEDULING
A Planting Restrictions:

1. Turfgrass Seeding: Turfgrass seeding shall be performed between thaw and May 15, 2018, or between
August 15, 2018 and September 15, 2018.

PART 2: PRODUCTS
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2.01 SEED

A

Turfgrass Seed: Fresh, clean, and new-crop seed mixture.

1. Composed of the following varieties, mixed to the specified proportions by weight and tested to
minimum percentages of purity and germination. Poa annua, bent grass, and noxious weed seed free.

2. Proportions by weight:

Rugby Kentucky Bluegrass 25%
Ram | Kentucky Bluegrass 25%
Palmer Perennial Ryegrass 10%
Reliant Il Creeping Red Fescue 20%
Scaldis Hard Fescue 20%

Ratio: 5 Ibs/1000 sq. ft.

If listed seed not available, provide recommendations for substitutions

2.02 FERTILIZER

A

Slow-Release Fertilizer: Provide slow release commercial 11-9-4 starter fertilizer delivered to the site in bags.
Labeled with the manufacturer’s guaranteed analysis.

PART 3: EXECUTION

3.01 EXAMINATION

A.

Examine areas to receive lawn seeding. Correct conditions detrimental to timely and proper completion of the
work. Do not proceed until unsatisfactory conditions are corrected.

3.02 TURFGRASS PREPARATION

A

B.

C.

Spread topsoil as required to provide a smooth seed bed.

Grade seed beds to remove all ridges and depressions, and to provide smooth, continuous, firm planes that
ensure proper drainage.

Remove all rocks (>17), soil lumps, sticks, and other deleterious material.

3.03 TURFGRASS PLANTING

A

Sow turfgrass seed at 5 Ibs./1000 sg. ft. Seed may be broadcast and lightly raked, or slit-seeded at Contractor’s
option. Either method shall require two passes at right angles to evenly distribute seed.

Promptly after seeding, wet seed bed thoroughly, and keep moist throughout germination period.
Fertilizer: Apply specified fertilizer at 20 1bs./1000 sq. ft. and rake lightly into soil.

Straw mulch seeded areas uniformly at a rate of 2 tons straw/acre. Mulch shall be mechanically crimped into
soil with suitable equipment.

Protect turf areas from trampling until final completion.
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3.04 CLEANUP AND PROTECTION

A.  Promptly remove soil and debris created by lawn work from paved areas. Clean wheels of vehicles before
leaving site to avoid tracking soil onto roads, walks, or other paved areas.

B. Erect barricades and warning signs as required to protect newly planted areas from traffic. Maintain barricades
throughout maintenance period and remove after lawn is established.

C. Remove erosion-control measures after grass establishment period.

END OF SECTION 32 92 19
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ATTACHMENT A.6
INSURANCE REQUIREMENTS
ROUTINE CONSTRUCTION, MAINTENANCE AND REPAIR PROJECTS

Contractor shall obtain insurance of the types and in the amounts listed below.

A

COMMERCIAL GENERAL AND UMBRELLA LIABILITY INSURANCE

Contractor shall maintain commercial general liability (CGL) and, if necessary, commercial umbrella insurance
with a limit of not less than $1,000,000 each occurrence. If such CGL insurance contains a general aggregate
limit, it shall apply separately to this project/location.

CGL insurance shall be written on Insurance Services Office (ISO) occurrence form CG 00 01 10 93, or a
substitute form providing equivalent coverage, and shall cover liability arising from premises, operations,
independent contractors, products-completed operations, personal injury and advertising injury, and liability
assumed under an insured contract (including the tort liability of another assumed in a business contract).

Owner shall be included as an insured under the CGL, using ISO additional insured endorsement CG 20 10 or a
substitute providing equivalent coverage, and under the commercial umbrella, if any. This insurance shall apply as
primary insurance with respect to any other insurance or self-insurance afforded to Owner.

There shall be no endorsement or modification of the CGL limiting the scope of coverage for liability arising from
pollution, explosion, collapse, or underground property damage.

CONTINUING COMPLETED OPERATIONS LIABILITY INSURANCE

Contractor shall maintain commercial general liability (CGL) and, if necessary, commercial umbrella liability
insurance with a limit of not less than $1,000,000 each occurrence for at least one (1) year following substantial
completion of the work.

Continuing CGL insurance shall be written on ISO occurrence form CG 00 01 10 93, or substitute form providing
equivalent coverage, and shall, at minimum, cover liability arising from products-completed operations and
liability assumed under an insured contract.

Continuing CGL insurance shall have a products-completed operations aggregate of at least two times its each
occurrence limit.

Continuing commercial umbrella coverage, if any, shall include liability coverage for damage to the insured’s
completed work equivalent to that provided under 1SO form CG 00 01.

BUSINESS AUTO AND UMBRELLA LIABILITY INSURANCE

Contractor shall maintain business auto liability and, if necessary, commercial umbrella liability insurance with a
limit of not less than $1,000,000 each accident. Such insurance shall cover liability arising out of any auto
including owned, hired and non-owned autos.

Business auto insurance shall be written on Insurance Services Office (ISO) form CA 00 01, CA 00 05, CA 00 12,
CA 00 20, or a substitute form providing equivalent liability coverage. If necessary, the policy shall be endorsed
to provide contractual liability coverage equivalent to that provided in the 1990 and later editions of CA 00 O1.

WORKERS COMPENSATION INSURANCE

Contractor shall maintain workers compensation as required by statute and employers liability insurance. The
commercial umbrella and/or employers liability limits shall not be less than $1,000,000 each accident for bodily
injury by accident or $1,000,000 each employee for bodily injury by disease.
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If Owner has not been included as an insured under the CGL using 1SO additional insured endorsement CG 20 10
under the Commercial General and Umbrella Liability Insurance required in this Contract, the Contractor waives
all rights against Owner and its officers, officials, employees, volunteers and agents for recovery of damages
arising out of or incident to the Contractor’s work.

GENERAL INSURANCE PROVISIONS

1.

Evidence of Insurance. Prior to beginning work, Contractor shall furnish Owner with a certificate(s) of
insurance and applicable policy endorsement(s), executed by a duly authorized representative of each
insurer, showing compliance with the insurance requirements set forth above.

All certificates shall provide for 30 days written notice to Owner prior to the cancellation or material change
of any insurance referred to therein. Written notice to Owner shall be by certified mail, return receipt
requested.

Failure of Owner to demand such certificate, endorsement or other evidence of full compliance with these
insurance requirements or failure of Owner to identify a deficiency from evidence that is provided shall not
be construed as a waiver of Contractor’s obligation to maintain such insurance.

Owner shall have the right, but not the obligation, of prohibiting Contractor or any subcontractor from
entering the project site until such certificates or other evidence that insurance has been placed in complete
compliance with these requirements is received and approved by Owner.

Failure to maintain the required insurance may result in termination of this Contract at Owner’s option.

With respect to insurance maintained after final payment in compliance with a requirement above, an
additional certificate(s) evidencing such coverage shall be promptly provided to Owner whenever requested.

Contractor shall provide certified copies of all insurance policies required above within 10 days of Owner’s
written request for said copies.

Acceptability of Insurers. For insurance companies which obtain a rating from A.M. Best, that rating
should be no less than A VII using the most recent edition of the A.M. Best’s Key Rating Guide. If the
Best’s rating is less than A VII or a Best’s rating is not obtained, the Owner has the right to reject insurance
written by an insurer it deems unacceptable.

Cross-Liability Coverage. If Contractor’s liability policies do not contain the standard 1SO separation of
insureds provision, or a substantially similar clause, they shall be endorsed to provide cross-liability
coverage.

Deductibles and Self-Insured Retentions. Any deductibles or self-insured retentions must be declared to
the Owner. At the option of the Owner, the Contractor may be asked to eliminate such deductibles or self
insured retentions as respects the Owner, its officers, officials, employees, volunteers and agents or required
to procure a bond guaranteeing payment of losses and other related costs including but not limited to
investigations, claim administration and defense expenses.

Subcontractors. Contractor shall cause each subcontractor employed by Contractor to purchase and
maintain insurance of the type specified above. When requested by the Owner, Contractor shall furnish
copies of certificates of insurance evidencing coverage for each subcontractor.

INDEMNIFICATION

To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner and the
Architect and their officers, officials, employees, volunteers and agents from and against all claims, damages,
losses and expenses including but not limited legal fees (attorney’s and paralegal’s fees and court costs), arising
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out of or resulting from the performance of the Contractor’s work, provided that any such claim, damage, loss or
expense (1) is attributable to bodily injury, sickness, disease or death, or injury to or destruction of tangible
property, other than the work itself, including the loss of use resulting therefrom and (2) is caused in whole or |
part by any wrongful or negligent act or omission of the Contractor, any Subcontractor, anyone directly or
indirectly employed by any of them or anyone for whose acts any of them may be liable, except to the extent it is
caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or
otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party or person
described in this Paragraph. Contractor shall similarly protect, indemnify and hold and save harmless the Owner,
its officers, officials, employees, volunteers and agents against and from any and all claims, costs, causes, actions
and expenses including but not limited to legal fees, incurred by reason of Contractor’s breach of any of its
obligations under, or Contractor’s default of, any provision of the Contract.
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SAMPLE LIABILITY INSURANCE ENDORSEMENT

The following spaces preceded by an asterisk (*) need not be completed if this endorsement
and policy have the same inception date.

ATTACHED TO AND FORMING *EFFECTIVE DATE OF *ISSUED TO
PART OF POLICY NUMBER ENDORSEMENT

This endorsement changes the policy. Please read it carefully.

AUTOMATIC ADDITIONAL INSUREDS

The following provision is added to (SECTION I1), Who Is An Insured.

5. Any entity you are required in a written contract (hereinafter called Additional Insured) to name as an insured is an
insured but only with respect to liability arising out of your premises, “your work” for the Additional Insured, or acts
or omissions of the Additional Insured in connection with the general supervision of “your work” to the extent set
forth below.

a. The Limits of Insurance provided on behalf of the Additional Insured are not greater than those required by such
contract.

b. The coverage provided to the Additional Insured(s) is not greater than that customarily provided by the policy
forms specified in and required by the contract.

c. Allinsuring agreements, exclusions and conditions of this policy apply.

d. Inno event shall the coverages or Limits of Insurance in this Coverage Form be increased by such contract.
Except when required otherwise by contract, this insurance does not apply to:
1) “Bodily injury” or “property damage” occurring after

a) All work on the project (other than service, maintenance or repairs) to be performed by or on behalf of
the Additional Insured(s) at the site of the covered operations has been completed; or

b) That portion of “your work” out of which the injury or damage arises has been put to its intended use
by any person or organization other than another contractor or subcontractor engaged in performing
operations for a principal as a part of the same project.

2) “Bodily injury” or “property damage” arising out of any act or omission of the Additional Insured(s) or any
of their employees, other than the general supervision of work performed for the Additional Insured(s) by
you.

3) “Property damage” to
a) Property owned, used or occupied by or rented to the Additional Insured(s);

b) Property in the care, custody or control of the Additional Insured(s) or over which the Additional
Insured(s) is for any purpose exercising physical control; or
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c) “Your work” for the Additional Insured(s).

With respect to Additional Insureds who are architects, engineers or surveyors, this insurance does not apply “bodily

injury”, “property damage”, “personal injury” or “advertising injury” arising out of the rendering of or the failure to
render any professional services by or for you, including:

a) The preparing, approving, or failing to prepare or approve maps, drawings, opinions, reports, surveys,
change orders, designs or specifications; and

b) Supervisory, inspection or engineering services.

Any coverages provided hereunder shall be excess over any other valid and collectible insurance
available to the Additional Insured(s) whether primary, excess, contingent or on any other basis unless
a contract specifically requires that this insurance be primary or you request that it apply on a primary
basis.

No person or organization is an Additional Insured with respect to the conduct of any current or past partnership or joint
venture that is not shown as a Named Insured in the Declarations.

END OF ATTACHMENT A.6
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ROMTEC DESIGN & SUPPLY PACKAGE

DESCRIPTION

The work shall include furnishing the architectural, structural, mechanical, and electrical plan sets as well
as the structural, mechanical, and electrical building components as a complete, pre-designed packaged
restroom building as shown on drawings and as specified herein.

APPROVED MANUFACTURER

Romtec, Inc.,

18240 North Bank Rd. Roseburg, OR. 97470

Contact: Romtec Sales

Tel: 541-496-3541; Fax: 541-496-0803; Email: romtecl@romtec.com
www.Romtec.com

BUILDING DESIGN

A

B.

Romtec is a single source design, engineer, and manufacturer who shall supply the packaged
restroom building and meet all the following scope requirements.

Romtec packaged restroom buildings are the latest standard product of a building supplier regularly
engaged and having at least twenty (20) years of experience in packaged restroom building
engineering, design, supply, and construction.

Alternate building suppliers shall demonstrate that they have designed, engineered, produced,
delivered, and constructed at minimum ten (10) other functioning packaged restroom buildings of
similar type. Project completion date and a reference contact from the owner of each project must be
provided. The building supplier must also meet all of the requirements of this section and provide
references to the project manager. Contractors wanting to propose an “or equal” building supplier
other than Romtec are required to submit a complete submittal package with full sealed plan sets (if
required for permitting), calculations (if required for permitting), and all pre-engineered structural
items, ten (10) calendar days prior to the bid opening date. Any products proposed as “or equal” that
are not as specified must be specifically listed and accompanied by the manufacturer’s data sheets
for review. This submittal will be approved or denied prior to the bid opening.

No outside entity approval will override the local building authority’s codes and inspections. Seals
meant for modular homes and production plant certifications will not be allowed in lieu of sealed
plans from a licensed engineer and conventional inspection during construction.

The building and its concrete footings, foundation, and slab are engineered by Romtec to meet site
specific conditions including wind and snow loading, local frost depth, and ground conditions. A
prefabricated, modular mat placed on compacted base is not an accepted equal to a site specific, site
poured, engineered foundation. Building is to be designed and constructed on site to meet local
codes and approvals for permanent structures. Any building that is temporary, permanently
relocatable, prefabricated modular, an offsite constructed product, or pre-cast is not an accepted
equal to permanent, on site, conventional construction. Precast buildings with painted textures are
not architecturally equivalent.

Within three (3) weeks of contract award, Romtec will submit one (1) copy of the packaged restroom
building preliminary Scope of Supply and Design Submittal (SSDS), including the plan set drawings
with all footings, foundations, slab, and structural details. The preliminary SSDS is reviewed by the
necessary parties and returned to Romtec with any revisions to the contractual language, product
data sheets, and/or plan set drawings. The drawings shall be of sufficient detail for the engineer(s) to
review for conformity to the contract. Once all revisions are complete, a final SSDS is submitted to
the customer. If included in the proposal, complete structural calculations meeting code loads, design
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ROMTEC DESIGN & SUPPLY PACKAGE

loads, and seismic design under seal of a professional engineer with current license in the project
state will be included in the final SSDS. All work and materials will comply with the latest industry
building codes and regulations for the project state.

G. The building and all its associated components shall be warranted against defects in materials and
workmanship for a period of not less than one (1) year from date of final acceptance.

ROMTEC SUPPLY

Romtec will create plans that will be used to determine quantities, dimensions, locations, and installation
methods for the materials and items described in this section. Romtec generally supplies the following
components:
A. Structural members shall be supplied by Romtec.
1. Exterior walls shall be constructed of 8"W x 16"L x 8"H mortar joint, concrete masonry
units (concrete blocks).

2. Door and frame components shall be supplied by Romtec.
All roofing materials shall be supplied by Romtec.
All restroom fixtures shall be supplied by Romtec.
Interior and exterior building light fixtures shall be supplied by Romtec.
Main breaker panel sized for building components shall be supplied by Romtec.

mooOw

BUILDING INSTALLER SUPPLY

The contractor is responsible for building installation, hereafter designated as the building installer.
Building installer work generally includes site preparation and grading, excavation and backfill for
structures, foundation and pad construction, offloading the building package and building construction.
Romtec does not serve as the building installer unless the project has been proposed and quoted as
“Turnkey”. Otherwise, Romtec is only the packaged restroom building supplier. The following items are
supplied by the building installer:

A. Cast in-place concrete

1. Includes all materials and labor for foundations/footings, interior slabs, exterior/entry
slabs, and sidewalks.

2. Engineered fill shall be % in. minus crushed aggregate around footings, foundations and
slabs as required. VVapor barrier under concrete slab shall continuous 6-mil plastic.

3. Footings will be built to 24 in. depth or local frost depth, whichever is deeper.

4. Slabs shall have a fine broom finish with joints required in flat work, see plans for
requirements.

5. Steel rebar to be supplied by building installer and installed as specified in final plans.

6. Concrete slab sealer shall be a water-based transparent curing, sealing and dust proofing
compound. Two (2) coats to be applied per manufacturer’s instructions.

B. CMU block wall construction
1. Masonry (concrete) grout shall be supplied by building installer. All CMU must be
fully grouted and may not be wetted.
2. Rebar in walls shall be supplied by building installer and is to be placed per plans.
3. Interior latex epoxy paint finish is supplied by building installer.

C. Plumbing
1. Plumbing rough-in shall be supplied by building installer.
2. Plumbing installation and trim shall be supplied by building installer.
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ROMTEC DESIGN & SUPPLY PACKAGE

3. Floor drains and drain valves shall be supplied by building installer.

D. Electrical
1. Electrical rough-in shall be supplied by building installer.
2. Electrical installation and trim shall be supplied by building installer.

OWNER SUPPLY

A. Special inspection shall be owner supplied.
1. If special inspection is required per the building department or other regulatory
agencies, Romtec can assist but NOT provide this service.

B. The following items are owner supplied if applicable to the project:

Sewer line backflow check valve

Relocation or installation of existing utilities.

Landscaping.

Irrigation equipment.

Gutters and downspouts.

Fire alarm and fire suppression equipment.

Lighting equipment not attached to the building.

Plumbing and electrical equipment not included in the materials specification.
This also includes any items not listed above or in the plans, which are not listed as
being supplied by either Romtec or the building installer.

©oNO~wWN
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ROMTEC SCOPE OF SUPPLY AND SERVICES R@MTEC

Project Name: Sommer Park
Location: Peoria, IL
Date: 4/19/2017

Romtec has twenty (20) years of experience in packaged building supply and construction. The
following describes Romtec’s scope of supply and services for this specific building project as
well as the general scope of supply and services provided by the installer in order to complete

construction of the building.

1. ROMTEC SCOPE OF SUPPLY AND SERVICES
A. OVERVIEW
Romtec is a single source design, engineering, and manufacturer who will supply the
construction drawings and the full building kit as a complete, pre-designed packaged
building to be constructed onsite.

B. PRELIMINARY DESIGN REVIEW AND APPROVAL
A. Romtec requires approval of the following prior to producing full submittal
documentation:
1. The plan view and elevation drawing of your building.
2. The approval of the Romtec Scope of Supply and Services (this document).
3. Colors for roofing, block, metal and all other interior and exterior finishes to be
supplied by Romtec.
B. Romtec requires the return of the signed “Design Approval” document prior to

producing full submittal documentation.

C. SUBMITTAL
Romtec will submit the Scope of Supply and Design Submittal (SSDS), including the
plan set drawings and all component data sheets. One full round of SSDS revisions are
provided by Romtec in the design and engineering services.
i. The Romtec plans will be sealed by a licensed engineer in the state of Illinois.

Romtec Inc.
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Note: Romtec does not provide LEED/Green submittals as a standard service. Romtec
can assist in providing documentation for products that may meet LEED/Green
standards, but Romtec does not provide or fill out LEED credit forms. Unless
specifically included in Romtec’s proposal and quote, Romtec does not supply
materials with the intent of meeting LEED standards. Any changes due to LEED
or Green building requirements will result in a change order and increased lead

times.”

D. STRUCTURE
The Romtec building package has been quoted with the specific products and product
colors noted below. Changes to these color selections may result in a price increase.
Customer to select colors from each manufacturer’s specified color chart for block,

roofing, steel finishes, etc.

The following items relative to the building structure will be supplied by Romtec.

i.  Concrete Masonry Units - CMU
a. Exterior walls will be constructed of split-face, mortar joint, concrete masonry
units (concrete blocks).
b. Block color will be tan.
c. Interior wall and floor finish will be epoxy paint, supplied and applied by the
installer.
d. Rubber cove base
ii.  Wood framed wire weave gable vents and steel kick proof wall vents.
a. Metal frames and wire weave will be powder coated black
Note: Romtec is proposing the standard Romtec kick proof wall vent as an
equivalent to the specified aluminum block wall vents.
iii.  Doors, frames and hardware
a. Pull/Pull door handle with deadbolt.
b. Doors and frames will be primed to be painted onsite by the installer.
c. Stainless steel hinges

Romtec Inc.
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d. Door closures
e. Stainless steel kick plate.
Roofing materials
a. Glulam beams
b. 2x6 Douglas fir tongue and groove decking with clear cedar fascia.
c. Deck mounted skylights
d. 29 gauge, TFR-36 CustomBilt Metal roofing

Note: Roofing color will be beaver brown, from the manufacturer’s

standard color chart.

Note: Romtec is proposing Custombilt metals TFR-36 as an equivalent to

Fabral Val-rib roofing.

Wood truss and post roof extension.

HDPE toilet compartment partitions.

E. PLUMBING FIXTURES

The following items relative to the plumbing fixtures will be supplied by Romtec.

Wall mount china toilets with sensor flush valves.

Wall mount china urinals with sensor flush valves.

Note: Romtec is proposing top supply, back discharge urinals as an equivalent
to top supply, bottom discharge urinals.

Wall mount china sinks with sensor faucets.

Toilet paper dispenser, soap dispensers, paper towel dispenser, mirrors, napkin

disposal and diaper deck.

Note: Romtec is proposing a Bradley diaper deck as an equivalent to the specified

Brocar model.

Mop sink

F. ELECTRICAL FIXTURES

The following electrical fixtures will be supplied by Romtec:

Romtec Inc.
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i.  Interior lighting
a. Wall mount, mini-pac lights.
b. 48” Fluorescent lights
ii.  Exterior lighting
a. Wall mount, mini-pac lights.
iii.  Photocell
iv.  FastAir hand dryers
v. 20 gallon water heater
vi.  Main breaker panel sized for the building components.

a. 200 amp, single phase
INSTALLER SCOPE OF SUPPLY AND SERVICES
A. OVERVIEW

The contractor is responsible for building installation, hereafter designated as the
installer. The installer’s work will include site preparation and grading, foundation and

pad construction, and building installation.
The following describes the products and services that are by the installer.
B. STRUCTURE

The following items relative to the structural components will be supplied by the

installer:

I. All materials, equipment and labor for footings, interior and exterior slabs, and
sidewalks.
ii. Latex epoxy paint interior wall finish will be by installer.
iii. Concrete sealing will be by installer.
iv. Masonry (concrete) grout and rebar
Note: The installer may be required to notch CMU block for bond beams
and cut full blocks to create half blocks. Romtec is not responsible
for any cost or construction delays associated with this work.
v. All exposed wood will be sealed by installer.

vi. Typical fasteners such as nails, staples, and screws will be by installer.

Romtec Inc.
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vii. Floor covering will be by installer.
C. PLUMBING
The following items relative to the plumbing will be supplied by the installer:

I.  Plumbing rough-in, installation and trim
ii. Floor drain(s)
iii. Backflow check valves
iv. Drain valves

v. Freeze protection.

D. ELECTRICAL
The following items relative to the electrical will be supplied by the installer:

I.  Electrical rough-in, installation and trim.

E. GENERAL EXCLUSIONS
I.  Romtec is proposing a glulam beam with tongue and groove decking roof
system in place of structural insulated panels.

ii.  The concrete block will mortar joint, not dry stack.

iii.  The wire weave gable vents will not be galvanized.

iv.  Soap dispenser will be by owner.

v.  The following items will be supplied by the installer:

a. Site grading or asphalt paving

b. Masonry pavers

c. Mortar, grout, rebar

d. Wall hangers for toilets

e. Grease traps

f. Latex epoxy paint, concrete and wood sealers, caulk
g. Branch circuit breakers

h. Fire alarm and fire suppression equipment

Switches & outlets

J.  Fluorescent tubes for light fixtures

Romtec Inc.
Page5of 7



ROMTEC SCOPE OF SUPPLY AND SERVICES R@MTEC

k. Fasteners not included in product packaging

I. Irrigation Equipment

m. Gutters and downspouts

n. Lighting equipment not attached to the building
0. Landscaping

p. Special inspection services

Romtec Inc.
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DELIVERY, STORAGE, AND HANDLING

Romtec’s freight estimates are based on delivering the product on a 48’ to 53’
flatbed or van truck and trailers, or as close as we can legally get to the site.
Overall dimensions of the truck and trailers are the following: 70’ overall
length, 102” wide and 168" high.

The installer will be responsible for all equipment and labor required for off-
loading of the building onsite.

The installer will assume responsibility for adequate protection of materials
from weather, damage, and pilferage or all warranties, expressed or implied
may be voided.

Do not throw away the Operations & Maintenance manuals that are provided
by some manufacturers in their packaging. It is the responsibility of the

installer to collect and maintain these manuals.

2. WARRANTY
The building and all its associated components will be warranted against defects in

materials and workmanship for a period of not less than one (1) year from date of final

acceptance.

3. WARRANTY LIMITATIONS

Romtec Inc.

Romtec does not provide a warranty for metal roofing. Metal roofing
manufacturers intend for their roofing to be installed immediately upon
delivery from the factory. All project circumstances are different and Romtec
cannot guarantee that metal roofing is installed within the timeframe allowed
from the manufacturer. Therefore, Romtec does not warrant metal roofing.
Stone veneer will crack over time due to multiple factors including building
settlement, water infiltration and freezing, wall movement, and other factors.
Romtec cannot guarantee that the stone veneer on the building will not
eventually crack. Romtec considers the repairing of cracks as a maintenance
issue, and not a warranty issue. In other words, the stone veneer on the building

will eventually crack and will not be covered under the building warranty.
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Romtec, Inc. (ROMTEC) will provide the scope of supply as listed on the purchase order related hereto in accordance with the following
terms and conditions:

1.

10.

Terms of Payment. Romtec offers terms upon approved payment bond and credit approval by Romtec’s accounting department (to be determined at the time the Purchase
Order is finalized and executed). Payments may be by check or wire transfer, Visa, MasterCard, Discover or American Express (a separate fee will be charged for payments
exceeding $20,000 made by credit card and for all COD deliveries). Romtec may agree to accept COD payment by bank certified funds or cashier’s check if a carrier selected
by Romtec ships materials.

a.  Credit terms. Upon execution of the Purchase Order agreement, Customer shall provide a completed credit application (subject to Romtec’s approval) and
evidence of payment bond securing Customer’s obligation to pay the balance of the purchase price in full. Credit terms are conditional and may be modified
subsequent if in the opinion of Romtec management, new information or conditions warrant such modification.

b.  Payment terms. Should Romtec be unable to approve credit terms it will provide an alternative payment plan to its customer.
c.  Government terms. Net 35 days from date of shipment.

d. Deviation from payment. Time is of the essence with respect to Buyer’s payment of the purchase price, and timely payment shall not be delayed or
excused for any reason. Payment agreement between Buyer and other parties, or failure by other parties to pay Buyer or perform any agreement with Buyer
shall not result in delay of payment to ROMTEC. ROMTEC does not accept partial payments, any offsets, and/or retainage against the Purchase Order price.
Should Buyer not act according to the terms of payment for any reason, the terms granted will be revoked and any remaining goods or services not yet
delivered are subject to pre-payment terms whereby payment, in full, is due 10 days prior to delivery. Any amounts not paid when due shall bear interest at
the rate of 15 percent per annum or the highest lawful rate applicable, if such rate is less than 15 percent, from the date payment was due. The ROMTEC
Warranty becomes null and void when payment is more than 5 business days past due.

e.  Tax. Unless otherwise indicated on the ROMTEC quote or purchase order, any sales, use, consumption, value added or other goods/services based tax
imposed by a state; county/local or other agency with jurisdictional authority is excluded from this order. Buyer is responsible for remitting any taxes that
are applicable.

Change Orders. All Change Orders must be signed by the Buyer. Prices stated herein are valid for 90 days from the purchase order date, or two weeks from the purchase
order date if unsigned, at which time ROMTEC may adjust its price if cost factors warrant. A change order will apply (charges will vary depending on the circumstances)
for the following design/engineering events: (i) incurred costs related to ROMTEC making more than two revisions of plan documents in response to review comments, (ii)
incurred costs of “resealing” plan documents, and (iii) incurred costs of changing plan set sizing from the standard 11" x 17" format. Additionally, any modifications (for
any reason) to ROMTEC’s Scope of Supply & Design Submittal, prior to formal approval, may result in a price adjustment. Any modification to ROMTEC’s Scope of
Supply & Design Submittal, after formal approval, requested or required by Buyer for any reason shall be performed by ROMTEC at Buyer’s expense, as follows: (i) Buyer
shall submit a written description of the modifications to ROMTEC; (ii) within 14 days of receipt of Buyer’s description, ROMTEC shall provide to Buyer a written price
quote for the modifications requested; (iii) Buyer shall pay the Change Order Invoice to ROMTEC in accordance with payment terms.

Delay of Project. Should progress of the project be delayed to where ROMTEC cannot produce and deliver six months from the date the purchase order is signed, Buyer
will reimburse ROMTEC for all design and administrative expenses related to the completion of the Scope of Supply & Design Submittal as compensation for design
services rendered, as well as expenses related to the authorized purchase or production of items requested. Additionally, Buyer agrees to accept cost increases that may
occur during the time the project is delayed.

Terms of Delivery. ROMTEC will not be liable for any delay in the performance of orders or contracts, or in the delivery or shipment of goods, or for any damages
suffered by the Buyer by reason of such delay, when such delay is beyond ROMTEC’s control. All goods are shipped F.O.B. Roseburg, Oregon, which means that the risk
of loss or damage to the goods and risk of delays in transit passes to the Buyer when the goods are duly delivered to the carrier at Roseburg, Oregon. ROMTEC has no
control over arrival time of a shipment, and shall not be responsible for delays in shipments once the goods leave ROMTEC's plant.
a.  Procedures for Handling Products. ROMTEC's suggested procedures for handling products are as follows:
(1) AIll ROMTEC materials, whether palletized or separated from a pallet, must be handled per the instructions detailed in the ROMTEC Scope of
Supply & Design Submittal with respect to the specified model of ROMTEC restroom facility or component.
(2) All material received from, but not manufactured by ROMTEC must be handled per the specific handling instructions of the manufacturer of the
material.
(3) PROPER HANDLING EQUIPMENT, ITS SUPPLY AND OPERATION ARE STRICTLY THE RESPONSIBILITY OF THE BUYER.

Description of Products and Warranty. ROMTEC’s Scope of Supply & Design Submittal document (provided subsequent to this order) contains & defines ROMTEC’s
complete offering of its products and services (as applicable). In addition, Section 4 of the Scope of Supply & Design Submittal defines ROMTEC’s Limited One Year
Warranty.

Time of Shipment and Delivery. Unless otherwise specified on the purchase order, ROMTEC may ship goods pursuant to an order at any time after the goods are
completed and ready for shipment. Further, unless payment has been made in advance, if a carrier holding a ROMTEC shipment ordered by a Buyer is ready to deliver the
goods to the Buyer, the Buyer agrees to accept the goods at the carrier's earliest possible delivery date and time.

Store & Invoice. If Buyer delays shipment, regardless of the reason for delay, ROMTEC is permitted to invoice and the Buyer accepts the obligation to pay ROMTEC under
its agreed upon payment terms, using the date the order was ready for shipment as the invoice date (if prepayment or COD terms apply, payment is due within 7 days from
the time of delay). Once the order is invoiced, the materials shall become property of the agency/contractor. Further, ROMTEC may at its sole discretion invoice the Buyer
for a minimum of $450 per month for on-site storage. Deliveries that are delayed by the Buyer may be canceled by ROMTEC and the goods returned to ROMTEC at its
discretion. Any costs or difficulties arising from the Buyer’s act in delaying receipt of ROMTEC’s shipments are the complete responsibility of the Buyer. The Buyer agrees
to pay for the complete shipping cost if ROMTEC elects to cause the goods to be returned to ROMTEC or delivered to another Buyer.

Cancellation. Mutual acceptance of the purchase order indicates notice for ROMTEC to proceed with the provision of design services required in completing its Scope of
Supply & Design Submittal. Should Buyer cancel its purchase order prior to granting Notice to Proceed in producing the building kit package, Buyer shall pay ROMTEC
30% of the project total as compensation for design services rendered. In addition, Buyer shall reimburse all expenses related to the authorized purchase or production of
items requested prior to approval of the Scope of Supply & Design Submittal. ROMTEC requires that Buyer indicate approval of its supply offering by executing the
signature page of its Scope of Supply & Design Submittal document and Notice to Proceed. Upon granting ROMTEC approval of its Scope of Supply Design Submittal and
Notice to Proceed in producing the building kit package, the Buyer is waiving any rights to cancel its purchase order. ROMTEC does not accept returns or exchanges.

Contract Documents. Together with this Purchase Order, the following constitute the “Contract Documents™ and the entire contract between the parties, either written or
oral: (i) ROMTEC’s Scope of Supply & Design Submittal, and (ii) Change Order form (if applicable).

Attorney Fees. If Buyer fails to pay any amount when due, and ROMTEC incurs any expenses in pursuit of collection, Buyer agrees to pay the reasonable attorney fees
(whether or not litigation is commenced) and other costs of such collection.
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11.

12.

13.

14.
15.

16.
17.

18.

a. Inany dispute involving the interpretation or enforcement of this agreement or involving issues related to bankruptcy (whether or not such issues relate to
the terms of this agreement), the prevailing party shall be entitled to recover from the non-prevailing party reasonable attorney fees, paralegal fees, costs,
disbursements, and other expenses incurred by the prevailing party in the dispute, including those arising before and at any trial, arbitration, bankruptcy, or
other proceeding, and in any appeal or review thereof. In addition, the amount recoverable by the prevailing party shall include an amount estimated as the
fees, costs, disbursements, and other expenses that will be reasonably incurred in collecting a monetary judgment or award, or otherwise enforcing any
order, judgment, award, or decree entered in the proceeding.

b.  This agreement shall be interpreted and enforced according to the laws of the state of Oregon. The parties irrevocably submit and consent to the jurisdiction
of the circuit courts of the State of Oregon for Douglas County, with respect to litigation regarding any dispute, claim or other matter related to this
contract.

Controlling Provisions. The terms and conditions of this Purchase Order shall supersede and control any provisions, terms, and conditions contained on any confirmation
order, Purchase Order, or other writing the Buyer may give or receive, and the rights of the parties shall be governed exclusively by the provisions, terms, and conditions
hereof.

Binding effect. This Purchase Order agreement shall be effective and in force only when signed by Buyer and also signed by ROMTEC. ROMTEC must consent to any
assignment of this Purchase Order agreement in writing. Subject to any restrictions upon assignment, this Purchase Order agreement shall be binding on and inure to the
benefit of the heirs, legal representatives, successors, and assigns of the parties.

Notice. All notices required by this Purchase Order agreement shall be in writing addressed to the party to whom the notice is directed at the address of that party set forth
in this Purchase Order agreement and shall be deemed to have been given for all purposes upon receipt when personally delivered; one day after being sent, when sent by
recognized overnight courier service; two days after deposit in United States mail, postage prepaid, registered or certified mail; or on the date transmitted by facsimile. Any
party may designate a different mailing address or a different person for all future notices by notice given in accordance with this paragraph.

Modification. No modification of this Purchase Order agreement shall be valid unless it is in writing and is signed by all of the parties.

Interpretation. The paragraph headings are for the convenience of the reader only and are not intended to act as a limitation on the scope or meaning of the paragraphs
themselves. This agreement shall not be construed against the drafting party.

Severability. The invalidity of any term or provision of this agreement shall not affect the validity of any other provision.

Waiver. Waiver of any party of strict performance of any provision of this Purchase Order agreement shall not be a waiver of or prejudice any party’s right to require strict
performance of the same provision in the future or of any other provision.

Counterparts. This Purchase Order agreement may be executed in multiple counterparts, each of which shall constitute one agreement, even though all parties do not sign
the same counterpart.
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GENERAL PRIVATE SEWAGE DISPOSAL NOTES

ALL WORK SHALL BE IN ACCORDANCE WITH ILLINOIS
ADMINISTRATIVE CODE, TITLE 77, CHAP. I, SUBCHAP. R,
PART 905 - PRIVATE SEWAGE DISPOSAL CODE, THE
STANDARD SPECIFICATIONS FOR WATER AND SEWER
CONSTRUCTION IN ILLINOIS, AND PEORIA CITY/COUNTY
HEALTH DEPARTMENT REQUIREMENTS.

PRIVATE SEWAGE DISPOSAL SYSTEMS SHALL MEET THE
REQUIREMENTS OF ILLINOIS ADMINISTRATIVE CODE, TITLE
77, CHAP. |, SUBCHAP. R, PART 900.30.

SEPTIC TANKS SHALL MEET THE REQUIREMENTS OF
ILLINOIS ADMINISTRATIVE CODE, TITLE 77, CHAP. |,
SUBCHAP. R, PART 905.40.

CONTRACTOR SHALL OBTAIN ALL PERMITS AND PAY ALL
PERMIT FEES. COSTS ASSOCIATED WITH OBTAINING
PERMITS, INCLUDING PAYING OF PERMITS FEES, SHALL BE
CONSIDERED INCLUDED IN THE CONTRACTORS BID FOR
THE FURNISHING AND INSTALLATION OF THE PRIVATE
SEWAGE DISPOSAL SYSTEM AND WILL NOT BE PAID FOR
SEPARATELY.

EXCESS EXCAVATED MATERIAL SHALL BE NEATLY PLACED
ONSITE, GRADED TO DRAIN AND SEEDED AS DIRECTED BY
THE OWNER. EXCAVATED MATERIAL MAY ALSO BE
LEGALLY DISPOSED OFFSITE, AT THE CONTRACTORS
OPTION. THIS WORK SHALL BE CONSIDERED INCLUDED IN
THE CONTRACTORS BID FOR THE FURNISHING AND
INSTALLATION OF THE PRIVATE SEWAGE DISPOSAL SYSTEM
AND WILL NOT BE PAID FOR SEPARATELY. IN THE EVENT
THAT THE OWNER DOES NOT HAVE A SUITABLE LOCATION
FOR EXCESS EXCAVATED MATERIAL, THE MATERIAL WILL
BE HAULED AWAY AND LEGALLY DISPOSED OF OFFSITE.
MATERIAL, EQUIPMENT AND LABOR TO DISPOSE OF
EXCESS EXCAVATED MATERIAL OFFSITE WILL NOT BE PAID
SEPARATELY, BUT SHALL BE CONSIDERED INCLUDED IN

THE CONTRACTOR’'S BASE BID.

A PORTION OF THE PROJECT MAY BE ADJACENT TO
CONSTRUCTION UNDER A SEPARATE CONTRACT. THE
SEPTIC CONTRACTOR SHALL COORDINATE ADJACENT AND
OVERLAPPING WORK WITH ALL PARTIES INVOLVED,
INCLUDING THE BUILDING CONTRACTOR.

CONTRACTOR SHALL SUBMIT SHOP DRAWINGS AND CUT
SHEETS TO THE ENGINEER FOR REVIEW ON ALL PRIVATE
SEWAGE SYSTEM COMPONENTS 7 DAYS AFTER THE
NOTICE TO PROCEED. THE CONTRACTOR SHALL NOT BEGIN
ANY UTILITY WORK UNTIL THE SHOP DRAWING REVIEW IS
COMPLETE.

TREATMENT SYSTEM AND PIPING NOTES

10.

THE BATCH AERATION TREATMENT SYSTEM SHALL BE
CERTIFIED IN ACCORDANCE WITH NSF/ANSI 40 AND SHALL BE
RATED TO TREAT A MINIMUM OF 500 GPD.

THE BATCH AERATION TREATMENT SYSTEM TANK SHALL HAVE
A MINIMUM AVAILABLE VOLUME OF 1,500 GALLONS.

TREATMENT SYSTEM SHALL FEATURE A HIGH WATER ALARM,
A COMPRESSOR FAILURE ALARM, AN EMERGENCY PUMP ON
SWITCH (FLOAT OR PRESSURE), AND A BACK FLOW VALVE ON
THE EFFLUENT DISCHARGE PIPE.

ALARMS SHALL BE VISUAL AND AUDIBLE.

SYSTEM CONTROL PANEL SHALL BE SEPTIC PRODUCTS, INC.
MODEL A—-AV-PT OR APPROVED EQUAL. IF BATCH AERATION
TREATMENT SYSTEM REQUIRES A SPECIFIC AND/OR
INTEGRATED CONTROL PANEL FOR FULL FUNCTIONALITY IT
SHALL BE DEEMED EQUIVALENT TO SPECIFIED PANEL IF
SPECIFIC/INTEGRATED PANEL HAS NECESSARY CIRCUITRY TO
CONTROL ITEMS REQUIRED BY NOTE 4.

COORDINATE PANEL MOUNTING LOCATION WITH OWNER.
CONTRACTOR TO FURNISH AND INSTALL BREAKER, CONDUIT
AND CONDUCTORS FOR POWER FROM SERVICE PANEL TO
SYSTEM CONTROL PANEL. CONTRACTOR TO FURNISH AND
INSTALL CONDUCTORS AND CONDUIT FROM CONTROL PANEL
TO SYSTEM COMPONENTS. CONDUCTORS SHALL BE PER THE
SYSTEM MANUFACTURER RECOMMENDATIONS — MINIMUM #10
COPPER FROM THE SERVICE PANEL TO THE CONTROL PANEL.
CONDUCTORS FROM THE CONTROL PANEL TO THE SYSTEM
COMPONENTS SHALL BE PER THE SYSTEM MANUFACTURER
RECOMMENDATIONS — MINIMUM #12 COPPER.

ALL SYSTEM COMPONENTS SHALL FEATURE A MINIMUM
WARRANTY OF 2 YEARS.

SYSTEM INSTALLATION SHALL INCLUDE 2 YEAR SYSTEM
SERVICE POLICY INCLUDED IN COST OF INSTALLATION. THE
SYSTEM SERVICE POLICY SHALL INCLUDE:

FOUR INSPECTION/SERVICE CALLS, AT LEAST ONE EVERY 6
MONTHS, THAT INCLUDE INSPECTION, ADJUSTMENT AND
SERVICING OF THE MECHANICAL AND THE APPLICABLE
COMPONENT PARTS TO ENSURE PROPER FUNCTION;

AN EFFLUENT QUALITY INSPECTION CONSISTING OF A VISUAL
CHECK FOR COLOR, TURBIDITY, SCUM OVERFLOW, AND AN
EXAMINATION FOR ODORS;

REPORTING TO THE OWNER IMMEDIATELY ANY IMPROPER
OPERATION THAT CANNOT BE CORRECTED AT THE TIME OF
THE INSPECTION OR SERVICE CALL. THIS SHALL BE FOLLOWED
BY A WRITTEN REPORT TO THE OWNER THAT INCLUDES THE
DATE BY WHICH THE CONDITION WILL BE CORRECTED.

PIPE FOR SANITARY LATERAL SHALL BE ASTM D2665,
SCHEDULE 40 OR ASTM D1785, SCHEDULE 40. PIPE FOR
EFFLUENT DISCHARGE PIPE SHALL BE ASTM D1785, SCHEDULE
80. PIPE FOR THE DISTRIBUTION PIPING SHALL BE ASTM
D2665, SCHEDULE 40 OR ASTM D1785, SCHEDULE 40. JOINTS
SHALL BE SOLVENT WELDED IN THE FIELD PER ASTM D2672.

PIPE SHALL BE INSTALLED AND BACKFILLED PER THE PLAN
DETAILS.

SITE PREPARATION, GRADING, SEEDING AND SODDING NOTES

10.

11.

12.

13.

14.

15.

16.

ALL WORK SHALL BE IN CONFORMANCE WITH THE APPLICABLE
SECTIONS OF THE ILLINOIS DEPARTMENT OF TRANSPORTATION (IDOT)
"STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION”
(HEREIN AFTER REFERRED TO AS STANDARD SPECIFICATIONS)
ADOPTED APRIL 1, 2016 AND SUPPLEMENTAL SPECIFICATION. WITHIN
THE STANDARD SPECIFICATIONS, ARTICLES 105.01, 105.09, 105.10,
105.11, 105.12, 105.153 AND SECTION 109 SHALL NOT BE
INCORPORATED INTO THIS CONTRACT. ALL REFERENCES TO "METHOD
OF MEASUREMENT” AND "BASIS OF PAYMENT" SHALL NOT BE
INCORPORATED INTO THIS CONTRACT.

CONTRACTORS BIDDING THIS PROJECT SHALL VISIT THE SITE BEFORE
BIDDING.

THE LOCATIONS OF THOSE BURIED AND ABOVE GROUND UTILITIES
SHOWN ARE APPROXIMATE, ARE SHOWN FOR CONTRACTOR
INFORMATIONAL USE ONLY, AND ARE NOT TO BE REFERENCED FOR
CONTRACTION PURPOSES. THE IMPLIED PRESENCE OR ABSENCE OF
UTILITIES IS NOT TO BE CONSTRUED BY THE CONTRACTOR, OR THE
SUBCONTRACTORS TO BE AN ACCURATE AND COMPLETE
REPRESENTATION OF UTILITIES THAT MAY OR MAY NOT EXIST ON THE
CONSTRUCTION SITE. BURIED AND ABOVE GROUND UTILITY LOCATION,
IDENTIFICATION, AND MARKING IS THE SOLE RESPONSIBILITY OF THE
CONTRACTOR. REROUTING, DISCONNECTION, PROTECTION, ETC. OF ANY
UTILITIES MUST BE COORDINATED BETWEEN THE CONTRACTOR, UTILITY
COMPANY, AND OWNER. SITE SAFETY, INCLUDING THE AVOIDANCE OF
HAZARDS ASSOCIATED WITH BURIED AND ABOVEGROUND UTILITIES
REMAINS THE SOLE RESPONSIBILITY OF THE CONTRACTOR. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING UTILITY
PROPERTY FROM CONSTRUCTION OPERATIONS. CONTRACTOR SHALL
ALSO ASSUME FULL RESPONSIBILITY FOR DAMAGE TO ANY UTILITIES
ENCOUNTERED WITHIN CONSTRUCTION PERIMETER.

IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO LOCATE AND
PROTECT ALL UNDERGROUND FACILITIES/UTILITIES DURING
CONSTRUCTION OPERATIONS AS OUTLINED IN ARTICLE 107.31 OF THE
STANDARD SPECIFICATIONS, CALL J.U.L.LE. AT 1-800-892-0123 AND
CONTACT THE USING AGENCY. ANY DAMAGE TO ANY OF THE
UTILITIES SHALL BE PROMPTLY REPORTED TO THE OWNER. REPAIRS
SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.

THE CONTRACTOR SHALL FURNISH, ERECT, AND MAINTAIN MARKINGS
AND ASSOCIATED LIGHTING OF OPEN TRENCHES, EXCAVATIONS,
TEMPORARY STOCK PILES, AND PARKED CONSTRUCTION EQUIPMENT
THAT MAY POSE A POTENTIAL HAZARD TO THE DAILY OPERATIONS
AT THIS FACILITY.

PRIOR TO THE BEGINNING OF THE PROJECT, THE CONTRACTOR SHALL
VERIFY ALL MEASUREMENTS AND DIMENSIONS SHOWN AND SHALL
REPORT TO OWNER AND THE A/E ANY DISCREPANCIES WHICH MAY
AFFECT THE PERFORMANCE OF THE WORK IN ACCORDANCE WITH THE
CONTRACT DRAWINGS AND SPECIFICATIONS.

CONTRACTOR SHALL GRADE TO SMOOTH SLOPES AND CONTOURS AS
SHOWN OR REQUIRED. ADJUSTMENT OF PROPOSED GRADES TO
MATCH EXISTING FIELD CONDITIONS MAY BE REQUIRED AS DIRECTED
BY THE OWNER. ALL DISTURBED AREAS SHALL BE SEEDED, AND
MULCHED, AS REQUIRED BY THE CONSTRUCTION DOCUMENTS AND TO
PREVENT EROSION.

SEED SHALL BE NO MOW SEED MIXTURE CONSISTING OF FRESH,
CLEAN, AND NEW-CROP SEED MIXTURE. SEED MIXTURE SHALL BE
COMPOSED OF THE FOLLOWING VARIETIES, MIXED TO THE SPECIFIED
PROPORTIONS BY WEIGHT AND TESTED TO MINIMUM PERCENTAGES OF
PURITY AND GERMINATION. POA ANNUA, BENT GRASS , AND NOXIOUS
WEED SEED FREE. SOD MAY BE SUBSTITUTED FOR THE NO NOW SEED
MIXTURE WITHIN THE MANTLE LIMITS IF REQUIRED BY THE HEALTH
DEPARTMENT.

PROPORTIONS BY WEIGHT:

JAMESTOWN IV CHEWING FESCUE 24.88%
QUATRO SHEEP FESCUE 24.29%
AURORA HARD FESCUE 11.92%
SWORD HARD FESCUE 12.69%
SEA LINK SLENDER CREEPING RED FESCUE 12.78%
KENT CREEPING RED FESCUE 11.80%

SEED MIXTURE SHALL BE APPLIED AT A RATE OF
5LBS /1000 SQ.FT.

SEEDING, KNITTED STRAW BLANKET, AND MULCHING SHALL BE IN
ACCORDANCE WITH ARTICLES 250 THROUGH 252 OF THE STANDARD
SPECIFICATIONS.

THE CONTRACTOR SHALL NOT DISTURB AREAS BEYOND THOSE SHOWN
ON THE PLANS TO BE DISTURBED AND AS REQUIRED TO COMPLETE
THE PROJECT. ALL AREAS DISTURBED BY THE CONTRACTOR DURING
THE CONSTRUCTION OF THIS PROJECT WHICH ARE LOCATED OUTSIDE
OF THE LIMITS OF THE PROPOSED SEEDING LIMITS SHALL BE GRADED
TO DRAIN AND SEEDED. THE COST ASSOCIATED WITH THE PLACEMENT
OF ADDITIONAL SEED SHALL BE THE RESPONSIBILITY OF THE
CONTRACTOR.

PRIOR TO PLACEMENT OF TOPSOIL CONTRACTOR SHALL STRIP
EXISTING VEGETATION WITHIN TOPSOIL PLACEMENT LIMITS.

CONTRACTOR SHALL BE RESPONSIBLE FOR PREPARING AND

SUBMITTING ALL AS—BUILT DRAWINGS TO THE OWNER AND THE A/E
WITHIN 30 DAYS OF RESPECTIVE UTILITY COMPLETION.

REFERENCES TO "INSPECTION™ OR "INSPECTOR” IN THE
SPECIFICATIONS SHALL NOT CREATE, IMPOSE, OR GIVE RISE TO ANY
DUTY OWED BY THE OWNER OR A/E TO THE CONTRACTOR, ANY
SUBCONTRACTOR OR ANY SUPPLIER.

IF THERE IS A CONFLICT BETWEEN THE PLANS, SPECIFICATIONS,
AND/OR SPECIAL PROVISIONS, THE MORE STRINGENT (AS DETERMINED
BY THE OWNER) SHALL APPLY.

EROSION CONTROL MEASURES SHALL CONFORM TO "IEPA STANDARDS
AND SPECIFICATIONS FOR SOIL EROSION AND SEDIMENTATION
CONTROL™ CURRENT EDITION, AND THE EROSION CONTROL PLAN FOR
THIS PROJECT.

ALL AREAS DISTURBED BY THE CONTRACTOR DURING THE
CONSTRUCTION OF THIS PROJECT SHALL BE GRADED TO DRAIN AND
SEEDED. THE COST ASSOCIATED WITH THE PLACEMENT OF SEED
SHALL BE CONSIDERED INCLUDED IN THE CONTRACTORS BID FOR THE
FURNISHING AND INSTALLATION OF THE PRIVATE SEWAGE DISPOSAL
SYSTEM AND WILL NOT BE PAID FOR SEPARATELY.

WATER SERVICE NOTES

1. ALL WATER SERVICE INSTALLATION WORK SHALL BE
PERFORMED IN CONFORMANCE WITH "THE STANDARD
SPECIFICATIONS FOR WATER AND SEWER MAIN
CONSTRUCTION IN ILLINOIS”, CURRENT EDITION AND THE
PLANS. IF THERE IS A CONFLICT BETWEEN THE
SPECIFICATIONS, THE MORE STRINGENT AS DETERMINED
BY THE OWNER'S REPRESENTATIVE SHALL APPLY.

2. ALL WATER SERVICE PIPE SHALL MEET THE
SPECIFICATIONS OF AWWA C901. THE DIMENSION RATIO
SHALL BE 9.

5. ALL WATER SERVICE SHALL FOLLOW PIPE
MANUFACTURER’S SPECIFICATIONS FOR MAXIMUM
DEFLECTION.

4. MAINTAIN 10 FEET HORIZONTAL CLEARANCE BETWEEN
WATER SERVICE AND SANITARY SEWER, STORM SEWER,
AND/OR SANITARY SERVICE. AT LOCATIONS WHERE THIS
IS NOT POSSIBLE, WATER SERVICE BOTTOM TO BE AT
LEAST 18 INCHES ABOVE TOP OF STORM OR SANITARY
SEWER. UNLESS SHOWN OTHERWISE ON THE PLANS.

5.  MINIMUM DEPTH OF COVER OVER WATER SERVICE IS 48"
FROM FINISH GRADE. MAXIMUM DEPTH OF COVER SHALL

BE 60" UNLESS OTHERWISE SHOWN ON THE PLANS.

6. INSULATED, CONTINUOUS TRACER WIRE SHALL BE
INSTALLED ALONG ALL WATER SERVICE AND WATER
SERVICE LINES. TRACER WIRE SHALL BE COPPERHEAD
INDUSTRIES, LLC. PART NO. 1230EHS OR EQUAL. TRACER
WIRE SPLICES SHALL ONLY BE ALLOWED AT VALVE BOXES
AND AT LOCATIONS APPROVED BY THE OWNER. SPLICES
SHALL ONLY BE MADE WITH COPPERHEAD INDUSTRIES,
LLC SNAKE BITE CONNECTORS (BLUE) OR EQUAL.
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EXISTING CONDITIONS, DEMOLITION, AND EROSION CONTROL PLAN

SCALE: 17 = 40’
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DOMESTIC WATER SERVICE PLAN
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NOTES:
1. DOMESTIC WATER SERVICE LINES SHALL BE INSTALLED BY THE OPEN CUT TRENCH

OR HORIZONTAL DIRECTIONAL DRILL METHOD. IF THE OPEN CUT TRENCH METHOD
IS USED, BACKFILL SHALL BE IN ACCORDANCE WITH THE PLAN DETAILS.

DOMESTIC WATER SERVICE . DEPTH OF BURY FOR WATER SERVICES SHALL BE NOT LESS THEN 42" AND NOT

MORE THEN 60" UNLESS APPROVED BY OWNER.
SCALE: 17 = 50’
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PRIVATE SEWAGE DISPOSAL SYSTEM PLAN

SCALE: 17 = 10

FILTER BED — 12" AGGREGATE (IDOT CA7)
204 SF (12’ X 17) SAND FILTER (IDOT FAT)

SANDY LOAM BACKFILL 4" PERFORATED 12" SANDY LOAM BACKFILL

CROWNED TO SHED DISIRIBUTION PIPING CROWNED TO SHED
WATER AND SEEDED (157 0.c.) WATER AND SEEDED
756,44 EXISTING GROUND
— PROFILE
AP AN N 750.6 + SN\ VO S ONY,
SUBSOIL AN S O OSSN S S S SO SO S S S S S S CSsSCSS S SIS T A A SN A S I A ASSS SUBSOIL
R N
LMANTLE AREA — 12" TORPEDO SAND \
ABSORPTION
(IDOT FA1 — FA8) AREA
1200 SF (32'X37')
SCALE: 1" = &
FILTER BED — 12" AGGREGATE (IDOT CA7)
204 SF (12° X 17°)
OBSERVATION 4” DISTRIBUTION
SANDY LOAM BACKFILL HIGH—=VISIBILITY
CROWNED TO SHED ORANGE) SAND FILTER (IDOT FAT)
WATER AND SEEDED \ I
\ + 38 756.4+ 12" SANDY LOAM BACKFILL EXISTING GROUND
5 CROWNED TO SHED PROFILE
WATER AND SEEDED
SUBSOIL
A T T T T T T T T T T T T R
NN NN 750,64 pr N 750.9+ NN, Y
EFFLUENT PIPE FROM y4 777777 VAR AL UUSNSYELEEUUSIIGUIUSIIG UGS aIINA VALLUSYE LG ALUSILI OISO Iaad N R
) 6" CUT INTO
BATCH TREATMENT 37 EXISTING SOIL
AERATION TANK // L \; SUBSOIL
MANTLE AREA — 12" TORPEDO SAND ABSORPTION
(IDOT FA1 — FA8) AREA

1200 SF (32'X37")

RAISED FILTER BED

SCALE: 1" = &

LONGITUDINAL VIEW

NOTES:

1. PRIOR TO THE START OF EXCAVATION ALL TOPSOIL AND ANY SOIL SUITABLE AS COVER SOIL OVER THE FILTER BED SHALL BE
STRIPPED AND STOCKPILED SEPARATELY. TO THE EXTENT PRACTICAL THIS MATERIAL SHALL BE USED AS FILTER BED COVER
AND COVER OVER WASTED EXCAVATED MATERIAL.

2. EXCESS EXCAVATED MATERIAL MAY BE WASTED ON SITE AT A LOCATION TO BE COORDINATED WITH OWNER.

3. AREA WITHIN THE MANTLE LIMITS SHALL BE SEEDED WITH NO MOW LAWN MIXTURE AND COVERED WITH KNITTED STRAW

BLANKET OR SODDED (IF REQUIRED BY HEALTH DEPARTMENT). DISTURBED AREAS OUTSIDE THE MANTLE LIMITS SHALL BE
GRADED TO DRAIN, SEEDED WITH NO MOW LAWN SEED MIXTURE, AND STRAW MULCHED. SEEDING, KNITTED STRAW BLANKET
AND MULCHING WORK SHALL BE CONSIDERED INCIDENTAL TO THE COST TO FURNISH AND INSTALL THE PRIVATE SEWAGE
DISPOSAL SYSTEM AND WILL NOT BE PAID FOR SEPARATELY.

4. SEPTIC SYSTEM DESIGN CRITERIA:
TREATMENT CAPACITY SIZE: 100 PEOPLE PER EVENT X 1 EVENT PER DAY X 5 GAL/PERSON = 500 GALLON EFFLUENT
TREATMENT SYSTEM STORAGE CAPACITY: 3 X 500 GALLON/DAY = 1,500 GALLON/DAY
FILTER BED LOADING: 500 GALLON PER DAY / 2.5 GALLON PER SQ. FT. PER DAY = 200 SQ. FT. MINIMUM
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NOTES:

1.

SILT FENCE TO BE CHECKED AND REPAIRED
AFTER EACH RAINFALL OR AS REQUIRED TO
MAINTAIN EROSION PROTECTION.

SILT FENCE SHALL BE INSTALLED PRIOR TO
ANY GRADING OPERATIONS.

ELEVATION

WOOD STAKES, MIN. SECTIONAL
AREA OF 3.0 SQ. IN.

FILTER FABRIC SHALL BE STAPLED
OR WIRED TO THE POST.\
3
EXCAVATE /BACKFILL ™
TRENCH TO SECURE FABRIC
0
X
o NN
7 g
XX \\/
RS S
6" -
FILTER FABRIC SHALL MEET THE
REQUIREMENTS OF ARTICLE 1080.02
OF 1.D.0.T. STANDARD SPECIFICATIONS [ ]
WITH AN EQUIVALENT OPENING SIZE
OF AT LEAST 30 FOR NON WOVEN AND SECTION

50 FOR WOVEN.

PERIMETER EROSION BARRIER - SILT FENCE DETAILS

SCALE: N.T.S.
CHARLATTE PVC 105X CLEANOUT ADAPTER WITH PLUG
15" +5" 18" SONOTUBE FORM
FINISH GRADE
— T, C T y
7‘; M /
) |y ==t 6" MIN.
PVC PIPE R "g)”
e o [ ] L CLASS "SI” CONCRETE

REQUIRED ﬁ\

45° LONG SWEEP"
BEND —

FOR TERMINATION,
PLUG CLEANOUT

BEDDING MATERIAL (FA—6)

CONCRETE ENCASEMENT

Y—BRANCH

HERE D -
—\ —\
5
|
L/ P | —
; . 67 i 6" g

CLEANOUT

CLASS "SI” CONCRETE

ALL AROUND

DETAILS

SCALE:

N.T.S.

WOOD OR METAL POST

CLASS D (ASPHALT) PATCHING, 4~
EXISTING PAVEMENT 7

7777777
z |1

— SECONDARY BACKFILL

42" MIN. COVER

UNLESS OTHERWISE NOTED

LOCATION WIRE

— PRIMARY BACKFILL
\_/

\\UNDISTURBED OR COMPACTED NATIVE MATERIAL

W*

W* — THE MINIMUM TRENCH WIDTH SHALL BE PIPE O.D. PLUS 127,

WATER SERVICE BACKFILL AND PATCHING DETAILS IN PAVED AREAS
SCALE: N.T.S.

GROUND LINE 6" MIN. TOPSOIL, SEED, MULCH AND FERTILIZE

I =T—IT=

- = ~ |5
i | W=
B I~ o |ud

Cls L SECONDARY BACKFILL
= |
S|z
=0
T4
LOCATION WIRE 4
\ 6" MIN =

‘ﬂ L PRIMARY BACKFILL
B UNDISTURBED OR CONIPACTED NATIVE MATERIAL

N

W* — THE MINIMUM TRENCH WIDTH SHALL BE PIPE 0.D. PLUS 127,

WATER SERVICE BACKFILL DETAILS IN NON-PAVED AREAS
SCALE: N.T.S.

6" MIN. TOPSOIL, SEED, MULCH AND FERTILIZE

SECONDARY BACKFILL

— PRIMARY BACKFILL

4" MIN.

SANITARY LATERAL AND EFFLUENT PIPE BACKFILL DETAILS
SCALE: N.T.S.

WATER AND SANITARY BACKFILL NOTES:

1.

PRIMARY BACKFILL MATERIAL SHALL EITHER BE A SAND, CRUSHED CONCRETE SAND, STONE SAND, GRAVEL,
STONE, OR CRUSHED STONE. GRADATIONS OF FA-1, FA-6, AND FA-20 WILL BE PERMITTED OR AS PERMITTED BY
THE OWNER.

THE CONTRACTOR SHALL PLACE THE PRIMARY BACKFILL IN LOOSE LIFTS NOT EXCEEDING 6 INCHES. EACH LIFT OF
MATERIAL SHALL BE COMPACTED BY MECHANICAL MEANS TO ACHIEVE A MINIMUM IN PLACE DENSITY OF 95
PERCENT OF THE STANDARD LABORATORY DENSITY AS DETERMINED BY THE STANDARD LABORATORY DENSITY
(STD. PROCTOR) TEST (ASTM D698).

SECONDARY BACKFILL MATERIAL SHALL BE FROM THE MATERIAL EXCAVATED FROM THE TRENCH IN NON-PAVED
AREAS. IN PAVED AREAS SECONDARY BACKFILL SHALL BE THE SAME MATERIAL AS THE PRIMARY BACKFILL.

THE CONTRACTOR SHALL PLACE SECONDARY BACKFILL IN LOOSE LIFTS NOT EXCEEDING 12 INCHES. EACH LIFT OF
SECONDARY BACKFILL MATERIAL SHALL BE COMPACTED BY MECHANICAL MEANS TO ACHIEVE A MINIMUM IN PLACE
DENSITY OF 80 PERCENT OF THE STANDARD LABORATORY DENSITY AS DETERMINED BY THE STANDARD

LABORATORY DENSITY (STD. PROCTOR) TEST (ASTM D698).
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MEMORANDUM

Date: QOctober 12, 2016
To: Michael Friberg, RLA, ASLA - Peoria Park District
From: Josh Auxier, PE, LEED® AP

Subject: Soil Classification to Determine Feasibility of a Sub-Surface Seepage Field

Distribution: Michael Friberg, File

Background Information and Site Description

The Peoria Park District owns and maintains Sommer Park; a 320 acre natural preserve of
meadows, prairies, and open woodlands in Edwards, IL located along N. Koerner Road.
The Park consists of a large acreage of mature timber featuring native lllinois hardwood
trees, a homestead, activity shelters and hiking trails. MWEA understands it is the Park
District's desire to update the existing restrooms for the Park from a vault toilet system to a
flush system, which would require a private sewage disposal system. As a requirement for
the installation of the private sewage disposal system a site soil analysis must be
performed to determine the soils characteristics and permeability. This memo includes the
results of the site soil analysis and recommendations for the proposed private sewage
disposal system.

Methodology and Approach to Analysis

Data Collection

Samples were collected at two locations. Both locations were taken from the primary
anticipated location for the private sewage disposal system. All locations were extracted by
Trench method, and were collected at intervals of 8-12” and when a change in soil strata
was observed. Soil samples were collected, stored in airtight bags, and cataloged for
classification in the lab.

140 East Washington Street e East Peoria, IL 61611 ¢ 309.222.8600 tel e 309.698.3055 fax

MW

Midwest Engineering

Associates, Inc.

Evaluation Approach
Soil samples were inspected and analyzed in accordance with requirements of lllinois Title

77: Public Health, Part 905 Private Sewage Disposal Code and the Natural Resources
Conservation Service Field Book for Describing and Sampling Soils.

Summary of Findings

The soil samples collected and identified indicate that the soil stratum contains high clay
content and in general exhibits poor permeability. See attached soil report for details of
findings.

Proposed Solutions

Recommended Septic Design

Based on the soil analysis performed, a below grade seepage system is not
recommended. Several options for private sewage disposal systems are feasible based on
the soils on the site and these options include a sand filter design, an aerobic treatment
plant, or an lllinois Raised Filter Bed combined with a batch treatment aeration system. It
appears that all feasible private sewage disposal systems will require an electrical service.

It is our recommendation to install an lllinois Raised Filter Bed and a batch treatment
aeration system as it will eliminate a surface discharge, it can be positioned on the site to
be aesthetically pleasing, and can be easily constructed to meet site conditions.

Closing

Thank you for the opportunity to assist the Peoria Park District regarding this Project. If you
have any questions or need additional information please do not hesitate to contact us. If
you prefer, we would be happy to set up a meeting to go over these findings and
recommendations.

Very respectfully,

Josh L. Auxier, PE, LEED® AP

jauxier@mweainc.com

Appendices Follow

Shallow Trench Soil Investigation Report

140 East Washington Street @ East Peoria, IL 61611 e 309.222.8600 tel @ 309.698.3055 fax

Client Name: Sommer Park District Amoiatany (e
Project Name: Septic and Water Service For Sommer Park
Project Location: 6329 N. Koerner Road, Edwards IL 61528
Project Number: MWEA 20160040
Date of Field Work: 5/6/2016
Field Work By: Nate Parrott / Zach Budde
Soil Classified By: Josh Auxier, PE
Reviewed By: David Horton, PE / Nate Parrot, RLA
Soil Pit: 1 Depth to Saturated Sail: Greater than 60" Land Slope: 0%
.Depth Soil Characteristics Soil Group Permeability
(inches) Matrix Wet Texture Material | Structure |Consistence Range
0-7 10YR 2/2 CL Loess Blocky Friable T Slow
7-14 10YR 4/3 CL Loess Blocky Firm 7E Very Slow
14-45 10YR 4/6 CL Loess Blocky | Very Firm 7G Very Slow
45-64 10YR 4/6 SiC Till Massive | Very Firm 70 NR
Soil Pit: 2 Depth to Saturated Soil: Greater than 60" Land Slope: 0%
.Depth Soil Characteristics Soil Group Permeability
(inches) Matrix Wet Texture Material | Structure [Consistence Range
0-9 10YR 4/2 CL Loess Blocky Friable 7F Slow
9-18 10YR 5/3 C Loess Blocky Firm 8E Very Slow
18-37 10YR 4/4 C Loess Prismatic| Very Firm 8G NR
37-64 10YR 4/4 SiC Till Massive | Very Firm 70 NR
Abbreviations
C Clay
CL Clay Loam
SiC Silty Clay
SiCL Silty Clay Loam
LS Loamy Sand
NR Not Recommended
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