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 Address all communications regarding this work to the PROJECT MANAGER listed above. 



 
ADVERTISEMENT FOR BIDS 

 
 
Sealed bids will be received by the Peoria Park District, Peoria, Illinois, hereinafter known as the Owner, for the 
following project: 

PARTIAL ROADWAY REPLACEMENT PHASE 2 
PEORIA STADIUM 

315 E. WAR MEMORIAL DRIVE 
PEORIA, ILLINOIS 

 
It is the intent of the Owner to receive Base Bids & Alternates for the project listed above. 
 
Sealed bids will be received until Tuesday, March 15 at 1:00 p.m. prevailing time, by the Owner, at the Peoria Park 
District Administrative Office, 1125 W. Lake Ave., Peoria, Illinois 61614.  (The Board Room clock shall be the official 
time keeping device in respect to the bid submission deadline.) 
 
An electronic file including Bid Documents is available at www.peoriaparks-planning.org at no charge.  Bid Documents, 
including Plans, Specifications and Interpretations for this project may be obtained at the Planning, Design & 
Construction Department, Bradley Park Equipment Service, 1314 N. Park Road, Peoria, IL  61604.  Telephone (309) 
686-3386.  A non-refundable plan deposit of FIFTY DOLLARS ($50.00) will be charged for each printed set of Bid 
Documents.  
 
A list of planholders can be obtained upon request.  This information will be available up to twenty-four (24) hours prior 
to the scheduled bid opening time.  After that deadline, no information pertaining to the project will be given. 
 
A 10% Bid Bond is required, and is to be included with the Bid Proposal.  The successful Bidder will be required to 
furnish a 100% Performance Bond and a 100% Labor and Materials Payment Bond within ten (10) days of formal Award 
of Contract. 
 
The general prevailing rate of wage for the Peoria area shall be paid for each craft or type of worker needed to execute 
this contract or perform this work as required by the State of Illinois Department of Labor.  Additionally, it is required 
that provisions of the Illinois Preference Act, the Illinois Drug Free Workplace Act, and the Substance Abuse Prevention 
on Public Works Act must be adhered to.  Bidders are also advised that contract documents for this project include the 
non-discrimination, equal opportunity and affirmative action provisions in the Human Rights Act and rules and 
regulations of the Department of Human Rights.  The Peoria Park District is an AA/EEO organization and encourages 
participation by minority and female-owned firms. 
 
The Peoria Park District reserves the right to reject any or all bids, waive technical deficiencies, informalities or 
irregularities or rebid any project.  
 
 
 

 PLEASURE DRIVEWAY AND PARK DISTRICT 
  OF PEORIA, ILLINOIS 

 
  BY:  ROBERT L. JOHNSON, SR., President 

 
    BY:  ALICIA WOODWORTH, Secretary 
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 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 
 
 
1.  INSTRUCTIONS TO BIDDERS 
 A. "Instructions to Bidders", AIA Document A701, 1997 Editions, published by the American Institute of Architects, including revisions 

adopted before date of this Project Manual, is hereby made part of these specifications with same force and effect as though set forth in 
full. 

 
 B.   The following modifies, changes, deletes from or adds to the Instructions to Bidders (AIA Document A701, 1997 Edition).  Where 

any Article of the Instructions to Bidders is modified or any Paragraph, Subparagraph or Clause thereof is modified or deleted by these 
Supplementary Conditions, the unaltered provisions of that Article, Paragraph, Subparagraph or Clause shall remain in effect.   

 
 C.   Parenthesis (  ) indicates the appropriate section and Subparagraph of the Instructions to Bidders which each paragraph of the 

Supplementary Instructions to Bidders modifies or refers to. 
 
 
2.  PROJECT DESCRIPTION 
 A.   The Project description generally is as follows: 
  1. BASE BID: 
     Removal and replacement of asphalt pavement and base STA 2+00 to STA 4+00. 
  
  2. ALTERNATES:  
     Removal and replacement of asphalt pavement and base STA 4+00 to STA 4+50 
 
 
 B. PRE-BID MEETING : 
  1. A pre-bid meeting will be held at the project location on Tuesday March 8, 2022 at 9:00 a.m. 
 
 
3.  CODES AND PERMITS 
 A. COSTS ASSOCIATED WITH REGULATORY COMPLIANCE.  All Work performed in connection with this Project shall be in 

compliance with the requirements of all applicable local, state, and federal laws, regulations, and rules, as well as the requirements of 
the Construction Documents.  The Bid Price shall reflect all costs of compliance to those requirements, whether or not specifically 
stated in the Construction Documents or specific sections of the Project Manual. 

 
 B.   PERMITS/FEES.  Work shall not commence until all required building (and/or other) permits have been secured by the Contractor 

and copies of these permits submitted to the Owner's Representative.  Cost of permits is to be included in the Bid Price. 
 
 
4.  BID GUARANTY  
 The bid must be accompanied by a Bid Guaranty which shall not be less than 10% of the amount of the Bid.  At the option of the Bidder, the 

10% Guaranty may be a Certified Check, Cashier's Check, or a Bid Bond.  The Bid Bond shall be secured by a Guaranty or a Surety Company 
acceptable to the Owner.  No bid will be considered unless it is accompanied by the required Guaranty.  Funds must be made payable to the 
order of the Owner.  Cash deposits will not be accepted.  The Bid Guaranty shall ensure the execution of the Agreement and the furnishing of 
the Surety Bond or Bonds by the successful Bidder, all as required by the Contract Documents. 

 
 
5.  AWARD OF CONTRACT/REJECTION OF BIDS: 
 The Contracts will be awarded on the basis of Paragraph 5.3 of the Instructions to Bidders and Paragraph 16 of the Supplementary Instructions 

to Bidders.  The Bidders to whom the awards are made will be notified at the earliest possible date.  The Owner, however, reserves the right to 
reject any and all Bids, to accept any combination of base bids and alternates and to waive any technical deficiencies, informalities, or 
irregularities in Bids received whenever such rejection or waiver is in its interest.   

 
 No bid shall be withdrawn for a period of sixty (60) days after the opening of bids without the consent of the Owner.  The failure of the Bidder 

to submit a Bid Bond, Certified Check or Cashier's Check in the full amount to cover all proposals bid upon shall be sufficient cause for 
rejection of his bid.  The award will be made contingent upon submittal and evaluation of Contractor's Qualification Statement, Bonds, 
Certificate of Insurance, Contractor Certification(s), including Peoria Park District Certificate of Equal Employment Opportunity Compliance 
for Contractors and Vendors, etc. 

 
 
6.  EXECUTION OF AGREEMENT: 
 Following the award and within ten (10) days after the prescribed forms are prepared and presented for signature by the Owner's Representative, 

the successful Bidder shall execute and return to the Owner's Representative the Agreement in the form included in the Contract Documents in 
such number of copies as the Owner may require.  The Owner’s Representative will provide Notice to Proceed after all bonds and any other 
required documents have been received by the Park District.   

 
 
7. PERFORMANCE BOND/LABOR AND MATERIAL PAYMENT BOND & INSURANCE 
 A. BONDS REQUIRED.  Having satisfied all conditions of award as set forth elsewhere in these Documents, the successful Bidder shall, 

within ten (10) calendar days after award of contract, furnish Surety Bonds in penal sums, each not less than the amount of the Contract 
as awarded as security for the faithful performance of the Contract (Performance Bond), and for the payment (Labor and Materials 
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Payment Bond) of all persons, firms or corporations to whom the Contractor may become legally indebted for labor, materials, tools, 
equipment or services employed or used by him in performing the work. 

 
 B.   FORM OF BONDS.  Such bonds shall be in the same form as the samples included in the Project Manual and shall bear the same 

date as or a date subsequent to that of the Agreement.  The current Power of Attorney for the person who signs for any Surety Company 
shall be attached to such Bonds.  Bonds shall be signed by a Guaranty or Surety Company acceptable to the Owner. 

 
 C.   COST OF PERFORMANCE BOND/LABOR AND MATERIAL PAYMENT BOND.  All costs for the Performance Bond/Labor 

and Material Payment Bond shall be included in the submitted Bid Price. 
 
 D. INSURANCE.  Insurance requirements for this project are addressed both in the Supplementary General Conditions and in 

“Attachment A.6”, in the “Exhibits” section of this Project Manual.   
  a) In respect to the property (“builders risk”) insurance coverages referenced in the Supplementary General Conditions:  the 

successful Bidder will be required to provide such coverages as the work of the Project will be accomplished by one 
general/prime contractor(s).  

 
 E. TIME FRAMES.  The successful Bidder shall, within ten (10) days after award of contract by the Board of Trustees, submit Proof  of 

Insurance coverages/Bonds in the form and amounts required to the Owner’s Representative.  Should the Bidder be unable to provide 
the required Proof of Insurance(s)/Bonds within the specified ten day period the Owner reserves the right, at its sole discretion, to 
withdraw its award of contract from that Bidder. 

 
 
8.  DEFAULT 
 A.   The failure of the successful Bidders to execute the Agreement, supply the required Bonds or proof of required insurance coverage(s) 

within (ten) 10 days after award of contract, or within such extended period as the Owner may grant based upon reasons determined 
sufficient by the Owner, may constitute a default.  In such case, award of contract will be transferred to the second lowest bidder. 

 
 
9.  CONTRACTOR'S QUALIFICATION STATEMENT 
 A.   Contractor's Qualification Statement (AIA Document 305) shall be submitted by low bidder for evaluation prior to award of contract if 

so requested by the Owner or his representatives. 
 
 
10.  LIST OF SUBCONTRACTORS/PRODUCT & EQUIPMENT SUBSTITUTIONS 
 A.   Each Bidder shall submit a "MAJOR SUBCONTRACTORS LIST" proposed to be used in the execution of the Work.  If there will be 

no subcontractors, the Bidder shall state "No Subcontractors" on this form.  The completed form is due with the Bid Proposal. 
  1) Identify the trade name, address, telephone number, and category of work of each subcontractor. 
 
  2) Failure to submit the "Major Subcontractors List" with the Bid Proposal may result in the rejection of the Bid. 
 
  3) Delete Subparagraphs (6.3.1.1) and (6.3.1.2) from AIA A701. 
 
 B. The Bidder, by submission of a signed bid form, agrees to install all products and equipment by brand name or names specified in the 

Technical Specifications sections of this Project Manual.  "Or equal" substitutions will be allowed only if approved in writing prior to 
the bid opening and listed in the "Substitutions" section of the Bid Form. 

 
 
11.  CONTRACT ADMINISTRATION FORMS/COSTS OF FORMS 
 A. REQUIRED FORMS.  The following AIA forms will be used (AIA forms will be supplied by the Owner if requested, and charged to 

the Contractor at cost) in the administration of the project: 
  1) AIA Document A310:  "Bid Bond", February 1970 edition 
 
   2) AIA Document A305:  "Contractor's Qualification Statement", 1986 edition 
 
  3) AIA Document G702:   "Application and Certificate of Payment", May 1992 edition 
   
  4) AIA Document G703:   "Continuation Sheet", May 1992 edition 
 
 B. OTHER FORMS. Other contract administration forms (to be provided by the Owner unless otherwise noted) required for use in the        

 Project are: 
  1) Major Subcontractors List 
 
  2) Contractor's Affidavit 
 
  3) Performance Bond 
 
  4) Labor and Material Payment Bond 
 
  5) Lien Waiver Forms 
 
  6) Weekly Workforce Report 
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  7) Certified Payroll Form  
    Please Note:  Illinois State Law has changed.  As a Contractor on a public works project, Contractor must submit  
    certified payroll directly to the Illinois Department of Labor.  See details at  
    https://www2.illinois.gov/idol/laws-    rules/conmed/pages/prevailing-wage-portal.aspx   
 
    The first time submitting certified payroll to this site requires additional set-up time and     specialized forms that must  
    be used.   
     
    After submitting certified payroll directly to the Illinois Department of Labor, Contractor will receive a PDF proof of  
    submittal.  A copy of this PDF proof of submittal is required with pay applications to Owner. 
 
  8) Insurance Forms: As required in Attachment A (at end of Project Manual) (will not be provided by Owner) 
 
  9) Agreement Between Owner and Contractor 
  
  Examples of these forms are included in the Project Manual. 
 
 
12.   CONSTRUCTION TIME AND LIQUIDATED DAMAGES CLAUSE: 
  

2.5.1  PROJECT COMPLETION. The Agreement will include the following paragraph(s) or language substantially the same, 
regarding construction time and liquidated damages: 

   1) LIQUIDATED DAMAGES:  Owner and Contractor recognize that time is of the essence of this Agreement and that 
Owner will suffer financial loss if the Work is not Substantially Complete within the time specified below, plus any 
extensions thereof allowed in accordance with Article 8 of the General Conditions.  They also recognize the delays, 
expense and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by Owner if 
the Work is not completed on time. 

 
   2) Accordingly, instead of requiring any such proof, Owner and Contractor agree that as Liquidated Damages for delay 

(but not as a penalty) Contractor shall pay Owner TWO HUNDRED AND FIFTY DOLLARS ($250.00) for each 
calendar day that expires after ONE HUNDRED TWENTY-EIGHT (128) calendar days from Notice of Award until 
Substantial Completion is attained.  The work is tentatively scheduled to begin on MARCH 24, 2022 and be at 
Substantial Completion by JULY 29, 2022. 

 
   3) After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work necessary to 

achieve Final Completion within TEN (10) calendar days or any proper extension thereof granted by Owner, 
Contractor shall pay Owner TWO HUNDRED AND FIFTY DOLLARS ($ 250.00) dollars for each day that expires 
after the time specified. 

 
   4)   Owner and Contractor agree that the per day liquidated damage amounts set forth in subparagraphs "2" and "3" of this 

section constitute a reasonable forecast of the financial losses, actual costs and increased expenses the Owner may 
incur as a result of delayed Substantial or Final Completion of the Project. 

 
 
13.  PROJECT MANUAL/PLANS & SITE VISITATION 
 A. A set of Bid Documents may be examined, at no charge, at the office of the Owner’s Representative. 
 
 B. PLAN DEPOSIT.  An electronic file including Bid Documents is available at www.peoriaparks-planning.org at no charge.  A printed 

set of Bid Documents, including Plans, Specifications and Interpretations for this project may be obtained at the Planning, Design & 
Construction Department, Bradley Park Equipment Service, 1314 N. Park Road, Peoria, IL 61604.  Telephone (309)686-3386.  A non-
refundable plan deposit of FIFTY DOLLARS ($50.00) will be charged for each printed set of Bid Documents. 

 
 C. FAMILIARITY WITH BID DOCUMENTS & SITE VISITATION.  Bidders, by submission of their Bids, represent that they have 

visited the site to acquaint themselves with the local conditions in which the Work is to occur, and that they are familiar with all the 
requirements of the Project, as defined in the Project Manual and the Plan(s).   

 
 
14.  OTHER MODIFICATIONS TO AIA-701/OTHER CONDITIONS 
 A. Add the following sentence to (4.1.7):  "Bidder shall submit two (2) completed copies of Bid Form and retain one (1) copy for his 

files." 
  
 B. Delete Section (6.2) - "Owner's Financial Capability"; and last sentence of Paragraph (4.2.1.) 
 
 C. In reference to (7.2.1), the Peoria Park District reserves the right of final approval of bonding companies. 
 
 D. Delete paragraph (7.1.3). 
 
 
15.  EQUAL EMPLOYMENT OPPORTUNITY/SEXUAL HARASSMENT 
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 A. It is a goal of the Peoria Park District to encourage 12% participation of minorities and women on Peoria Park District construction 
projects through contracts and workforce.  Good Faith Effort must be made to encourage the use of minority and women owned 
businesses as sub-contractors and suppliers on the project.  Good Faith Effort is defined below: 

 
Based on the trades and availability of contractors required to complete the project, a minimum of three minority/women 
owned firms must be contacted.  The Park District’s list of minority/women owned firms will be included in all bid documents. 

 
The bidder shall negotiate in good faith with the potential minority/women owned firms by not imposing any conditions which 
are not similarly imposed on all other subcontractors and suppliers, or by denying benefits ordinarily conferred on 
subcontractors or suppliers for the type of work for which bids were solicited.  Minority and women owned businesses must be 
notified at least 3 business days prior to bid opening to allow adequate time to review and provide bid. 

 
On all bids over $100,000.00, the bidder must complete and include in the bid, the Minority/Women Owned Contact Sheet 
form.  This form will include name of companies contacted, the time and date companies were contacted, the method by which 
the companies were contacted, the response by the companies contacted, the area of work the companies were contacted about, 
and bid amounts received from the companies along with other comments.  

 
The low bidder shall provide to the Park District upon request, copies of all correspondence including without limitation, faxes, 
letters, text messages, and emails sent to minority/women owned firms. 

 
If a bidder does not provide the required documentation for Good Faith Effort, the bidder may be considered non-responsive 
and not a responsible bidder on this project.  Park District staff may disqualify the bidder and move to the next low bidder. 

 
 
  Failure to complete and submit the following forms (provided in the bid packet) with the Bid may result in rejection of the bid. 
   
  1) “Peoria Park District Certificate of Equal Employment Opportunity Compliance for Contractors and Vendors” Form 
   
  2) “Workforce Profile” Form 
   
  3) “Minority/Women Owned Contact Sheet” Form 
 
 
 
 B. Effective July 1, 1993, every party to a public contract and every party bidding on public contracts is required to have a written 

"Sexual Harassment Policy".  A copy shall be submitted with the Bid.  The Sexual Harassment Policy must contain: 
  1) A definition of sexual harassment under state law; 
 
  2) A description of sexual harassment utilizing examples; 
 
  3) A formalized complaint procedure; 
 
  4) A statement of victim's rights; 
 
  5) Directions on how to contact the Illinois Department of Human Rights - Illinois companies.  Out-of-State companies must 

include directions on how to contact the enforcement agency within their state.  Companies that issue a standard policy for all 
business locations must prepare an addendum providing directions on how to contact the appropriate enforcement agency. 

 
  6) A recitation that there cannot be any retaliation against employees who elect to file charges. 
 
  Recommendation:  Your "Sexual Harassment Policy" should be drafted in language easy to understand and any revisions should be 

reviewed by legal counsel.  A copy of your policy should be posted in a prominent and accessible location to assure all employees will 
be notified of the company's position. 

 
  In order to conduct business with the Peoria Park District, you must have a written "Sexual Harassment Policy" that conforms 

to the new Act. 
 
  FAILURE TO DO SO WILL DISQUALIFY YOU AS AN ELIGIBLE VENDOR. 
  
 
 
16.  BID SUBMISSION 
 A. DATE, TIME & PLACE OF RECEIVING BIDS.  Bids will be received until the date and time listed in the "Advertisement for 

Bids", at which time they will be publicly opened, read aloud and recorded.  The Bid Opening will be held at the place listed in the 
"Advertisement for Bids". 

 
 B. REQUIRED ITEMS.  The following items must be included as part of the "BID": 
 
  1) Two (2) signed copies of the BID FORM. (Retain the third copy for your files.) 
 
  2) The PEORIA PARK DISTRICT CERTIFICATE OF EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE 

FOR CONTRACTORS AND VENDORS form. 
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  3) The WORKFORCE PROFILE form. 
 
  4) The Bidder’s SEXUAL HARASSMENT POLICY. 
 
  5) If the bid is over $100,000.00 , the MINORITY/WOMEN OWNED CONTACT SHEET form. 
 
  6) The CERTIFICATION OF COMPLIANCE OF THE LISTED PROVISIONS AND LAWS  form.  
 
  7) The LIST OF SUBCONTRACTORS. (Submit form and state "No Subcontractors" on the form, if none will be used.) 
 
  8) The BID GUARANTY. 
 
   
 C. BID SUBMISSION.  The "BID" shall be enclosed in envelopes (outer and inner), both of which shall be sealed and clearly labeled 

with the following information, in order to prevent premature opening of the bid: 
 
    - "PROPOSAL" 
    - NAME OF PROJECT 
    - NAME OF BIDDER 
    - DATE/TIME OF BID OPENING 
 
 
 

END OF SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 
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 BID FORM 
 

 
 BID TO:    PEORIA PARK DISTRICT 

 
UNDERSIGNED: 
 
1. Acknowledges receipt of: 
 
 A. Project Manual and Drawings for: 

Partial Roadway Replacement Phase 2 
Peoria Stadium 

315 E. War Memorial Dr. 
Peoria, Illinois 

 
 B. Addenda:  No. ______ through No. ______ 
 
 
2. Has examined facility and the bid documents and shall be responsible for performing work specifically required of 

him by all parts of bidding documents including specifications for entire project, even though such work may be 
included as related requirements specified in other divisions or sections. 

 
 
3. And agrees to enter into and execute Contract with Owner, if awarded on basis of this bid, and to: 
 
 A. Furnish Bonds and Insurance required by the Bidding & Contract Documents. 
 
 B. Accomplish work in accord with Contract. 
 
 C. Complete work within specified Contract time. 
 
 
4. CONTRACT TIME:  Contractor agrees to Substantially Complete ALL WORK as required by  the Contract 

Documents per the Supplementary General Conditions and Supplementary Instructions to Bidders. 
 
 
5. BASE BIDS: 
 A. Base Bid: 
  Bidder agrees to perform all building and site work, as set forth in the Project Manual and Drawings for the 

sum of: 
 
  ____________________________________________________ Dollars ($_______._____) 
 
 
6. ALTERNATES: 
 Bidder agrees to perform all building and/or site work items as set forth below.  The prices submitted may be 

accepted either at the time of Base Bid approval or up to no later than ninety (90) days after award of the Bid; 
however, if not approved at the time of the award of the Base Bid, the contract times as set forth in the Project 
Manual and Drawings will be adjusted to compensate for the additional time taken in award of the Alternate: 

 
 
 
 
 A. Add Alternate #1: 



Bid From: ______________________________________                  PROJECT NO. 22-039 
                                                                                                               BID FOR: Partial Roadway Replacement Ph. 2 
                                                                                                               LOCATION: Peoria Stadium 
 

PARTIAL ROADWAY REPLACEMENT PHASE 2 – PEORIA STADIUM - Project Manual 
_______________________________________________________________________________________________________________________ 

Page 11 

 
  Remove and replace base and asphalt paving STA 4+00 to 4+50. 
 
  _________________________________________________________________________ 
 
  ____________________________________________________ Dollars ($_______._____) 
 
 
 
7. UNIT PRICES: 
 A.   Bidders submitting prices for the Base Bid shall submit Unit Prices for adding or deleting work.  Unit Prices 

shall include all costs, including but not limited to preparation, labor, equipment, and materials necessary 
for a complete installation. 

 
                                        ITEM UNIT  UNIT PRICE 
 
  5” depth HMA SQ YD $__________ 
 
  8” depth compacted CA-6 aggregate SQ YD $__________ 
 
8. PROPOSED SUBSTITUTION LIST: 
 Base Bid(s) and Alternates are understood to include only those product brands, items, and elements which are 

specified in the Bid Documents.  The following is a list of substitute products, equipment or methods of 
construction which the Bidder proposes to furnish on this project, with difference in price being added or deducted 
from Base Bid(s). 

 
 Bidder understands that acceptance of any proposed substitution which has not been approved as an "equal" to the 

product brand, item, or element specified prior to bid opening is at Owner's option.  Approval or rejection of any 
substitutions listed below will be indicated before executing Contract. 

 
                                       ITEM ADD DEDUCT 
 
 ______________________________________________________ $_______ $_______ 
 
 ______________________________________________________ $_______ $_______ 
 
 ______________________________________________________ $_______ $_______ 
 
 
 
9.   BIDDERS CHECKLIST:  
 
   Did you visit the site? Yes No 
 
 Is Bid Security enclosed? (If applicable) Yes No 
 
 Is Peoria Park District Certificate of Equal Employment Yes No 
 Opportunity Compliance for Contractors enclosed? 
 
 Is Workforce Profile enclosed? Yes No 
 
 Is Bidder’s Sexual Harassment Policy enclosed? Yes No 
 
 If the bid is over $100,000.00, the Minority/Women Owned  Yes No 
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 Contact Sheet enclosed? 
 
 Is List of Subcontractors enclosed? Yes No 
   
 Is Certification of Compliance of the Listed Yes No 
 Provisions and Laws form enclosed?     
 
 
10. BIDDER INFORMATION: 
 
 NAME OF BIDDER:___________________________________________________________  
 
  
 PLEASE LIST ALL PARENT & SUBSIDIARY COMPANIES OF BIDDER (IF ANY): _____ 
 
 ____________________________________________________________________________ 
 
 
 ADDRESS: __________________________________________________________________ 
 
 
 CITY, STATE, ZIP: ___________________________________________________________ 
 
 
 TELEPHONE NO.: ___________________________________________________________ 
 
  
 BY: _______________________________________________________________ 
                                                       (Signature of Authorized Official) 
 
 TITLE: ____________________________________________________________ 
 
 
BIDDER'S SEAL 
 
 
WITNESS: _______________________________________________________________ 
 

 
 END OF BID FORM 
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Peoria Park District 

Certificate of Equal Employment Opportunity Compliance for Contractors and Vendors 
 

Disclosure of the information requested in this form is required by the Peoria Park District.  Failure to properly 
complete and sign this form will result in it being returned unprocessed thereby resulting in a delay or denial of 
eligibility to bid. 

 
As part of the Company’s commitment to equal employment opportunity practices, this company does the 
following: 

 Recruits, trains, upgrades, promotes and disciplines persons without regard to race, color, sex, religion, 
national origin, veteran status, age, mental or physical ability. 

 
 Notifies all recruitment sources that all qualified applicants will be considered for employment without 

regard to race, color, sex, religion, national origin, veteran status, age, mental or physical ability. 
 

 When advertising is used, specifies that all qualified applicants will be considered for employment without 
regard to race, color, sex, religion, national origin, veteran status, age, mental or physical ability. 

 
 Notifies all labor organizations which furnish this company with any skilled or non-skilled labor of the 

Company’s responsibility to comply with the equal employment opportunity requirements required in all 
contracts by the Peoria Park District. 

 
 Notifies all of its sub-contractors of their obligation to comply with the equal employment opportunity 

requirements required in all contracts by the Peoria Park District. 
 

 Has an affirmative action program that assures the company’s fair employment practices are understood and 
carried out by all of its managerial, administrative and supervisory personnel. 

Is the Company a minority/woman owned business (MBE/WBE)?     NO      YES, if yes   MBE or   WBE?  
 

Minority owned business means a business which is at least 51% owned by one or more minority persons, or in the case of a 
corporation, at least 51% of the stock in which is owned by one or more minority persons; and the management and daily 
operations of which are controlled by one or more of the minority individuals who own it. 

 
Women owned business means a business which is at least 51% owned by one or more women, or in the case of a corporation, 
at least 51% of the stock in which is owned by one or more women; and the management and daily operations of which are 
controlled by one or more of the women who own it. 

The Company does not discriminate against any employees or applicants for employment because of race, color, 
religion, sex, national origin, veteran status, age, mental or physical ability. 

 
The Company does not maintain segregated facilities for any of its employees on the basis of race, religion, color, 
national origin, because of habit, local custom, or otherwise. 

 
The Company has a written sexual harassment policy meeting the Illinois Department of Human Rights 
requirements. 

 
By signing this form, the Company attests that it complies with all statements listed above as part of the Company’s 
commitment to equal employment opportunity practices. The Company further agrees that it has completed the attached 
Workforce Profile Sheet truthfully, to the best of its knowledge. 

 
 
Company Name Company Address 

 
 
Signature of Company Official Name / Title 

 
 
Telephone Number & Fax Number Email Address 

 
Rev. 11/2021 
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WORKFORCE PROFILE  
 
 

               Job Classifications 
 

       Black 
    Employees 

White 
Employees 

Hispanic 
Employees 

Native 
American 
Employees 

Asian 
Employees 

Other 
Employees 

     TOTAL 
EMPLOYEES 

     M     F     M     F     M     F     M     F     M     F     M     F     M     F 

1.   Officials, Managers, Supervisors               

2.   Professionals               

3.   Technicians               

4.   Sales               

5.   Office/Clerical               

6.   White Collar Trainees:               

               

7.   Skilled Crafts:               

               

               

8.   Apprentices:               

               

               

9.   On-the-job Trainees:               

               

               

10.  Semi-skilled               

               

11.  Service Workers               

12.  Unskilled               

                                             TOTALS               

 

 
 
Company Name:  _________________________________________ 
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WORKFORCE PROFILE INSTRUCTIONS 
  
  
 
 
RACE/ETHNIC IDENTIFICATION 
 
WHITE (not of Hispanic origin):  All persons having origins in any of the original peoples of Europe, North Africa, or the Middle 
East. 
  
BLACK (not of Hispanic origin):  All persons having origins in any of the Black racial groups of Africa. 
  
HISPANIC:  All persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or origin, 
regardless of race. 
  
ASIAN or PACIFIC ISLANDER:  All persons having origins in any of the original peoples of the Far East, Southeast Asia, the 
Indian Subcontinent, or the Pacific Islands.  This area includes, for example, China, India, Japan, Korea, the Philippine Islands, 
and Samoa. 
  
NATIVE AMERICAN or ALASKAN NATIVE:  All persons having origins in any of the original peoples of North America, and 
who maintain cultural identification through tribal affiliation or community recognition. 
  
  
 DESCRIPTION OF JOB CLASSIFICATIONS 
 
OFFICIALS, MANAGERS, AND SUPERVISORS - Occupations requiring administrative personnel who set broad policies, and 
exercise over-all responsibility for the execution of these policies, and direct individual departments or special phases of a firm's 
operations.  Includes:  officials, executives, middle management, plant managers, department managers/superintendents, salaried 
foremen who are members of management, purchasing agents and buyers, and kindred workers. 
  
PROFESSIONALS - Occupations requiring either college graduation or experience of such kind and amount as to provide a 
comparable background.  Includes:  accountants/auditors, airplane pilots and navigators, architects, artists, chemists, designers, 
dietitians, editors, engineers, lawyers, librarians, mathematicians, natural scientists, personnel and labor relations workers, 
physical scientists, physicians, social scientists, teachers, and kindred workers. 
  
TECHNICIANS - Occupations requiring combination of basic scientific knowledge and manual skill which can be obtained 
through about 2 years of post high school education, such as is offered in many technical institutes and junior colleges, or through 
equivalent on-the-job training.  Includes:  drafters, engineering aids, junior engineers, scientific assistants, surveyors, technical 
illustrators, technicians (medical, dental, electronic physical sciences), and kindred workers. 
  
SALES WORKERS - Occupations engaging wholly or primarily in direct selling.  Includes:  advertising agents/salespersons, 
insurance agents/brokers, real estate agents/brokers, stock and bond salespersons, demonstrators, salespersons and sales clerks, 
and kindred workers. 
  
OFFICE AND CLERICAL WORKERS - Includes all clerical type work regardless of level of difficulty, where the activities are 
predominantly non-manual though some manual work not directly involved with altering or transporting the products is included.  
Includes:  bookkeepers, cashiers, collectors (bills and accounts), messengers and office couriers, office machine operators, 
shipping and receiving clerks, stenographers, typist and secretaries, telegraph and telephone operators, and kindred workers. 
  
WHITE COLLAR TRAINEES - Persons engaged in formal training for official, managerial, professional, technical, sales, office 
and clerical occupations. 
  
SKILLED CRAFTS - Manual worker of relatively high skill level having a thorough and comprehensive knowledge of the 
processes involved in their work.  Exercise considerable independent judgment and usually receive an extensive period of training.  
Includes:  the building trades hourly paid foremen and leadmen who are not members of management, mechanics and repairmen, 
skilled machining occupations, compositors and typesetters, electricians, engravers, job setters (metal), motion picture 
projectionists, pattern and model makers, stationary engineers, tailors and tailoresses, and kindred workers. 
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APPRENTICES - Persons employed in a program including work training and related instruction to learn a trade or craft which is 
traditionally considered an apprenticeship, regardless of whether the program is registered with a Federal or State agency. 
  
ON-THE-JOB TRAINEES - Persons engaged in formal training for craftsmen when not trained under apprentice programs; semi-
skilled, unskilled and service occupations. 
  
SEMI-SKILLED WORKERS - Workers who operate machine or processing equipment or perform other factory-type duties of 
intermediate skill level which can be mastered in a few weeks and require only limited training. 
  
SERVICE WORKERS - Workers in both protective and non-protective service occupations.  Includes:  attendants (hospital and 
other institution, professional and personal service), barbers, charwomen and cleaners, cooks (except household), counter and 
fountain workers, elevator operators, fire fighters, guards, watchmen and doorkeepers, stewards, janitors, police officers and 
detectives, porters, waiters and waitresses, and kindred workers. 
  
UNSKILLED WORKERS - Workers in manual occupations which generally require no special training.  Perform elementary 
duties that may be learned in a few days and require the application of little or no independent judgement.  Includes:  garage 
laborers,  car washers and greasers, gardeners (except farm) and groundskeepers, longshoremen and stevedores, lumbermen, 
craftsmen and wood choppers, laborers performing lifting, digging, mixing loading and pulling operations, and kindred workers. 
 

 



 

PARTIAL ROADWAY REPLACEMENT PHASE 2 – PEORIA STADIUM - Project Manual 
_______________________________________________________________________________________________________________________ 

Page 17 

 

Minority/Women Owned Contact Sheet  

    
Proof of Contact Efforts by General Contractor of MBE/WBE firms for the project  

    
MBE/WBE Company Name Minority Individual Contacted Method of Contact & Response:  Area of Work Comments: 

  Owned at MBE/WBE  Information:  (Provided Bid    If Bid accepted, give  

  or also date/time Phone #, Fax #, Email or No Bid?)   $ amount. 

  Woman         If Bid not accepted, 

  Owned?         give justification. 

                    

                    

                    

                    

                    

                    

                    

                    

                    

                    

                    

                    

                    

                    

                    

                    

       
Company Name _________________________________________   
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P L E A S E   B E   A D V I S E D ! 
 
 

Every party to a public contract and every party bidding on public contracts are required to have a written 
sexual harassment policy that contains: 
 

(1) a definition of sexual harassment under state law: 
 

(2) a description of sexual harassment utilizing examples; 
 

(3) a formalized complaint procedure; 
 

(4) a statement of victims rights; 
 

(5) directions on how to contact the Illinois Department of Human Rights – Illinois companies.  
Out-of-State companies must include directions on how to contact the enforcement agency 
within their state.  Companies that issue a standard policy for all business locations must 
prepare an addendum providing directions on how to contact the appropriate enforcement 
agency. 

 
(6) a recitation that there cannot be any retaliation against employees who elect to file charges. 

 
Recommendation:  Your sexual harassment policy should be drafted in language easy to understand and 
any revisions should be reviewed by legal counsel.  A copy of your policy should be posted in a prominent 
and accessible location to assure all employees will be notified of the company’s position. 
 
 
In order to conduct business with the PEORIA PARK DISTRICT, you must have a written sexual 
harassment policy that conforms to the new ACT. 
  
 

FAILURE TO DO SO 
WILL DISQUALIFY YOU AS AN ELIGIBLE VENDOR!!! 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Sexual Harassment Model Policy Statement 



 

PARTIAL ROADWAY REPLACEMENT PHASE 2 – PEORIA STADIUM - Project Manual 
_______________________________________________________________________________________________________________________ 

Page 19 

Page 1 
 

Please be advised, effective July 1, 1993, Governor Jim Edgar established under Executive Order Number 7 (Public Act 87-
1257) that every party to a public contract and every party bidding on a public contract within the State of Illinois must have a 
written policy statement prohibiting sexual harassment.  The following model policy statement is a draft copy provided for use 
in formulating your company’s policy statement 
_____________________________________________________________________________________________________ 

SEXUAL HARASSMENT POLICY STATEMENT 
 
 It is the responsibility of each individual employee to refrain from sexual harassment and it is the right of each individual 
employee to work in an environment free from sexual harassment. 
 
DEFINITION OF SEXUAL HARASSMENT 
According to the Illinois Human Rights Act, sexual harassment is defined as: 
 
 Any unwelcome sexual advances or requests for sexual favors or any conduct of a sexual nature when 
 

1. submission to such conduct is made either explicitly or implicitly a term or condition of an individual’s 
employment; 

2. submission to or rejection of such conduct by an individual is used as the basis for employment decision(s) 
affecting such individual; or 

3. such conduct has the purpose or effect of substantially interfering with an individual’s work performance or 
creating an intimidating, hostile, or offensive working environment. 

 
The courts have determined that sexual harassment is a form of discrimination under Title VII of the U.S. Civil Rights act of 1964, 
as amended in 1991.  One such example is a case where a qualified individual is denied employment opportunities and benefits 
that are, instead, awarded to an individual who submits (voluntarily or under coercion) to sexual advances or sexual favors.  
Another example is where an individual must submit to unwelcome sexual conduct in order to receive an employment 
opportunity. 
 
Other conduct commonly considered to be sexual harassment includes: 
 
 Verbal:  Sexual innuendoes, suggestive comments, insults, humor and jokes about sex, anatomy or gender-specific traits, 

sexual propositions, threats, repeated requests for dates, or statement about other employees, even outside of their 
presence, of a sexual nature. 

 
 Non-Verbal:  Suggestive or insulting sounds (whistling), leering, obscene gestures, sexually suggestive bodily gestures, 

“catcalls”, “smacking” or “kissing” noises. 
 
 Visual:  Posters, signs, pin-ups, slogans of a sexual nature. 
 
 Physical:  Touching, unwelcome hugging or kissing, pinching, brushing the body, coerced sexual intercourse or actual 

assault. 
  
Sexual harassment most frequently involves a man harassing a woman.  However, it can also involve a woman harassing a man or 
harassment between members of the same gender. 
 
The most severe and overt forms of sexual harassment are easier to determine; however, some sexual harassment is more subtle 
and depends to some extent on individual perception and interpretation.  The trend in the courts is to assess sexual harassment by a 
standard of what would offend a “reasonable woman” or a “reasonable man”, depending upon the gender of the alleged victim. 
 
An example of the most subtle form of sexual harassment is the use of endearments.  The use of terms such as “honey”, “darling”, 
and “sweetheart” is objectionable to many women who believe that these terms undermine their authority and their ability to deal 
with men on an equal and professional level. 
  
Another example is the use of a compliment that could potentially be interpreted as sexual in nature.  Below are three statements 
that might be made about the appearance of a woman in the workplace: 
 

 

D R A F T 
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Sexual Harassment Model Policy Statement 
Page 2 

 “That’s an attractive dress you have on.” 
 “That’s an attractive dress.  It really looks good on you.” 
 “That’s an attractive dress.  You really fill it out well.” 

 
The first statement appears to be simply a compliment.  The last is most likely to be perceived as sexual harassment depending on 
individual perceptions and values.  To avoid the possibility of offending an employee, it is best to follow a course of conduct 
above reproach, or to err on the side of  caution. 
 
RESPONSIBILITY OF INDIVIDUAL EMPLOYEES 
Each individual employee has the responsibility to refrain from sexual harassment in the workplace.  An individual employee who 
harasses a fellow worker is, of course, liable for his or her individual conduct.  The harassing employee will be subject to 
disciplinary action up to and including discharge in accordance with company/organization policy or a collective bargaining 
agreement, as appropriate. 
 
RESPONSIBILITY OF SUPERVISORY PERSONNEL 
Each supervisor is responsible for maintaining a workplace free of sexual harassment.  This is accomplished by promoting a 
professional environment and by dealing with sexual harassment as with all other forms of employee misconduct. 
 
The courts have found companies/organizations as well as supervisors can be held liable for damages related to sexual harassment 
by a manager, supervisor, employee, or third party (an individual who is not an employee but does business with a 
company/organization, such as a contractor, customer, sales representative, or repair person). 
 
Liability is based either on a company’s/organization’s responsibility to maintain a certain level of order and discipline, or on the 
supervisor acting as an agent of the company/organization.  As such, supervisors must act quickly and responsibly, not only to 
minimize their own liability, but also that of the company/organization. 
 
RESOLUTION OUTSIDE THE COMPANY/ORGANIZATION 
It is hoped that most sexual harassment complaints and incidents can be resolved within a company/organization.  However, an 
employee has the right to contact the Illinois Department of Human Rights (IDHR) or the U.S. Equal Employment Opportunity 
Commission (EEOC) about filing a formal complaint.  An IDHR complaint must be filed within 180 days of the alleged 
incident(s) unless it is a continuing offense.  A complaint with EEOC must be filed within 300 days. 
 
 Illinois Department of Human Rights Illinois Human Rights Commission 
 (217) 785-5100 – Springfield (217) 785-4350 – Springfield 
 (217) 785-5125 – TDD Springfield (217) 785-5125 – TDD Springfield 
 (312) 814-6200 – Chicago (312) 814-6269 – Chicago 
 (312) 263-1579 – TDD Chicago (312) 814-4760 – TDD Chicago 
 
  U.S. Equal Employment Opportunity Commission 
  (312) 353-2613 – Chicago District Office 
  (800) 669-4000 – Toll Free Within State of Illinois 
  (800) 669-6820 – TDD Chicago 
 
An employee who is suddenly transferred to a lower paying job or passed for promotion, after filing a complaint with IDHR or 
EEOC, may file a retaliation charge, also due 180 days (IDHR) or 300 days (EEOC) from the alleged retaliation. 
 
An employee who has been physically harassed or threatened while on the job may also have grounds for criminal charges of 
assault and battery. 
 
FALSE AND FRIVOLOUS COMPLAINTS 
False and frivolous charges refer to cases where the accuser is using a sexual complaint to accomplish some end other than 
stopping sexual harassment.  It does not refer to charges made in good faith which cannot be proven.  Given the seriousness of the 
consequences for the accused, a false and frivolous charge is a severe offense that can itself result in disciplinary action.

 

D R A F T 
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CERTIFICATION OF COMPLIANCE  

 
OF THE LISTED PROVISIONS AND LAWS 

 
 
 
 

1)   Illinois Drug Free Workplace Act of 1991 
 

2)  The Substance Abuse Prevention on Public Works Act Public Act 95-0635:  
Prohibits the use of drugs and alcohol while performing work on a public works project. 

 
The Contractor/Subcontractor has signed collective bargaining agreement for all of its employees that deal with the subject 
matter or the Contractor/Subcontractor has a prevention program that meets or exceeds the requirements of the Public Act 
for all employees not covered by a collective bargaining agreement. 

 
3)  Safety Compliance: 

Contractor/Subcontractors will comply with any and all prevailing occupational safety and health standards.  Such 
compliance may include a training component or require a written program of compliance. 

 
4)  Illinois Criminal Code, Illinois Compiled Statutes 720 ILCS 5/33E-3 and 5/33E-4: 

Contractor/Subcontractor has not been barred from bidding on public contract as a result of bid rigging or bid rotating. 
 
 
 
The undersigned representative of the Contractor/Vendor hereby certifies to comply with the laws and provisions listed 
above. 
 
 
 
_____________________________________________ 
Contractor/Subcontractor 
 
 
_________________________________________________ 
Name of Authorized Representative (type or print) 
 
 
_________________________________________________ 
Signature of Authorized Representative 
 
 
_________________________________________________ 
Date 
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 MAJOR SUBCONTRACTORS LIST 
  
 The following tabulation of Major Subcontractors shall be attached and made a condition of the Bid.  The Bidder expressly understands and agrees to the following provisions: 
 
 A. If awarded a Contract as a result of this Bid, the major subcontractors used in the prosecution of the work will be those listed below. 
 B. The following list includes all subcontractors who will perform work representing 5% (five percent) or more of the total Base Bid. 
    C. The subcontractors listed below are financially responsible and are qualified to perform the work required. 
 D. The subcontractors listed below comply with the requirements of the Contract Documents. 
 E. Any substitutions in the subcontractors listed below shall be requested in writing by the Contractor and must be approved in writing by the Owner.  No sub-

subcontractors will be allowed unless specifically stated on the form.  All pertinent financial, performance, insurance and other applicable information shall be 
submitted with the request for substitution(s).  Owner shall respond to such requests within 14 calendar days following the submission of all necessary information to 
the full satisfaction of the Owner. 

 F. Failure to submit the list of Major Subcontractors as stated herein shall constitute a material variation from the Invitation to Bid; and any such Bid may be rejected by 
the Owner. 

   
    

Subcontractor Name Address Telephone Area of Work Minority/Women 
Owned Business 

(Yes/No) 
     

     

     

     

     

     

     

     

     

 
    (Attach additional sheets if required) 
   
  BIDDER:  ________________________________________ 

  END OF MAJOR SUBCONTRACTORS FORM 



 Directory of Minority & Women Owned Business Enterprises  
Peoria Park District 

 
Revised 11/2021 

 
 
 
 
 
3 Keys Construction    MBE Concrete, Roadway Patching, Retaining Walls, 309-472-2721 
Tray Keys     Landscaping, Storm Sewer  
      2314 Lehman Rd., Peoria, IL 61604 
      threekeysconstruction@yahoo.com 
 
Absolute Risk Management Strategies  MBE Construction Safety, Job Site Safety Plan Development, 309-256-8471 
Kelly Peterson     Job Site Risk Assessment, Construction OSHA Training 309-222-4050 Cell 
      416 Main St., Suite 533, Peoria, IL 61602 
 
Adams Septic & Sewer Services, Inc.  WBE Septic and Sewer Contractor 309-691-6113 
Michelle Adams     1641 N. Tiber Ridge Ct., East Peoria, IL 61611 
 
Aerial Work Services Company  MBE Landscaping and Seeding  847-662-5321 
      13805 Wadsworth Road, Wadsworth, IL 847-662-5321 Fax 
 
AFE Construction, Inc.    WBE/MBE General Contractor 309-303-7065 
Tommy and Monica Arbuckle   P.O. Box 199, Mackinaw, IL 61755 866- 491-2209 Fax 
       Tommy.afeinc@hotmail.com 
 
A & L Salvage, Inc.    MBE Clean Up, Tree Cutting & Removal, Truck Salvaging 309-682-4412 
Archie Brown     824 W. Brons  Peoria, IL  61604  
 
Alexander Brothers Construction Co.  MBE Concrete, Demolition, Excavation, Landscaping 309-673-6768 
Allester Alexander    P.O. Box 1508, Peoria, IL 61605 abrosconst@aol.com 
 
Alexander & Sons Construction   MBE Driveways, Curbs, Foundations, Layouts, Sidewalks, etc. 309-678-3004 
Leonard Alexander    2415 N. Linn Street, Peoria, IL  61604 773-628-9064 (cell) 
      Leonardalexander1467@yahoo.com 
 
Allworld Project Management LLC  MBE Highway, Street & Bridge Construction, Water & Sewer 901-881-2985 
Ronnie Foster Jr.    Line and Related Construction, Landscaping, Civil Engineering 
      415 South Front Street, Suite 121, Memphis, TN 38103 
      procurement@allworldmail.com 
 
A. Lucas & Sons Steel    WBE Structural Steel Fabrication 309-673-8547 
Margaret Hanley    1328 SW Washington, Peoria, IL 61602 309-673-7213 Fax 
       Margaret@alucasiron.com 
 
Ambri Inc.     MBE Drywall, Flooring, Painting, Cabinetry 708-233-0217 Ph/ Fax 
Robert J. Hunt. Jr.    9101 S. Nashville Ave., Oak Lawn, IL 60453  
 
A Unique Maintenance Service   MBE Commercial and Industrial Construction Cleanup 309-637-4400 
Andrea McKnight    1215 N. Sheridan Road, Suite A, Peoria, IL  61606 309-637-1300 Fax 
       309-453-3393 Cell 
 
Black Squirrel Services Inc.   MBE Skid Steer, Landscaping, Blacktop, Striping, Sealcoating 309-369-7817 
Aaron Watkins and Joshua Wessels  Crack Filling, Crack Routing & Concrete blacksquirrel@yahoo.com 
      2037 N. Aspen Road, Peoria, IL  61604 
 
BMI Contractors & Assoc.   MBE Excavation, Concrete 309-657-4469 Ph 
Sammy Hobson      1123 MacQueen., Peoria, IL  61604 309-713-1569 Fax 
      bmicontractorsandassociates@comcast.net 
 
BOWA Group, The    MBE General 312-238-9899 
Lee Fantroy     7050 S. Stony Island Ave, Chicago, IL  60649 603-388-1071 Fax 
       lfantroy@thebowagroup.com 
         
Braun Excavating, Inc.    WBE Demolition, Digging of Footings, Excavation, Pipe Laying 309-697-5454 
Teresa Braun     24 Gulf Stream,  Bartonville, IL  61607      309-697-6567 Fax 
 
Brown, Leo Trucking, Inc.   MBE Trucking/Hauling 309-685-6710 
Leo Brown     P. O. Box 9057, Peoria, IL  61612 309-685-0759 Fax 
 
Buddy’s Landscaping    MBE Landscaping 309-824-9211 
Dexter Davis     P. O. Box 1836, Bloomington, IL  61702 309-454-3342 Fax 
        Dexterdavis2@aol.com 
 



Built United     MBE General Contractor 309-699-9191 
John Sutherland 
 
Burnside Brothers Construction  MBE Landscaping, General Construction 309-922-9390 
Terry Burnside     3563 SW Adams, Peoria, IL  61605 
 
 
C and G Concrete Construction Co. Inc. WBE Concrete 309-699-0384 
Patricia Slusher     Rodney@cngconcrete.com 309-699-6922 Fax 
        309-208-2646 Cell 
 
CAD Construction    WBE General Contractor  309-925-2092 
 
Capitol Trucking    MBE Trucking, Snow Removal 309-339-5313 
Eddie Washington    2803 Creston Lane, Peoria, IL  61604  
  
 
Central IL Construction Inc.   WBE Land Surveying 309-383-3156 
Jessica Youngman    416 Germantown Rd., Germantown, IL 61548 
 
Central IL Consulting    WBE Land Surveying 309-383-3156 
Jessica Youngman    416 Germantown Rd., Germantown, IL  61548 youngman@mtco.com 
 
Central IL Rebar Insulators   MBE Structural Steel and Rebar Replacement 309-258-1379 
Roger Fleming     4719 Ridgelawn Place, Peoria, IL 61615 888-387-5716 Fax 
        309-258-1379 Cell 
 
Central Landscaping    WBE Seeding, Landscaping  309-385-4832 
Donna Brandenburg    12512 Mendell Rd., Princeville, IL 61559 309-385-2644 Fax 
 
CJL Landscaping, Inc.    WBE Landscaping 309-691-9200 
Rebecca J. Kelch    10902 W. U. S. Highway 150, Brimfield, IL  61517  309-691-5131 Fax 
       Meinders_81@yahoo.com 
       jrdoering@att.net  
 
Clevenger Contractors Inc.   WBE Guardrail, Bridge Rail, Seeding, Fencing 217-754-3411 
Verlee Clevenger    355 Naples Rd., P.O. Box 19, Bluffs, IL 62621 217-754-3537 Fax 
Misty L. Daham       clever@irtc.net 
 
CNS Forestry & Landscaping LLC  WBE Landscaping, Seeding, Sodding, Tree Removal 217-792-3808 
Christine Schilling    1813 1000th St., Lincoln, IL 62656 217-792-3808 Fax 
 
Concrete to Perfection    WBE/MBE Designs on Concrete  309-681-9508 
Elonda Whitfield    concretetoperfection@gmail.com 
 
Cordova Construction    WBE Concrete Removal, Curb & Gutter Removal, Sidewalk Removal 309-674-8810 
Tina Christopher    2424 N. Ellory Road, Peoria, IL  61615 309-208-3448 Cell 
 
Cornerstone Builders & Developers  WBE  6129 W. Southport Rd., Peoria, IL 61615 309-674-9000    
Ron Touilly       309-673-7783 Fax 
 
Creative Touch Painting   MBE Painting Exterior/Interior 309-229-1253 
Chris Ridge     3318 N. Isabell Ave., Peoria, IL  61604 309-643-7400 Cell 
       info@creativetouchpnt.com 
 
CSS (Construction Specialties & Services) MBE Building Specialties, Design, Engineering, Estimating 309-685-8453 
Dave Suzuki     P. O. Box 120703  Peoria, IL  61614  
 
CWG Inc.     WBE Demolition, Excavation, Trucking 309-208-5461 Cell 
Teresa Gustafson    24635 Cooper Rd., Morton, IL  61550  309-208-8899 Cell 
        tgusdesigns@yahoo.com 
 
Davis Brothers Construction Company  MBE Trucking/Hauling  309-683-6931 
Russell Davis     1522 W. Kettelle St.  Peoria, IL  61605  
 
DECA Realty     MBE Real Estate Broker, Appraiser 309-637-3322 
Eddie J. Washington     417 W. Main, Peoria, IL   61606 309-682-3922 Fax 
 
Design Air Inc.     MBE Commercial Air Duct Cleaning 309-693-8632 
Courtney Eston     3806 W. Hearthwood Dr., Dunlap, IL 61525  309-243-2102 Fax 
 
Dunbar Transfer    WBE Trucking 309-303-5122 
      P.O. Box 315, Chillicothe, IL 61523-0315  
 
E & D Trucking and Hauling, Inc.  MBE Trucking/Hauling 309-682-4336 
Eddie Proctor     1913 N. Idaho, Peoria, IL  61604 309-251-6736 Cell 
 
 



E. Davis Trucking Company   MBE Trucking  309-648-1450 
Eric Davis     edavistrucking@gmail.com 
 
 
Earth Care Unlimited, Inc.   WBE Landscaping, Seeding, Sodding  217-452-7370 
Monica Thornley    3108 Panther Grove Rd, Ashland, IL  62612 217-414-4321 
 
Fire & Ice Heating and Air   MBE HVAC Maintenance, Installment 309-219-3708 
J.T. Toombs     922 W. Smith St., Peoria, IL 61605 
 
Flessner Electric    WBE Electrical 309-697-2484 
      3600 S. Cameron Ln., Mapleton, IL 61547  
 
Foster-Jacob Electric    WBE Electrical  309-674-8129 
Emily Rudesill     826 W. Main St., Peoria, IL  61606 309-674-6890 Fax 
       emilyj@fosterjacob.com 
 
Fuhrmann Engineering Inc.   WBE Civil Engineers / Land Surveyors 309-713-3498 Ext. 5 
Kathy Shelter     456 Fulton St., Suite 146  
 
Garza Heating & Cooling   MBE HVAC 309-645-6294 
      1304 S. Western Ave., Peoria, IL 61605  
    
Get Current Electrical Serv.   MBE Electrical  309-989-7931 
Richard Rhodes     4210 N. Northbrook Ct.  
      Richard_rhodes2001@yahoo.com 
 
Ronald A. Givens & Associates   MBE Insurance & Investments 309-685-4588 
Ronald A. Givens    2616 N. Lehman, Peoria, IL  61602 309-676-3152 Fax 
 
GIVSCO Construction    MBE General Contractor 309-620-9127 
Ronald Givens     2321 Lakeshore Dr., Pekin, IL  61554 info@givsco.com 
 
Gutters & More    WBE 309-694-4000   

    157 Thunderbird Ln., East Peoria, IL 61611 309-694-3356 Fax 
 
Hancock Trucking, Inc.   WBE Trucking/Hauling 309-447-6733 
Nancy Hancock     30570 Hancock Road  Mackinaw, IL  61755     
 
Hanley Steel, Inc.    WBE Fabricated Structural and Miscellaneous Steel 309-692-5250  
Jill Hanley     8811 N. Industrial Rd., Peoria, IL 61615 309-692-5251 Fax 
 
Heart Technologies    WBE Data and Telephone, Communication and Construction 309-427-7000 
Jim Bainter, Brad Armstrong         3105 N. Main Street, Peoria, IL   61611 309-427-7007 Fax 
 
Hermann & Associates    WBE Consultant Engineering 309-687-5566   
Alisha Hermann     5835 N. Galena Rd., Peoria, IL 61614 309-687-0571 Fax 
 
Horan Construction, Inc.   WBE Carpentry, Concrete, Demolition, General, Wrecking 309-691-3133 
Susan Arnholt     1720 W. Chanute Road  Peoria, IL  61615 309-691-1841 Fax 
 
Illinois Mechanical Service & Design  WBE HVAC 309-713-3640 
Beth Ward     P.O. Box 10494, Peoria, IL  61612 309-274-6941 
 
Infrastructure Engineering   MBE Civil Engineering  309-637-9200 
      456 Fulton St., Suite 104, Peoria, IL 61602 309-637-9210 
 
Intech Innovations    WBE Audio/Video Design and Integration 309-370-6676 
John McCrary     Washington, IL 61571  309-745-9691 Fax 
 
Interlock Brick Paving    WBE Hardscaping, Landscaping, Excavating 309-696-9264 
Chris Joos     P.O. Box 6, Morton, IL  61550 
      chris@interlockbrickpaving.com 
 
JC Construction    MBE General 309-303-3919 Cell 
Frank Coates     1810 Stever, Peoria, IL   61605  
 
JAKS Construction Inc    Disabled Vet Full Service Concrete Cutting, Drilling & Sealing 800-455-9662 
John Spencer     19319 Great Crane Road, Bloomington, IL  61705 309-455-9662 Fax 
        309-846-6382 Cell 
        jaksinc@live.com 
 
J & K Construction    MBE General 309-685-8554 
James Tillman     4003 N. Rochelle, Peoria, IL   61615  309-685-8554 Fax 
       309-264-3903 Cell 
        j&kconst@comcast.net 
 
 



J & J Construction    MBE Concrete Removal, Curb & Gutter Removal, Demolition 309-657-9228 
Herman Johnson    1300 W. Aiken Avenue, Peoria, IL  61605 309-676-8292 Fax 
       309-657-9228 Cell 
 
JM Industrial Supply    MBE Maintenance Items, Tools, Soaps 309-346-5796 
Ron Given      2323 Lakeshore, Pekin, IL  61554 309-347-5100 Fax 
 
Jones Electrical Contractors, Inc.  MBE Electrical 309-339-7690 
Ronald Jones      rj@joneselectricalco.com 
 
 
Kahbeah Contracting & Trucking  MBE Trucking/Hauling 217-634-4157 
Larry Kahbeah     510 N. Yates, P. O. Box 56, Tallula, IL  62688 217-634-4157 Fax 
 
Kelley Ironworks    WBE Fencing and Ironwork 309-697-9870 
Tania Hoerr     4303 N Main Street, East Peoria, IL  61611 309-697-9871 Fax 
      tania@kelleyiron.com 309-208-5207 Cell 
 
Kerry Brown Trucking    MBE Tandem, Semi Dump, General Hauling 309-251-6089 Cell 
Leo K. Brown     Peoria, IL   leok.brown1957@gmail.com 
 
Kreiling Roofing Co.    WBE Slate, Wood Shakes, Tile, Thatch, Custom Fabricated 309-673-3649 
      Copper and Steel, Residential and Commercial 309-692-2504 Fax 
      2335 W. Altorfer Dr., Peoria, IL 61615 309-397-7747 Cell 
       lmoore@kreiling.com 
 
Leo Brown Trucking Inc   MBE Trucking 309-685-6710 
Leo Brown     PO Box 9057, Peoria, IL  61612 309-685-0759 Fax 
       309-303-7111 Cell 
 
LIZZ Trucking & Hauling   MBE Trucking/Hauling 309-208-5942 
Brandon Hines     lizztrucking@yahoo.com 
 
LNR Construction & Trucking   MBE Concrete, Trucking 309-682-6331 
Demonte Davis     2200 N. Linsley St., Peoria, IL 61605 309-682-6331 Fax 
Lavael Randle Sr.      309-678-3314 Cell 
 
LV Enterprise     MBE Trucking/Hauling 309-657-2420 
John L. Palmer     303 E. Archer Avenue, Peoria, IL  61603 309-682-8872 Fax 
 
 
M & A Plumbing    MBE Plumbing 309-689-0133 
Michael Abner     6216 N. Devonshire Avenue, Peoria, IL  61615 309-689-0133 Fax 
 
M&K Heating & Cooling   MBE HVAC 309-256-6129 
Reggie Williams    2406 W. Newman Parkway, Peoria, IL 61604  
 
M & L Plumbing    MBE Plumbing 309-674-8466 
Manzell Lawson     1309 W. Lincoln, Peoria, IL  61605 
 
McGinnis Transportation   WBE Trucking, Tandem, 24” Box Truck 309-369-4465 
Beth McGinnis     336 Riverview Drive, Creve Coeur, IL  61610 309-694-1604 Fax 
 
Michlyn Corporation     MBE Concrete, Landscaping, Lead Based Paint Abatement 309-829-2115 
Fred Danage     P.O. Box 5895, Peoria, IL  61601 309-303-1561 Cell 
       macdanage@yahoo.com 
 
Mid-Illinois Companies, Corp.   WBE Metal Framing, Insulation, Drywall, Plaster and Exterior 309-674-0717 
Debra Young     Insulation, Acoustical Ceilings and Wall Panels, Painting and 309-674-5802 Fax 
      Wall Covering, Access Flooring dyoung@mic123.com 
      905 NE Adams St., Peoria, IL 61603  
 
Midwest Construction Services   M/WBE Traffic Control Products, Trucking/Hauling 309-697-1000 
Sheila Shover     P. O. Box 4185, Bartonville, IL  61607 309-697-1004 Fax 
 
Millennia Professional Services of IL  MBE Civil Engineering, Erosion Control, Landscaping, 309-321-8141 
Paul Moreno     Sewer Construction, Surveying, Retaining Walls 309-321-8142 Fax 
      850 N. Main St., Morton, IL 61550 309-303-8428 Cell 
       pmoreno@mps-il.com 
 
Molleck Electric    WBE Electrical 309-446-3483 
      14926 W. Winchester Dr., Brimfield, IL 61517 
 
Montefusco Heating Sheet Metal  WBE HVAC 309-306-7040 
Lisa Rhoades     2200 W. Altorfer Dr. D, Peoria, IL  61615  lisa@montefuscohvac.com 
        
 
 



N.E. Rudd Trucking    WBE Excavating, Hauling, Asphalt, Dirt, Gravel, Sand 309-389-4150 
Nanette E Jenkins-Rudd    Milling ; Dumps and Tandems 309-389-2849 Fax 
      PO Box 14, Kingston Mines, IL  61539 309-360-7986 Cell 
 
Peoria Metro Construction   WBE General Contractor 309-671-1466 
 
Porter, V. L.     MBE Concrete, General 217-744-8050 
Vincent Porter     500 W. North, Suite 10, Springfield, IL   62704  
 
Prairie Engineers of Illinois PC   WBE Civil Engineering, Surveying ,Environmental Consulting 309-839-2642 
Colleen Ayars     926 SW Adams Street, Suite 120, Peoria, IL  61602 217-718-4764 Fax 
      www.prairieengineers.com 
 
Reign Construction    WBE/MBE Iron Worker 309-495-7982 
Bridget Booker     801 W. Main St., Suite A118, Peoria, IL  61606 309-495-7996 Fax 

    bridget@reignconstructioninc.com 309-750-4846 Cell 
 
RNS Electric Inc.    WBE Electrical 309-444-5200 
Regina Slonneger    28558 Irish Lane, Washington, IL 61571 309-444-5201 Fax 
 
Rudd Trucking     WBE Trucking/Hauling  309-389-4150 
Nanette Jenkins-Rudd    P.O. Box 14, 107 Washington St., Kingston Mines, IL  61539  309-389-2849 Fax 
 
Rufus Construction Company   MBE Painting, Roofing, Remodeling 309-673-6776 
Rufus Nelson     1819 S. Idaho Street, Peoria, IL  61605 309-497-9453 Cell 
 
Searle Trucking, Inc.    WBE Trucking/Hauling 309-686-0708 
Debbie Searle      P. O. Box 1084, Peoria, IL  61653 309-688-5365 Fax 
 
Serenity Electric    MBE Electrical 309-363-5067 
      PO Box 6521, Peoria, IL  61601 309-363-5067 Cell  
      jamesltaylor1955@yahoo.com 
 
Sherwin Baker & Associates Inc.  MBE Engineering Technical Service, Construction  Management 309-688-4203 
Sherwin Baker     103 E. Archer, Peoria, IL  61603 309-682-4203 Fax 
       309-678-2897 Cell 
       sherwin_baker@yahoo.com 
 
Standard Heating & Cooling   WBE HVAC 309-671-5417 
 
Tabitha Ventures, Inc.    MBE Asphalt, Concrete, Demolition, Earthwork, Electrical, Excavation,  309-692-1473 
Edward O. Taiwo    General, HVAC, Landscaping, Painting, Plumbing, Resurfacing,  309-692-1564 Fax 
      Roofing, Trucking/Hauling information@tabithainc.com 
      100 N. Main Street, Suite 203, East Peoria, IL  61611  
 
TEMCO Heating & AC   WBE Heating & AC 309-637-7746 
Ellen Robinson     913 Laramie St. Peoria, IL  61605 
    
The Communication Connection  WBE Communication, Wire and Cable, Electrical and Telephone Prod. 
Jennifer Stone     604 Filmore Street  Harrisburg, PA  17104 717-561-7267 
 
Third Hand Landscaping   MBE Landscaping 309-673-6702 
Tommy Harris     2313 W. Lincoln, Peoria, IL  61605  
 
Three Cross Development   MBE Concrete, General, Sidewalk 309-637-1238 
J. T. Donelson     1519 W. Millman  Peoria, IL  61605       
 
Thompson Brothers Inc.   MBE General Carpentry and Construction, Interior Finish Work, 309-613-0254 
Todd Thompson     Millwork 
      221 Court St., Pekin, IL 61554 
 
Thornton Rave     MBE Precast and Prestressed Concrete, Demolition, Excavating and 309-585-2376 
dba Illini Concrete Co. of Illinois   Grading, Drainage, Aggregate Bases and Surfaces, Pavement Patching 309-585-2472 Fax 
       929 E. Grove St., Suite A, Bloomington, IL 61701 309-706-9213 Cell 
        thorntonrave01@gmail.com 
 
Tillman Electric    MBE Electrical  309-685-8554 
James Tillman     4003 N. Rochelle, Peoria, IL   61615 309-264-3903 Cell 
 
Willie Veneble Construction   MBE Construction, Concrete Removal, Demolition 309-686-1429 
Willie Venable     1000 E. Wilcox, Peoria, IL 61605 309-360-0757 Cell 
 
Willis Electric      WBE Electrical 309-579-2926 
Phyllis Willis     P.O. Box 545, Chillicothe, IL 61523 
 

 



Overtime

Trade Title Rg Type C Base Foreman M-F Sa Su Hol H/W Pension Vac Trng Other 
Ins

ASBESTOS ABT-GEN All BLD 28.20 29.70 1.5 1.5 2.0 2.0 8.50 22.29 0.00 0.80

ASBESTOS ABT-GEN All HWY 32.17 33.67 1.5 1.5 2.0 2.0 8.50 24.80 0.00 0.80

ASBESTOS ABT-MEC All BLD 33.19 35.83 1.5 1.5 2.0 2.0 14.42 12.40 0.00 0.82

BOILERMAKER All BLD 41.00 44.00 1.5 1.5 2.0 2.0 7.07 21.86 0.00 1.45

BRICK MASON All BLD 36.83 38.33 1.5 1.5 2.0 2.0 11.10 12.50 0.00 0.87

CARPENTER All BLD 34.30 36.55 1.5 1.5 2.0 2.0 9.20 20.00 0.00 0.74

CARPENTER All HWY 37.06 39.31 1.5 1.5 2.0 2.0 9.20 21.25 0.00 0.71

CEMENT MASON All BLD 31.48 34.23 1.5 1.5 2.0 2.0 9.00 20.56 0.00 0.68

CEMENT MASON All HWY 32.98 34.48 1.5 1.5 2.0 2.0 9.00 21.00 0.00 0.70

CERAMIC TILE FINISHER All BLD 34.16 1.5 1.5 2.0 2.0 11.10 12.50 0.00 0.86

ELECTRIC PWR EQMT OP All ALL 49.37 58.58 1.5 1.5 2.0 2.0 8.23 13.82 0.00 0.74

ELECTRIC PWR GRNDMAN All ALL 33.54 58.58 1.5 1.5 2.0 2.0 7.76 9.40 0.00 0.51

ELECTRIC PWR LINEMAN All ALL 54.95 58.58 1.5 1.5 2.0 2.0 8.40 15.39 0.00 0.82

ELECTRIC PWR TRK DRV All ALL 35.21 58.58 1.5 1.5 2.0 2.0 7.81 9.86 0.00 0.53

ELECTRICIAN All BLD 39.00 41.50 1.5 1.5 2.0 2.0 8.40 13.97 0.00 0.80

ELECTRONIC SYSTEM TECH All BLD 31.55 34.55 1.5 1.5 2.0 2.0 7.70 13.35 0.00 0.40

ELEVATOR CONSTRUCTOR All BLD 51.01 57.39 2.0 2.0 2.0 2.0 16.02 20.21 4.08 0.65

GLAZIER All BLD 36.78 38.78 1.5 1.5 1.5 2.0 16.20 7.19 0.00 1.25

HEAT/FROST INSULATOR All BLD 44.25 46.91 1.5 1.5 2.0 2.0 14.42 14.11 0.00 0.82

IRON WORKER All BLD 33.57 35.47 1.5 1.5 2.0 2.0 11.56 18.87 0.00 0.86

IRON WORKER All HWY 39.40 41.40 1.5 1.5 2.0 2.0 11.56 18.87 0.00 1.01

LABORER All BLD 27.20 28.70 1.5 1.5 2.0 2.0 8.50 22.29 0.00 0.80

LABORER All HWY 31.42 32.92 1.5 1.5 2.0 2.0 8.50 24.80 0.00 0.80

LABORER, SKILLED All BLD 27.60 29.10 1.5 1.5 2.0 2.0 8.50 22.29 0.00 0.80

LABORER, SKILLED All HWY 31.72 33.22 1.5 1.5 2.0 2.0 8.50 24.80 0.00 0.80

LATHER All BLD 34.30 36.55 1.5 1.5 2.0 2.0 9.20 20.00 0.00 0.74

MACHINERY MOVER All HWY 39.40 41.40 1.5 1.5 2.0 2.0 11.56 18.87 0.00 1.01

MACHINIST All BLD 50.68 53.18 1.5 1.5 2.0 2.0 8.93 8.95 1.85 1.47

MARBLE FINISHER All BLD 34.16 1.5 1.5 2.0 2.0 11.10 12.50 0.00 0.86

MARBLE MASON All BLD 37.60 38.85 1.5 1.5 2.0 2.0 11.10 12.50 0.00 0.88

MILLWRIGHT All BLD 33.60 35.85 1.5 1.5 2.0 2.0 9.20 21.05 0.00 0.74

Peoria County Prevailing Wage Rates posted on 2/2/2022



MILLWRIGHT All HWY 37.36 39.61 1.5 1.5 2.0 2.0 9.20 21.55 0.00 0.71

OPERATING ENGINEER All BLD 1 42.96 45.96 1.5 1.5 2.0 2.0 10.80 22.25 0.00 3.60

OPERATING ENGINEER All BLD 2 39.75 45.96 1.5 1.5 2.0 2.0 10.80 22.25 0.00 3.60

OPERATING ENGINEER All BLD 3 34.45 45.96 1.5 1.5 2.0 2.0 10.80 22.25 0.00 3.60

OPERATING ENGINEER All HWY 1 42.96 45.96 1.5 1.5 2.0 2.0 10.80 22.25 0.00 3.60

OPERATING ENGINEER All HWY 2 39.75 45.96 1.5 1.5 2.0 2.0 10.80 22.25 0.00 3.60

OPERATING ENGINEER All HWY 3 34.45 45.96 1.5 1.5 2.0 2.0 10.80 22.25 0.00 3.60

PAINTER All ALL 38.19 40.19 1.5 1.5 1.5 2.0 16.13 7.68 0.00 1.10

PAINTER - SIGNS All BLD 40.74 45.75 1.5 1.5 2.0 2.0 3.04 3.90 0.00 0.00

PILEDRIVER All BLD 35.30 37.55 1.5 1.5 2.0 2.0 9.20 20.00 0.00 0.74

PILEDRIVER All HWY 37.06 39.31 1.5 1.5 2.0 2.0 9.20 21.25 0.00 0.71

PIPEFITTER All BLD 39.60 43.96 1.5 1.5 2.0 2.0 8.25 15.48 0.00 1.16

PLASTERER All BLD 31.00 32.50 1.5 1.5 2.0 2.0 9.00 20.09 0.00 0.90

PLUMBER All BLD 36.72 40.02 1.5 1.5 2.0 2.0 8.25 16.96 0.00 1.25

ROOFER All BLD 32.00 35.20 1.5 1.5 2.0 2.0 10.00 11.54 0.00 0.30

SHEETMETAL WORKER All BLD 35.34 37.11 1.5 1.5 2.0 2.0 10.42 18.70 0.00 1.22

SIGN HANGER All HWY 39.40 41.40 1.5 1.5 2.0 2.0 11.56 18.87 0.00 1.01

SPRINKLER FITTER All BLD 43.45 46.45 1.5 1.5 2.0 2.0 10.55 14.22 0.00 0.52

STEEL ERECTOR All HWY 39.40 41.40 1.5 1.5 2.0 2.0 11.56 18.87 0.00 1.01

STONE MASON All BLD 36.83 38.33 1.5 1.5 2.0 2.0 11.10 12.50 0.00 0.87

TERRAZZO FINISHER All BLD 34.16 1.5 1.5 2.0 2.0 11.10 12.50 0.00 0.86

TERRAZZO MASON All BLD 37.60 38.85 1.5 1.5 2.0 2.0 11.10 12.50 0.00 0.88

TILE MASON All BLD 37.60 38.85 1.5 1.5 2.0 2.0 11.10 12.50 0.00 0.88

TRUCK DRIVER All ALL 1 39.85 44.21 1.5 1.5 2.0 2.0 14.02 6.89 0.00 0.25

TRUCK DRIVER All ALL 2 40.44 44.21 1.5 1.5 2.0 2.0 14.02 6.89 0.00 0.25

TRUCK DRIVER All ALL 3 40.71 44.21 1.5 1.5 2.0 2.0 14.02 6.89 0.00 0.25

TRUCK DRIVER All ALL 4 41.10 44.21 1.5 1.5 2.0 2.0 14.02 6.89 0.00 0.25

TRUCK DRIVER All ALL 5 42.20 44.21 1.5 1.5 2.0 2.0 14.02 6.89 0.00 0.25

TRUCK DRIVER All O&C 1 31.88 35.37 1.5 1.5 2.0 2.0 14.02 6.89 0.00 0.25

TRUCK DRIVER All O&C 2 32.35 35.37 1.5 1.5 2.0 2.0 14.02 6.89 0.00 0.25

TRUCK DRIVER All O&C 3 32.57 35.37 1.5 1.5 2.0 2.0 14.02 6.89 0.00 0.25

TRUCK DRIVER All O&C 4 32.88 35.37 1.5 1.5 2.0 2.0 14.02 6.89 0.00 0.25

TRUCK DRIVER All O&C 5 33.76 35.37 1.5 1.5 2.0 2.0 14.02 6.89 0.00 0.25

TUCKPOINTER All BLD 36.83 38.33 1.5 1.5 2.0 2.0 11.10 12.50 0.00 0.87



Legend
Rg Region
Type Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers
C Class
Base Base Wage Rate
OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number 
listed is the multiple of the base wage.
OT Sa Overtime pay required for every hour worked on Saturdays
OT Su Overtime pay required for every hour worked on Sundays
OT Hol Overtime pay required for every hour worked on Holidays
H/W Health/Welfare benefit
Vac Vacation
Trng Training
Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations PEORIA COUNTY 

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, 
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.  
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday.  This then makes work performed 
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain 
days of celebration.  If in doubt, please check with IDOL.

Oil and chip resealing (O&C) means the application of road oils and liquid asphalt to coat an existing road surface, followed by 
application of aggregate chips or gravel to coated surface, and subsequent rolling of material to seal the surface.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including 
mechanical systems where those mechanical systems are to be removed.  This includes the removal of asbestos materials/mold 
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close 
future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the 
mechanical systems are to  remain.

CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER

Assisting, helping or supporting the tile, marble and terrazzo mechanic by performing their historic and traditional work 
assignments required to complete the proper installation of the work covered by said crafts.  The term "Ceramic" is used for 
naming the classification only and is in no way a limitation of the product handled.  Ceramic takes into consideration most hard 
tiles.

ELECTRONIC SYSTEMS TECHNICIAN

Installation, service and maintenance of low-voltage systems which utilizes the transmission and/or transference of voice, sound, 
vision, or digital for commercial, education, security and entertainment purposes for the following:  TV monitoring and 
surveillance, background/foreground music, intercom and telephone interconnect, field programming, inventory control systems, 
microwave transmission, multi-media, multiplex, radio page, school, intercom and sound burglar alarms and low voltage master 
clock systems.



Excluded from this classification are energy management systems, life safety systems, supervisory controls and data acquisition 
systems not intrinsic with the above listed systems, fire alarm systems, nurse call systems and raceways exceeding fifteen feet in 
length.

LABORER, SKILLED - BUILDING

The skilled laborer building (BLD) classification shall encompass the following types of work, irrespective of the site of the work: 
cutting & acetylene torch, gunnite nozzlemen, gunnite pump men & pots, kettlemen & carriers of men handling hot stuff, 
sandblaster nozzle men, sandblasting pump men & pots, setting up and using concrete burning bars, wood block setters, 
underpinning & shoring of existing buildings, and the unload-ing and handling of all material coated with creosote.

LABORER, SKILLED - HIGHWAY

The skilled laborer heavy & highway (HWY) classification shall encompass the following types of work,irrespective of the site of 
the work: jackhammer & drill operator, gunite pump & pot man, puddlers, vibrator men, wire fabric placer, sandblast pump & pot 
man, strike off concrete, unloading, handling & carrying of all creosoted piles, ties or timber, concrete burning bars, power 
wheelbarrows or buggies, asphalt raker, brickset-ters, cutting torchman (electric & acetylene), men setting lines to level forms, 
form setters, gunite nozzle man & sandblasting nozzle man, power man, and rip-rapping by hand.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air 
compressor and welding machines and brooms, including those pulled by separate units, truck driver  helpers, warehouse 
employees, mechanic helpers, greasers and tiremen, pickup trucks when hauling materials, tools, or workers to and from and on-
the-job  site, and fork lifts up to 6,000 lb. capacity.

Class 2.  Two or three axle trucks hauling more than 9 ton but hauling less than 16 ton.  A-frame winch trucks, hydrolift trucks, 
vactor trucks or similar  equipment when used for transportation purposes. Fork lifts over 6,000 lb. capacity, winch trucks, four 
axle combination units, and ticket writers.

Class 3.  Two, three or four axle trucks hauling 16 ton or more. Drivers on water pulls, articulated dump trucks, mechanics and 
working forepersons, and  dispatchers.  Five axle or more combination units.

Class 4.  Low Boy and Oil Distributors.

Class 5.  Drivers who require special protective clothing while employed on hazardous waste work.

TRUCK DRIVER - OIL AND CHIP RESEALING ONLY.

This shall encompass laborers, workers and mechanics who drive contractor or subcontractor owned, leased, or hired pickup, 
dump, service, or oil distributor trucks.  The work includes transporting materials and equipment (including but not limited to, 
oils, aggregate supplies, parts, machinery and tools) to or from the job site; distributing oil or liquid asphalt and aggregate; stock 
piling material when in connection with the actual oil and chip contract. The Truck Driver (Oil & Chip Resealing) wage 
classification does not include supplier delivered materials.

OPERATING ENGINEERS - BUILDING

Class 1.  Cranes; Overhead Cranes; Gradall; All Cherry Pickers; Mechanics; Central Concrete Mixing Plant Operator; Road Pavers 
(27E - Dual Drum - Tri Batchers);  Blacktop Plant Operators and Plant Engineers; 3 Drum Hoist; Derricks; Hydro Cranes; Shovels; 
Skimmer Scoops; Koehring Scooper; Drag Lines; Backhoe; Derrick  Boats; Pile Drivers and Skid Rigs; Clamshells; Locomotive 
Cranes; Dredge (all types) Motor Patrol; Power Blades - Dumore - Elevating and similar types; Tower  Cranes (Crawler-Mobile) and 
Stationary; Crane-type Backfiller; Drott Yumbo and similar types considered as Cranes; Caisson Rigs; Dozer; Tournadozer; Work  
Boats; Ross Carrier; Helicopter; Tournapulls - all and similar types; Scoops (all sizes); Pushcats; Endloaders (all types); Asphalt 



Surfacing Machine; Slip Form Paver;  Rock Crusher; Heavy Equipment Greaser; CMI, CMI Belt Placer, Auto Grade & 3 Track and 
similar types; Side Booms; Multiple Unit Earth Movers; Creter Crane;  Trench Machine; Pump-crete-Belt Crete-Squeeze Cretes-
Screw-type Pumps and Gypsum; Bulker & Pump - Operator will clean; Formless Finishing Machine;  Flaherty Spreader or similar 
types; Screed Man on Laydown Machine; Wheel Tractors (industrial or Farm-type w/Dozer-Hoe-Endloader or other attachments); 
F.W.D. & Similar Types; Vermeer Concrete Saw.

Class 2.  Dinkeys; Power Launches; PH One-pass Soil Cement Machine (and similar types); Pugmill with Pump; Backfillers; Euclid 
Loader; Forklifts; Jeeps w/Ditching  Machine or other attachments; Tuneluger; Automatic Cement and Gravel Batching Plants; 
Mobile Drills (Soil Testing) and similar types; Gurries and Similar Types;  (1) and (2) Drum Hoists (Buck Hoist and Similar Types); 
Chicago Boom; Boring Machine & Pipe Jacking Machine; Hydro Boom; Dewatering System; Straw Blower;  Hydro Seeder; 
Assistant Heavy Equipment Greaser on Spread; Tractors (Track type) without Power Unit pulling Rollers; Rollers on Asphalt -- Brick 
Macadem;  Concrete Breakers; Concrete Spreaders; Mule Pulling Rollers; Center Stripper; Cement Finishing Machines & CMI 
Texture & Reel Curing Machines; Cement Finishing  Machine; Barber Green or similar loaders; Vibro Tamper (All similar types) 
Self-propelled; Winch or Boom Truck; Mechanical Bull Floats; Mixers over 3 Bag to 27E;  Tractor pulling Power Blade or Elevating 
Grader; Porter Rex Rail; Clary Screed; Truck Type Hoptoe Oilers; Fireman; Spray Machine on Paving; Curb Machines;  Truck Crane 
Oilers; Oil Distributor; Truck-Mounted Saws.

Class 3.  Air Compressor; Power Subgrader; Straight Tractor; Trac Air without attachments; Herman Nelson Heater, Dravo, Warner, 
Silent Glo, and similar types;  Roller:  Five (5) Ton and under on Earth or Gravel; Form Grader; Crawler Crane & Skid Rig Oilers; 
Freight Elevators - permanently installed; Pump; Light Plant;  Generator; Conveyor (1) or (2) - Operator will clean; Welding 
Machine; Mixer (3) Bag and Under (Standard Capacity with skip); Bulk Cement Plant; Oiler on Central  Concrete Mixing Plant.

OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION

CLASS 1.  Cranes; Hydro Cranes; Shovels; Crane Type Backfiller; Tower, Mobile, Crawler, & Stationary Cranes; Derricks; Hoists (3 
Drum); Draglines; Drott Yumbo & Similar Types considered as Cranes; 360 Degree Swing Excavator (Shears, Grapples, Movacs, 
etc.); Back Hoe; Derrick Boats; Pile Driver and Skid Rigs; Clam Shell; Locomotive - Cranes; Road Pavers - Single Drum - Dual Drum 
- Tri Batcher; Motor Patrols & Power Blades - Dumore - Elevating & Similar Types; Mechanics; Central Concrete Mixing Plant 
Operator; Asphalt Batch Plant Operators and Plant Engineers; Gradall; Caisson Rigs; Skimmer Scoop - Koering Scooper; Dredges 
(all types); Hoptoe; All Cherry Pickers; Work Boat; Ross Carrier; Helicopter; Dozer; Tournadozer; Tournapulls - all and similar types; 
Operation of Concrete and all Recycle Machines; Multiple Unit Earth Movers; Scoops (all sizes); Pushcats; Endloaders (all types); 
Asphalt Surfacing Machine; Slip Form Paver; Rock Crusher; Operation of Material Crusher, Screening Plants, and Tunnel Boring 
Machine; Heavy Equipment Greaser (top greaser on spread); CMI, Auto Grade, CMI Belt Placer & 3 Track and Similar Types; Side 
Booms; Asphalt Heater & Planer Combination (used to plane streets); Wheel Tractors (with Dozer, Hoe or Endloader 
Attachments); CAT Earthwork Compactors and Similar Types; Blaw Knox Spreader and Similar Types; Trench Machines; Pump 
Crete - Belt Crete - Squeeze Crete - Screw Type Pumps and Gypsum (operator will clean); Creter Crane; Operation of Concrete 
Pump Truck; Formless Finishing Machines; Flaherty Spreader or Similar Types; Screed Man on Laydown Machine; Vermeer 
Concrete Saw; Operation of Laser Screed; Span Saw; Dredge Leverman; Dredge Engineer; Lull or Similar Type; Hydro-Boom Truck; 
Operation of Guard Rail Machine; and Starting Engineer on Pipeline or Construction (11 or more pieces) including: Air 
Compressor (Trailer Mounted), All Forced Air Heaters (regardless of Size), Water Pumps (Greater than 4-1/2" or Total Discharge 
Over 4-1/2"), Light Plants, Generators (Trailer Mounted - Excluding Decontamination Trailer), Welding Machines (Any Size or 
Mode of Power), Conveyor, Mixer (any size), Stud Welder, Power Pac, etc, and Ground Heater (Trailer Mounted).

CLASS 2.  Bulker & Pump; Power Launches; Boring Machine & Pipe Jacking Machine; Dinkeys; Operation of Carts, Powered Haul 
Unit for a Boring Machine; P & H One Pass Soil Cement Machines and Similar Types; Wheel Tractors (Industry or Farm Type - 
Other); Back Fillers; Euclid Loader; Fork Lifts; Jeep w/Ditching Machine or Other Attachments; Tunneluger; Automatic Cement & 
Gravel Batching Plants; Mobile Drills - Soil Testing and Similar Types; Pugmill with Pump; All (1) and (2) Drum Hoists; Dewatering 
System; Straw Blower; Hydro-Seeder; Bump Grinders (self-propelled); Assistant Heavy Equipment Greaser; Apsco Spreader; 
Tractors (Track-Type) without Power Units Pulling Rollers; Rollers on Asphalt - Brick or Macadam; Concrete Breakers; Concrete 



Spreaders; Cement Strippers; Cement Finishing Machines & CMI Texture & Reel Curing Machines; Vibro-Tampers (All Similar 
Types Self-Propelled); Mechanical Bull Floats; Self-Propelled Concrete Saws; Truck Mounted Power Saws; Operation of Curb 
Cutters; Mixers - Over Three (3) Bags; Winch and Boom Trucks; Tractor Pulling Power Blade or Elevating Grader; Porter Rex Rail; 
Clary Screed; Mule Pulling Rollers; Pugmill without Pump; Barber Greene or Similar Loaders; Track Type Tractor w/Power Unit 
attached (minimum); Fireman; Spray Machine on Paving; Curb Machines; Paved Ditch Machine; Power Broom; Self-Propelled 
Sweepers; Self-Propelled Conveyors; Power Subgrader; Oil Distributor; Straight Tractor; Truck Crane Oiler; Truck Type Oilers; 
Directional Boring Machine; Horizontal Directional Drill; Articulating End Dump Vehicles; Starting Engineer on Pipeline or 
Construction (6 -10 pieces) including: Air Compressor (Trailer Mounted), All Forced Air Heaters (regardless of Size), Water Pumps 
(Greater than 4-1/2" or Total Discharge Over 4-1/2"), Light Plants, Generators (Trailer Mounted - Excluding Decontamination 
Trailer), Welding Machines (Any Size or Mode of Power), Conveyor, Mixer (any size), Stud Welder, Power Pac, etc., and Ground 
Heater (Trailer Mounted).

CLASS 3.  Straight Framed Truck Mounted Vac Unit (separately powered); Trac Air Machine (without attachments); Rollers - Five 
Ton and Under on Earth and Gravel; Form Graders; Bulk Cement Plant; Oilers; and Starting Engineer on Pipeline or Construction (3 
- 5  pieces) including: Air Compressor (Trailer Mounted), All Forced Air Heaters (regardless of Size), Water Pumps (Greater than 4-
1/2" or Total Discharge Over 4-1/2"), Light Plants, Generators (Trailer Mounted - Excluding Decontamination Trailer), Welding 
Machines (Any Size or Mode of Power), Conveyor, Mixer (any size), Stud Welder, Power Pac, etc., and Ground Heater (Trailer 
Mounted).

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If 
a task to be performed is not subject to one of the classifications of pay set out, the Department will  upon being contacted state 
which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this  
document.  If no neighboring county rate applies to the task, the Department shall undertake a special determination, such 
special determination  being then deemed to have existed under this determination.  If a project requires these, or any 
classification not listed, please contact IDOL at 217-782-1710 for  wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver.  The work performed by 
landscape plantsman and  landscape laborer is covered by the existing classification of laborer.  The work performed by 
landscape operators (regardless of equipment used or its size) is  covered by the classifications of operating engineer.  The work 
performed by landscape truck drivers (regardless of size of truck driven) is covered by the  classifications of truck driver.
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 SAMPLE ADDENDUM 
 
 
Peoria Park District  ADDENDUM NO.       
Planning, Design and Construction Department                 
1314 N. Park Road PROJECT TITLE:         
Peoria, IL  61604  
Telephone:  (309) 686-3386  
 
 
ISSUANCE DATE:  
 
LOCATION:        
                            
 
The proposed Contract Documents for this Work are modified as follows:          
 
 

I. GENERAL INFORMATION: 
 
 
  II. DRAWINGS:  (Delete/Change/Modify/Etc.) 
      
 
 
 III. PROJECT MANUAL/SPECIFICATIONS.: 
  (Delete/Change/Modify/Etc.) 
 
 
 
 IV. INVITATION TO BID:  (Delete/Change/Modify/Etc.) 
 
 
 
 
 
 
 
 

 END OF ADDENDUM NO. _____ 
 
 
 

 (Addendum may be bound into Project Manual, attached to front cover, faxed, mailed, emailed or delivered to bidders.) 
 
 
 
 

 Addendum No. ______ 
 Page 1 of 1 
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Pleasure Driveway and Park District of Peoria, Illinois 

Sample Agreement Between Owner and Contractor 
 

This AGREEMENT for  
 
 
 
 
is made as of the _________ day of  _______________________ in the year of Two Thousand Twenty-Two  (2022)                         
 
Between the Owner:  
 
 
 
And the Contractor:  
     
 
 
The Owner's Representative is:  
       
 
 
The Architect or Engineer is:  
 
 
 
The Owner and Contractor agree as follows: 
 
I.  THE CONTRACT DOCUMENTS.  The Contract Documents consist of this AGREEMENT, the Plans/Drawings for the 
Project dated MARCH 1, 2022, all sections of the Project Manual dated MARCH 1, 2022, including but not limited to the 
Instructions and Supplementary Instructions to Bidders, the Bid Form, the General Conditions (1997 AIA Document A201) and 
Supplementary General Conditions, the General Requirements, the Specifications, and other documents as enumerated in Section 
10 and Attachment #1 of this AGREEMENT, and including addenda issued prior to the execution of this AGREEMENT.  The 
Contract Documents form the CONTRACT between the Owner and the Contractor.  The CONTRACT represents the entire and 
integrated contract for the construction of the Work of the Project between the parties hereto and supersedes prior proposals, 
contracts, negotiations, or representations, either written or oral. 
 
 
II.  THE WORK OF THE CONTRACT.  The Contractor shall execute the entire Work described in the Contract Documents, 
unless modified in Section XI of this AGREEMENT. 
 
 
III.  BASIS OF PAYMENT.  The Work of the CONTRACT shall be performed on a LUMP SUM  basis.                  

PARTIAL ROADWAY REPLACEMENT PHASE 2 
PEORIA STADIUM 

315 E. WAR MEMORIAL DRIVE 
PEORIA, ILLINOIS 

PLEASURE DRIVEWAY AND PARK DISTRICT OF PEORIA, ILLINOIS 
1125 W. LAKE AVENUE 
PEORIA, IL 61614 

 
 
 

PLANNING, DESIGN AND CONSTRUCTION DEPARTMENT 
1314 N. PARK ROAD 
PEORIA, IL 61604 

 
N/A 
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IV.  CONTRACT SUM.  The Owner shall pay the Contractor the sum of  

 
(and incorporates the acceptance of bid alternates as defined in sub-paragraph "A", below) for the Contractor's performance of the 
Work required by the Contract Documents, subject to modifications made by Owner approved Change Orders.  If this 
CONTRACT calls for a unit price basis of payment, the contract sum stated above shall be adjusted by Change Order based upon 
multiplying the unit prices submitted by the Contractor on the Bid Form (and included herein as an Attachment to this 
CONTRACT) times (x) the actual quantities installed. 
 
 A. ACCEPTANCE OF ALTERNATES.  The contract sum stated above is based on the acceptance of the   following 
 alternates, which are described in the Project Manual: 
    ITEM   ADD DEDUCT 
  

  

  

 

 

 
 
V.  DATES OF COMMENCEMENT AND COMPLETION OF THE WORK.  The Owner's Representative will issue a 
written Notice to Proceed with the Work of the Project after receiving the required Performance Bond, Labor and Material 
Payment Bond, and Certificate of Insurance (in proper form and providing the required coverages and amounts from a company 
[or companies] acceptable to the Owner, and naming the Owner as an Additional Insured), and any other pre-construction 
submittals required by the Contract Documents.  The Contractor hereby acknowledges and agrees that failure to provide such 
submittals in a timely manner shall not be cause to adjust the date(s) for completion of the Work. 

A. LIQUIDATED DAMAGES.  Owner and Contractor recognize that time is of the essence of this CONTRACT and 
that Owner will suffer financial loss if the Contractor has not achieved Substantial Completion and Final Completion 
of the Work within the time specified below, plus any extensions thereof allowed in accordance with Article 8 of the 
General Conditions.  They also recognize the delays, expense and difficulties involved in proving in a legal or 
arbitration proceeding the actual loss suffered by Owner if the Work is not completed on time. 

B. SUBSTANTIAL COMPLETION.  Accordingly, instead of requiring any such proof, Owner and Contractor agree 
that as Liquidated Damages for delay (but not as a penalty), Contractor shall pay Owner TWO HUNDRED FIFTY                      
dollars ($250.00) for each calendar day that expires after ONE HUNDRED TWENTY-EIGHT (128) calendar days 
from Notice of Award until Substantial Completion is attained.  The work is tentatively scheduled to begin on 
MARCH 24, 2022 and be at Substantial Completion by JULY 29, 2022 

C. FINAL COMPLETION.  After Substantial Completion if Contractor shall neglect, refuse, or fail to complete the 
remaining Work necessary to achieve Final Completion within FOURTEEN (14) calendar days or any proper 
extension thereof granted by Owner, Contractor shall pay Owner TWO HUNDRED FIFTY  dollars ($250.00) for 
each day that expires after the time specified. 

 
 
VI.  PROGRESS PAYMENTS, REDUCTION OF RETAINAGE AND FINAL PAYMENT.   

A. Unless otherwise specified elsewhere in the Contract Documents, the Contractor may submit monthly applications 
for progress payments ("Application for Payment") to the Owner's Representative.  Each Application for Payment 
must be certified by the Architect or Engineer (if applicable), or the Owner's Representative if an Architect or 
Engineer has not been engaged for construction phase services.  An Application for Payment shall be for a period of 
no less than one calendar month ending on the last day of the month, unless otherwise approved in writing by the 
Owner's Representative.  Application forms shall be subject to Owner's approval.  Each Application for Payment 
shall be based upon the Schedule of Values submitted by the Contractor, in accordance with the Contract 
Documents.  The Schedule of Values shall be approved by the Owner's Representative and the Architect or Engineer 
(if applicable) in advance of the Contractor's first Application for Payment and the approved schedule shall be used 
by the Contractor as the basis for submitting payment requests.  The Owner's Representative and/or 
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Architect/Engineer's (if applicable) approval of the Schedule of Values shall not constitute a complete check for 
accuracy, and shall not relieve the Contractor from responsibility for errors of any sort. 

B. An Application for Payment (certified by the Architect or Engineer, if applicable) shall be submitted to the Owner's 
Representative no later than the fifth (5th) day of the month following the period for which the application is being 
submitted.  In such case, the Owner shall make the progress payment to the Contractor not later than the twentieth 
day of the next month.  A progress payment request on an Application for Payment (certified by the Architect or 
Engineer, if applicable) received by the Owner's Representative after the fifth (5th) day of a month shall be made by 
the Owner not later than forty-five days after receipt by the Owner's Representative. 

C. Based upon its review of the certified (by the Architect or Engineer, if applicable) Application for Payment, the 
Owner shall make a progress payment to the Contractor in such amount as the Owner reasonably determines is 
properly due, subject to a retainage of ten percent (10%) of the value of the Work completed and covered by the 
Application for Payment, less the aggregate of previous payments in each case.  In determining the amount properly 
due, the Owner shall consider the value of labor, materials and equipment incorporated in the Work, or properly 
allocable to materials and equipment suitably stored at the site or at some other location previously agreed upon in 
writing by the parties.  The Owner's Representative shall have the sole right to determine that materials or equipment 
stored off-site have been properly delivered, protected, and/or secured.  The Owner's Representative (or the Architect 
or Engineer, if applicable) may nullify or withhold a Certificate of Payment, in whole or in part, for the reasons set 
forth in Section 9.5 of the General Conditions.  Upon Substantial Completion of the Work, the Owner shall pay the 
Contractor a sum sufficient to increase the total payments to ninety-five percent (95%) of the Contract Sum, less 
such amounts as the Owner's Representative shall determine for incomplete work and unsettled claims. 

 
 
VII.  Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner when 1) the Contract 
has been fully performed by the Contractor except for the Contractor's responsibility to correct nonconforming Work as provided 
in Subparagraph 12.2.2 of the General Conditions and to satisfy other requirements, if any, which necessarily survive final 
payment; and 2) a final Certificate of Payment has been issued by the Architect/Engineer or Owner's Representative; such final 
payment shall be made by the Owner not more than forty-five (45) days after the receipt of the final Certificate of Payment by the 
Owner. 
 
 
VIII.  CHANGE ORDERS.  The Owner and Contractor agree that changes in the Work are sometimes required and necessary, 
and that timely: a) submission of proposed changes in the Work or the scope of Work by the Owner, b) pricing by the Contractor, 
c) review by the Owner's Representative and/or Architect/Engineer, and d) final approval by the Owner are necessary in order to 
assure that the Work of the Project is completed on schedule.  The Contractor hereby acknowledges and agrees that an increase in 
the scope of the Work does not grant or imply an increase in the Contract Time, unless specifically so stated on the final approved 
Change Order.  The Contractor also agrees that any and all Work which deviates from the plans and specifications and/or results 
in additional Work performed by Contractor's forces, including those of his sub-contractor's, will not result in  additional expense 
to the Owner, unless finally approved both by the Owner and the Architect/Engineer (if applicable) prior to the additional 
Work being performed.  No claim for an addition to the Contract Sum shall be valid unless approved by a written Change Order 
signed by the Owner and the architect/engineer (if applicable) prior to the additional Work being performed. 
 
 
IX.  TERMINATION OR SUSPENSION.   The CONTRACT may be terminated by the Owner or the Contractor as provided by 
Article 14 of the General Conditions.  The Work may be suspended by the Owner as provided in Article 14 of the General 
Conditions. 
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X.  ENUMERATION OF CONTRACT DOCUMENTS.  The Contract Documents, except for modifications issued after the 
execution of this Agreement, consist of: 

A. this Standard Form of Agreement Between Owner and Contractor, of the Pleasure Driveway and Park District of 
Peoria, Illinois. 

B. the Plans or Drawings titled PARTIAL ROADWAY REPLACEMENT – PEORIA STADIUM, dated MARCH 1, 
2022, and enumerated in ATTACHMENT #1 - "LIST OF DRAWINGS". 

C. Supplementary and other Conditions of the CONTRACT, and the Specifications, are those found in the Project 
Manual titled "PARTIAL ROADWAY REPLACEMENT PHASE 2", and dated  MARCH 1, 2022 enumerated as 
follows:          

1) Supplementary Instructions to Bidders 
2) Contractor's Proposal, as accepted by the Owner 
3) General Conditions of the Contract for Construction, AIA Document A201, 1997 Edition 
4) Supplementary General Conditions 
5) Major Subcontractor List 
6) Directory of Minority & Women Owned Business Enterprises 
7) Certification of Compliance for Listed Provisions and Laws 
8) Peoria Park District Certificate of Equal Employment Opportunity Compliance for Contractors and Vendors 
9) Workforce Profile 
10) Minority/Women Owned Contact Sheet 
11) Performance Bond 
12) Labor and Material Payment Bond 
13) Proof of Insurance 
14) Specifications: Division 010000, "General Requirements"; Divisions 020000-350000 as applicable 
15) Attachment A.6- Insurance Requirements 
16) Peoria Park District Weekly Workforce Report 
17) Proof of Certified Payroll Submitted to IDOL per “The Illinois Prevailing Wage Act” 

 
XI.  MISCELLANEOUS PROVISIONS.  Other Provisions of this Agreement are as follows: 
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This AGREEMENT is entered into as of the day and year first written above and is executed in at least three original copies of 
which one is to be delivered to the Contractor, one to the Architect/Engineer (if any) for use in the administration of the 
CONTRACT, and one to the Owner. 
 
 
OWNER:      CONTRACTOR : 
 
 
 
(Signature)      (Signature) 
 
ROBERT L. JOHNSON, SR., Park Board President 
       (Printed Name and Title) 
 
 
 
 
 
ATTEST:      ATTEST: 
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ATTACHMENT #1 - LIST OF DRAWINGS 
 
 
 

  Number   Title  Date 
 1 LOCATION PLAN 3/1/2022 
 2 SITE PLAN 3/1/2022 
 3 DETAILS 3/1/2022 
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PERFORMANCE BOND 
 
 
 
TO: PLEASURE DRIVEWAY AND PARK DISTRICT OF PEORIA 
 PEORIA, ILLINOIS 
 
 KNOW ALL MEN BY THESE PRESENTS; 
 
 
That__________________________________________________________________________________________________ 
______________________________________________________________________________________________________ 
as Principal, and_________________________________________________________________________________________ 
_____________________________________________________________________________________________________as 
corporation of the State of _____________________________________________, as Surety, are held and firmly bound unto the 
PLEASURE DRIVEWAY AND PARK DISTRICT OF PEORIA, PEORIA, ILLINOIS, as Obligee, in the amount of _________ 
_______________________________________________________________________________________________________ 
($____________________), for the payment whereof Principal and Surety bind themselves, their heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 
 
 
 WHEREAS, Principal has by written agreement dated _______________________, 20 ________ entered into a contract 
with Obligee for _________________________________________________________________________________________ 
_______________________________________________________________________________________________________ 
in accordance with contract documents prepared by the Architect-Engineer, which Contract is by reference made a part hereof and 
is hereinafter referred to as "the Contract". 
 
 
 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if Principal shall promptly and faithfully 
perform the Contract and all changes thereof, and during the life of any guaranty or warranty required under the Contract, and, if 
Principal shall fully secure and protect the Obligee from all liability and from all loss or expense of any kind, including all court 
costs, engineering fees and attorneys' fees made necessary or arising from the failure, refusal or neglect of Principal to comply 
with all obligations assumed by Principal in connection with the performance of the Contract and all changes thereof, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 
 
Surety hereby waives notice of any changes in the Contract, including extensions of time for the performance thereof.  Whenever 
Principal shall be and is declared to be in default under the Contract, Obligee having performed Obligee's obligations thereunder, 
Surety shall, after notice of such default, reserve all rights against all parties, take over and complete the Contract and become 
entitled to payment of the balance of any monies due or to become due to such defined Principal in accordance with the progress 
of the work. 
 
A condition of this Bond is that the Principal shall faithfully perform in accordance with the prevailing wage clause provided in 
the bid specification or Contract pursuant to Illinois Compiled Statutes 820 ILCS 130/1 et. seq. 
 
 No right of action shall accrue on this Bond to or for the use of any person or corporation other than the Obligee named 
herein. 
 
 
 
 
Signed and Sealed this ____________ day of ______________________________________, 20 __________. 
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CONTRACTOR  SURETY 
 
 
______________________________________________ _____________________________________ 
Contractor Firm Name Surety Name 
 
By: ___________________________________________ By:__________________________________ 
                             Signature Attorney-in-Fact 
 
______________________________________________ _____________________________________ 
Title   Resident Agent 
 
 
 
 
 
ATTEST: 
 
 
______________________________________________ 
Corporate Secretary (Corporations only) 
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 LABOR & MATERIAL PAYMENT BOND 
 
 
TO: PLEASURE DRIVEWAY AND PARK DISTRICT OF PEORIA 
 PEORIA, ILLINOIS 
 
 KNOW ALL MEN BY THESE PRESENTS: 
 
That: ________________________________________________________________________________________________ 
_____________________________________________________________________________________________________ 
as Principal, and _______________________________________________________________________________________ 
_____________________________________________________________________________________________________ 
a corporation of the State of ____________________ as Surety, are held and firmly bound unto the PLEASURE DRIVEWAY 
AND PARK DISTRICT OF PEORIA, PEORIA, ILLINOIS, as Obligee, for the use and benefit of claimants as hereinafter defined 
in the amount of  _________________________________Dollars ($________________________________), for the payment 
whereof Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 
 
 
 WHEREAS, Principal has by written agreement dated _____________________, 20 ________, entered into a Contract 
with Obligee for _______________________________________________________________________________________ 
_____________________________________________________________________________________________________ 
in accordance with contract documents prepared by the Architect-Engineer which Contract is by reference made a part hereof, and 
is hereinafter referred to as "the Contract". 
 
 
 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if Principal shall promptly pay for all 
laborers, workers and mechanics engaged in the work under the Contract, and not less than the general prevailing rate of hourly 
wages of a similar character in the locality in which the work is performed, as determined  by the State of Illinois Department of 
Labor pursuant to the Illinois Compiled Statutes 820 ILCS 130/1 et. seq. and for all material used or reasonably required for use in 
the performance of the Contract, then this obligation shall be void; otherwise it shall remain in full force and effect. 
 
 1. A claimant is defined as any person, firm, or corporation having contracts with the Principal or with any of 
Principal's subcontractors for labor or materials furnished in the performance of the Contract on account of which this Bond is 
given. 
 
 2. Nothing in this Bond contained shall be taken to make the Obligee liable to any subcontractor, materialman or 
laborer, or to any other person to any greater extent than it would have been  liable prior to the enactment of The Public 
Construction Bond Act, approved June 20, 1931, as amended; provided further, that any person having a claim for labor and 
materials furnished in the performance of the Contract shall have no right of action unless he shall have filed a verified notice of 
such claim with the Obligee within 180 days after the date of the last item of work or the furnishing of the last item of materials, 
which claim shall have been verified and shall contain the name and address of the claimant, the business address of the claimant 
within the State of Illinois, if any, or if the claimant be a foreign corporation having no place of business within the State the 
principal place of business of the corporation, and in all cases of partnership the names and residences of each of the partners, the 
name of the Contractor for the Obligee, the name of the person, firm or corporation by whom the claimant was employed or to 
whom such claimant furnished materials, the amount of the claim and a brief description of the public improvement for the 
construction or installation of which the Contract is to be performed.  No defect in the notice herein provided for shall deprive the 
claimant of its right of action under the terms and provisions of this Bond unless it shall affirmatively appear that such defect has 
prejudiced the rights of an interested party asserting the same. 
 
 3. No action shall be brought on this Bond until the expiration of 120 days after the date of the last item of work or of 
the furnishing of the last item of material except in cases where the final settlement between the Obligee and the Contractor shall 
have been made prior to the expiration of the 120 day period, in which case action may be taken immediately following such final 
settlement; nor shall any action of any kind be brought later than 6 months after the acceptance by the Obligee of the work.  Such 
suit shall be brought only in the circuit court of this State in the judicial district in which the Contract is to be performed. 
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 4. Surety hereby waives notice of any changes in the Contract, including extensions of time for the performance 
thereof. 
 
 5. The amount of this Bond shall be reduced by and to the extent of any payment or payments made in good faith 
hereunder. 
 
 6. The Principal and Surety shall be liable for any attorneys fees, engineering costs, or court costs incurred by the 
Obligee relative to claims made against this Bond. 
 
 
 
 
 
Signed and Sealed this _________________ day of ___________________________________, 20 _______. 
 
 
 
CONTRACTOR  SURETY 
 
 
Contractor Firm Name: 
 
____________________________________________ ___________________________________ 
 
By: _________________________________________ By:________________________________ 
                        Signature                                 Attorney-in-Fact 
 
 
____________________________________________ ___________________________________ 
 Title   Resident Agent 
 
 
 
 
ATTEST: 
 
 
____________________________________________ 
Corporate Secretary (Corporations only) 
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 CONTRACTOR'S AFFIDAVIT 
 
STATE OF ILLINOIS   ) 
                                       ) SS 
COUNTY OF PEORIA  ) 
 
 
TO WHOM IT MAY CONCERN: 
 
THE  undersigned, being duly sworn, deposes and says that he is ____________________________________________ 
_____________________________________ of the ______________________________________________________ 
who is the contractor for the __________________________________________________________________________ 
building located at __________________________________________________________________________________ 
owned by _________________________________________________________________________________________. 
 
That the total amount of the contract including extras is $_____________________________ on which he has received payment 
of $___________________________ prior to this payment.  That all waivers are true, correct and genuine and delivered 
unconditionally and that there is no claim either legal or equitable to defeat the validity of said waivers.  That the following are the 
names of all parties who have furnished material or labor, or both, for said work and all parties having contracts or sub-contracts 
for specific portions of said work or for material entering into the construction thereof and the amount due or to become due to 
each, and that the items mentioned include all labor and material required to complete said work according to plans and 
specifications: 
 
NAMES WHAT FOR CONTRACT AMOUNT THIS  BALANCE 
     PRICE    PAID PMT.       DUE 
______________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________ 
 
TOTAL ALL LABOR AND MATERIAL TO COMPLETE 
 
There are no other contracts for said work outstanding, and that there is nothing due or to become due to any person for material, 
labor or other work of any kind done or to be done upon or in connection with said work other than above stated. 
 
Signed this ______________ day of ___________________________, 20 _____. 
 
 
Signature: ________________________________ 
 
 
Subscribed and sworn to before me this ________ day of ________________, 20 ___. 
 
 
_________________________________________ 
Notary Public 
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 FINAL WAIVER OF LIEN 
 
 
STATE OF ILLINOIS     ) 
                                         ) SS 
COUNTY OF PEORIA   ) 
 
 
TO WHOM IT MAY CONCERN: 
 
 
 WHEREAS, the undersigned _________________________________________ha_____ been employed by THE  
 
PEORIA PARK DISTRICT to furnish material and labor for the ______________________________________________ 
 
at the premises commonly known as ____________________________________________________________________ 
 
located in the City of ________________________, County of Peoria, State of Illinois. 
 
 The undersigned, for and in consideration of ______________________________________________________ 
($_______________) Dollars, and other good and valuable considerations, the receipt whereof is hereby acknowledged, 
do______ hereby waive and release any and all lien or claim or right of lien under the statutes of the State of Illinois relating to 
mechanics’ liens, with respect to and on said above-described premises and improvements thereon and on the money, funds or 
other considerations due or become due from the owner on account of labor or services, material, fixtures, apparatus or machinery 
heretofore furnished or which may be furnished at any time hereafter by the undersigned for the above described premises. 
 
 
 Dated this _____________________ day of ___________________________________ 20 _____. 
 
 
 
[Affix corporate seal here.] 
 
 
 
    _________________________________________ 
    (Name of sole owner, corporation or partnership) 
     
 
 
ATTEST: 
 
 
_________________________________ ____________________________________(SEAL) 
(Signature of secretary of corporation) (Signature of sole owner or authorized 
    representative of corporation or partnership) 
 
 



 

PARTIAL ROADWAY REPLACEMENT PHASE 2 – PEORIA STADIUM - Project Manual 
________________________________________________________________________________________________________________________________ 

Page 47 

 WAIVER OF LIEN 
 

 GENERAL CONTRACTOR'S PARTIAL 
 TO COVER ONLY CERTAIN PAYMENTS 

 
 
STATE OF ILLINOIS     ) 
                                         )  SS 
COUNTY OF PEORIA   ) 
 
 
TO ALL WHOM IT MAY CONCERN: 
 
 
 WHEREAS, the undersigned ________________________________________________________ has been employed  
 
by THE PEORIA PARK DISTRICT to furnish material and labor for the __________________________________________at  
 
the premises  commonly known as __________________________________________________________________________ 
 
______________________________________________________________________________________________________ 
 
located in the City of Peoria, County of Peoria, and State of Illinois. 
 
 
 NOW, THEREFORE, the undersigned, for and in consideration of the sum of _________________________________ 
_____________________________________________________ Dollars, and other good and valuable considerations, the receipt 
whereof is hereby acknowledged by the undersigned, does hereby waive and release to the extent only of the aforesaid amount of 
___________________________________________ Dollars, paid simultaneously herewith, any and all lien or right or claim of 
lien under the statutes of the State of Illinois relating to mechanics' liens, with respect to and on said above-described premises, 
and the improvements thereon and on the money, funds, or other consideration due or to become due from the owner on account 
of labor, services, material, fixtures, apparatus or machinery, furnished by the undersigned, to or on account of the said owner, for 
the above-described premises, but only to the extent of the payment aforesaid. 
 
 
 Dated this ______________ day of ________________________________________, 20 _______. 
 
 
[Affix corporate seal here] 
 
    _________________________________________ 
    (Name of sole owner, corporation or partnership) 
 
 
ATTEST: 
 
 
__________________________________________ ___________________________________(SEAL) 
(Signature of secretary of corporation) (Signature of sole owner or authorized 
    representative of corporation or partnership) 
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SUB-CONTRACTOR'S FINAL WAIVER OF LIEN 
 
 
STATE OF ILLINOIS     ) 
                                         )  SS 
COUNTY OF PEORIA   ) 
 
 
 
TO WHOM IT MAY CONCERN: 
 
 
 WHEREAS, the undersigned ______________________________________________________________________ 
                                                                                       (sub-contractor) 
ha____ been employed by _______________________________________________________________________________ 
                                                                      (general contractor) 
to furnish material and labor for the __________________________________________________________________ at the 
 
premises commonly known as __________________________________________, in the City of _______________________,  
 
County of Peoria, State of Illinois. 
 
 
 The undersigned, for and in consideration of __________________________________________________________ 
 
__________________________________________ ($_________________) Dollars, and other good and valuable considerations, 
the receipt whereof is hereby acknowledged, do ______ hereby waive and release any and all lien or claim or right of lien under 
the statutes of the State of Illinois relating to Mechanics Liens, on the above described premises and improvements thereon and on 
the money, funds or other considerations due or become due from the owner on account of labor or services, material, fixtures, 
apparatus or machinery heretofore furnished or which may be furnished at any time hereafter by the undersigned for the above 
described premises. 
 
 
 Dated this _______________ day of __________________________________, 20 ________. 
 
 
[Affix corporate seal here.] 
 
 
ATTEST:__________________________________ 
 
 
_________________________________________ 
(Name of sole owner, corporation or partnership) 
 
_________________________________________ __________________________________(SEAL) 
(Signature of sole owner or authorized  (Signature of secretary of corporation)  
representative of corporation of partnership) 
 
 



 

PARTIAL ROADWAY REPLACEMENT PHASE 2 – PEORIA STADIUM - Project Manual 
________________________________________________________________________________________________________________________________ 

Page 49 

 WAIVER OF LIEN 
 

 SUB-CONTRACTOR'S PARTIAL 
 TO COVER ONLY CERTAIN PAYMENTS 

 
 
STATE OF ILLINOIS          ) 
                                              )   SS 
COUNTY OF PEORIA        ) 
 
 
TO WHOM IT MAY CONCERN: 
 
 THE undersigned, _______________________________________________________________________________ 
                                                                           (sub-contractor) 
has been employed by ___________________________________________________________________________________ 
                                                                       (general contractor) 
to furnish material and labor for the ________________________________________________________________________ 
 
_____________________________________________________________________________________________________ 
 
at the premises commonly known as _______________________________________________________________________ 
 
_____________________________________________________________________________________________________ 
located in the City of Peoria, County of Peoria, and State of Illinois. 
 
 NOW, THEREFORE, the undersigned, for and in consideration of the sum of _______________________________ 
____________________________________________________ Dollars, and other good and valuable considerations, the receipt 
whereof is hereby acknowledged by the undersigned, does hereby waive and release to the extent only  
of the aforesaid amount of _____________________________________________________________________ Dollars, paid 
simultaneously herewith, any and all lien or right or claim of lien under the statutes of the State of Illinois relating to mechanics' 
liens, with respect to and on said above-described premises, and the improvements thereon and on the money, funds, or other 
consideration due or to become due from the owner on account of labor, services, material, fixtures, apparatus or machinery, 
furnished by the undersigned, but only to the extent of the payment aforesaid. 
 
 
 Dated this _________________ day of ________________________________, 20 _______. 
 
 
[Affix corporate seal here.] 
 
 
     _________________________________________ 
     (Name of sole owner, corporation or partnership) 
 
 
ATTEST: 
 
 
_______________________________________ ____________________________________(SEAL) 
(Signature of secretary of corporation) (Signature of sole owner or authorized  
     representative of corporation or partnership) 
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PEORIA PARK DISTRICT 
Weekly Workforce Report 

Instructions 
 
 
 

 This weekly workforce report must be completed and returned to the Peoria Park District project manager 
for each week that you are working on Peoria Park District property. You are to report only those employees 
that are actually working on the Peoria Park District project identified on this report.  Do not report 
employees that are not working on the project identified on this report. 
 
 If you have further questions regarding this report, please contact the Owner’s Project Manager. 
  
I.  Trade and Hour Breakdown Table 

 List the different trades (carpenter, laborer, plumber, etc.) and report the number of hours by 
race/gender for each trade; 

 Total the hours for each trade on the right. 
 
II.  New Hires by Race and Gender 

 If additional employees are hired for the job, please record the number of employees hired by 
race/gender. 

 
III.  Total Project Employee Breakdown 

 Please track total hours by race/gender for the project if project lasts longer than a week. 
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Weekly Workforce Report (Peoria Park District Form)  Date:___________ Week Ending: ____________ 
 

Contractor/Subcontractor:__________________________  Project: ________________________________ 
 
Trade & Hour Breakdown: 
 

 
 

TRADE 

 
FEMALE 
HOURS 

 
CAUCASIAN 

HOURS 

AFRICAN- 
AMERICAN  

HOURS 

 
HISPANIC 

HOURS 

NATIVE  
AMERICAN 

HOURS 

ASIAN, PAC. 
ISLANDER 

HOURS 

 
 

TOTAL HOURS 
 
 

       

 
 

       

 
 

       

 
 

       

 
 

       

 
 

       

 
 

       

 
 

       

 

New Hires by Race & Gender 
 

 
 

TRADE 

 
 

CAUCASIAN 

 
AFRICAN-  

AMERICAN 

 
 

HISPANIC 
 

 
NATIVE 

AMERICAN 

 
ASIAN, 

PACIFIC 
ISLANDER 

 
 

MALE 

 
 

FEMALE 

 
 
 

       

 

Total Project Employee Breakdown 
  

 
 

CAUCASIAN 

 
 

AFRICAN- 
AMERICAN  

 
 
 

HISPANIC 

 
 

NATIVE  
AMERICAN 

 
ASIAN, 

PACIFIC 
ISLANDER 

 
 

 
 
 

MALE 

 
 
 

FEMALE 

        
 

 



Form    W-9
(Rev. October 2018)
Department of the Treasury  
Internal Revenue Service 

Request for Taxpayer 
Identification Number and Certification

 Go to www.irs.gov/FormW9 for instructions and the latest information.

Give Form to the  

requester. Do not 

send to the IRS.
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3.

1  Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2  Business name/disregarded entity name, if different from above

3  Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the 
following seven boxes. 

Individual/sole proprietor or 
single-member LLC

 C Corporation S Corporation Partnership Trust/estate

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership)  

Note: Check the appropriate box in the line above for the tax classification of the single-member owner.  Do not check 
LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is 
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that 
is disregarded from the owner should check the appropriate box for the tax classification of its owner.

Other (see instructions)  

4  Exemptions (codes apply only to 
certain entities, not individuals; see 
instructions on page 3):

Exempt payee code (if any)

Exemption from FATCA reporting

 code (if any)

(Applies to accounts maintained outside the U.S.)

5  Address (number, street, and apt. or suite no.) See instructions.

6  City, state, and ZIP code

Requester’s name and address (optional)

7  List account number(s) here (optional)

Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid 
backup withholding. For individuals, this is generally your social security number (SSN). However, for a 
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other 
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a 
TIN, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and 
Number To Give the Requester for guidelines on whose number to enter.

Social security number

– –

or
Employer identification number 

–

Part II Certification

Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue 

Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am 
no longer subject to backup withholding; and

3. I am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because 
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, 
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments 
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign 
Here

Signature of 

U.S. person Date 

General Instructions
Section references are to the Internal Revenue Code unless otherwise 
noted.

Future developments. For the latest information about developments 
related to Form W-9 and its instructions, such as legislation enacted 
after they were published, go to www.irs.gov/FormW9.

Purpose of Form
An individual or entity (Form W-9 requester) who is required to file an 
information return with the IRS must obtain your correct taxpayer 
identification number (TIN) which may be your social security number 
(SSN), individual taxpayer identification number (ITIN), adoption 
taxpayer identification number (ATIN), or employer identification number 
(EIN), to report on an information return the amount paid to you, or other 
amount reportable on an information return. Examples of information 
returns include, but are not limited to, the following.

• Form 1099-INT (interest earned or paid)

• Form 1099-DIV (dividends, including those from stocks or mutual 
funds)

• Form 1099-MISC (various types of income, prizes, awards, or gross 
proceeds)

• Form 1099-B (stock or mutual fund sales and certain other 
transactions by brokers)

• Form 1099-S (proceeds from real estate transactions)

• Form 1099-K (merchant card and third party network transactions)

• Form 1098 (home mortgage interest), 1098-E (student loan interest), 
1098-T (tuition)

• Form 1099-C (canceled debt)

• Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident 
alien), to provide your correct TIN. 

If you do not return Form W-9 to the requester with a TIN, you might 
be subject to backup withholding. See What is backup withholding, 
later.

Cat. No. 10231X Form W-9 (Rev. 10-2018)
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By signing the filled-out form, you: 

1. Certify that the TIN you are giving is correct (or you are waiting for a 
number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S. exempt 
payee. If applicable, you are also certifying that as a U.S. person, your 
allocable share of any partnership income from a U.S. trade or business 
is not subject to the withholding tax on foreign partners' share of 
effectively connected income, and 

4. Certify that FATCA code(s) entered on this form (if any) indicating 
that you are exempt from the FATCA reporting, is correct. See What is 
FATCA reporting, later, for further information.

Note: If you are a U.S. person and a requester gives you a form other 
than Form W-9 to request your TIN, you must use the requester’s form if 
it is substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are 

considered a U.S. person if you are:

• An individual who is a U.S. citizen or U.S. resident alien;

• A partnership, corporation, company, or association created or 
organized in the United States or under the laws of the United States;

• An estate (other than a foreign estate); or

• A domestic trust (as defined in Regulations section 301.7701-7).

Special rules for partnerships. Partnerships that conduct a trade or 
business in the United States are generally required to pay a withholding 
tax under section 1446 on any foreign partners’ share of effectively 
connected taxable income from such business. Further, in certain cases 
where a Form W-9 has not been received, the rules under section 1446 
require a partnership to presume that a partner is a foreign person, and 
pay the section 1446 withholding tax. Therefore, if you are a U.S. person 
that is a partner in a partnership conducting a trade or business in the 
United States, provide Form W-9 to the partnership to establish your 
U.S. status and avoid section 1446 withholding on your share of 
partnership income.

In the cases below, the following person must give Form W-9 to the 
partnership for purposes of establishing its U.S. status and avoiding 
withholding on its allocable share of net income from the partnership 
conducting a trade or business in the United States.

• In the case of a disregarded entity with a U.S. owner, the U.S. owner 
of the disregarded entity and not the entity;

• In the case of a grantor trust with a U.S. grantor or other U.S. owner, 
generally, the U.S. grantor or other U.S. owner of the grantor trust and 
not the trust; and

• In the case of a U.S. trust (other than a grantor trust), the U.S. trust 
(other than a grantor trust) and not the beneficiaries of the trust.

Foreign person. If you are a foreign person or the U.S. branch of a 
foreign bank that has elected to be treated as a U.S. person, do not use 
Form W-9. Instead, use the appropriate Form W-8 or Form 8233 (see 
Pub. 515, Withholding of Tax on Nonresident Aliens and Foreign 

Entities).

Nonresident alien who becomes a resident alien. Generally, only a 
nonresident alien individual may use the terms of a tax treaty to reduce 
or eliminate U.S. tax on certain types of income. However, most tax 
treaties contain a provision known as a “saving clause.” Exceptions 
specified in the saving clause may permit an exemption from tax to 
continue for certain types of income even after the payee has otherwise 
become a U.S. resident alien for tax purposes.

If you are a U.S. resident alien who is relying on an exception 
contained in the saving clause of a tax treaty to claim an exemption 
from U.S. tax on certain types of income, you must attach a statement 
to Form W-9 that specifies the following five items.

1. The treaty country. Generally, this must be the same treaty under 
which you claimed exemption from tax as a nonresident alien.

2. The treaty article addressing the income.
3. The article number (or location) in the tax treaty that contains the 

saving clause and its exceptions.
4. The type and amount of income that qualifies for the exemption 

from tax.
5. Sufficient facts to justify the exemption from tax under the terms of 

the treaty article.

Example. Article 20 of the U.S.-China income tax treaty allows an 
exemption from tax for scholarship income received by a Chinese 
student temporarily present in the United States. Under U.S. law, this 
student will become a resident alien for tax purposes if his or her stay in 
the United States exceeds 5 calendar years. However, paragraph 2 of 
the first Protocol to the U.S.-China treaty (dated April 30, 1984) allows 
the provisions of Article 20 to continue to apply even after the Chinese 
student becomes a resident alien of the United States. A Chinese 
student who qualifies for this exception (under paragraph 2 of the first 
protocol) and is relying on this exception to claim an exemption from tax 
on his or her scholarship or fellowship income would attach to Form 
W-9 a statement that includes the information described above to 
support that exemption.

If you are a nonresident alien or a foreign entity, give the requester the 
appropriate completed Form W-8 or Form 8233.

Backup Withholding
What is backup withholding? Persons making certain payments to you 
must under certain conditions withhold and pay to the IRS 24% of such 
payments. This is called “backup withholding.”  Payments that may be 
subject to backup withholding include interest, tax-exempt interest, 
dividends, broker and barter exchange transactions, rents, royalties, 
nonemployee pay, payments made in settlement of payment card and 
third party network transactions, and certain payments from fishing boat 
operators. Real estate transactions are not subject to backup 
withholding.

You will not be subject to backup withholding on payments you 
receive if you give the requester your correct TIN, make the proper 
certifications, and report all your taxable interest and dividends on your 
tax return.

Payments you receive will be subject to backup withholding if: 

1. You do not furnish your TIN to the requester,

2. You do not certify your TIN when required (see the instructions for 
Part II for details),

3. The IRS tells the requester that you furnished an incorrect TIN,

4. The IRS tells you that you are subject to backup withholding 
because you did not report all your interest and dividends on your tax 
return (for reportable interest and dividends only), or

5. You do not certify to the requester that you are not subject to 
backup withholding under 4 above (for reportable interest and dividend 
accounts opened after 1983 only).

Certain payees and payments are exempt from backup withholding. 
See Exempt payee code, later, and the separate Instructions for the 
Requester of Form W-9 for more information.

Also see Special rules for partnerships, earlier.

What is FATCA Reporting?
The Foreign Account Tax Compliance Act (FATCA) requires a 
participating foreign financial institution to report all United States 
account holders that are specified United States persons. Certain 
payees are exempt from FATCA reporting. See Exemption from FATCA 
reporting code, later, and the Instructions for the Requester of Form 
W-9 for more information.

Updating Your Information
You must provide updated information to any person to whom you 
claimed to be an exempt payee if you are no longer an exempt payee 
and anticipate receiving reportable payments in the future from this 
person. For example, you may need to provide updated information if 
you are a C corporation that elects to be an S corporation, or if you no 
longer are tax exempt. In addition, you must furnish a new Form W-9 if 
the name or TIN changes for the account; for example, if the grantor of a 
grantor trust dies.

Penalties
Failure to furnish TIN. If you fail to furnish your correct TIN to a 

requester, you are subject to a penalty of $50 for each such failure 
unless your failure is due to reasonable cause and not to willful neglect.

Civil penalty for false information with respect to withholding. If you 
make a false statement with no reasonable basis that results in no 
backup withholding, you are subject to a $500 penalty.
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Criminal penalty for falsifying information. Willfully falsifying 

certifications or affirmations may subject you to criminal penalties 
including fines and/or imprisonment.

Misuse of TINs. If the requester discloses or uses TINs in violation of 
federal law, the requester may be subject to civil and criminal penalties.

Specific Instructions

Line 1

You must enter one of the following on this line; do not leave this line 
blank. The name should match the name on your tax return.

If this Form W-9 is for a joint account (other than an account 
maintained by a foreign financial institution (FFI)), list first, and then 
circle, the name of the person or entity whose number you entered in 
Part I of Form W-9. If you are providing Form W-9 to an FFI to document 
a joint account, each holder of the account that is a U.S. person must 
provide a Form W-9.

a.  Individual. Generally, enter the name shown on your tax return. If 
you have changed your last name without informing the Social Security 
Administration (SSA) of the name change, enter your first name, the last 
name as shown on your social security card, and your new last name.  

Note: ITIN applicant: Enter your individual name as it was entered on 
your Form W-7 application, line 1a. This should also be the same as the 
name you entered on the Form 1040/1040A/1040EZ you filed with your 
application.

b.  Sole proprietor or single-member LLC. Enter your individual 
name as shown on your 1040/1040A/1040EZ on line 1. You may enter 
your business, trade, or “doing business as” (DBA) name on line 2.

c.  Partnership, LLC that is not a single-member LLC, C 

corporation, or S corporation. Enter the entity's name as shown on the 
entity's tax return on line 1 and any business, trade, or DBA name on 
line 2.

d.  Other entities. Enter your name as shown on required U.S. federal 
tax documents on line 1. This name should match the name shown on the 
charter or other legal document creating the entity. You may enter any 
business, trade, or DBA name on line 2.

e.  Disregarded entity. For U.S. federal tax purposes, an entity that is 
disregarded as an entity separate from its owner is treated as a 
“disregarded entity.”  See Regulations section 301.7701-2(c)(2)(iii). Enter 
the owner's name on line 1. The name of the entity entered on line 1 
should never be a disregarded entity. The name on line 1 should be the 
name shown on the income tax return on which the income should be 
reported. For example, if a foreign LLC that is treated as a disregarded 
entity for U.S. federal tax purposes has a single owner that is a U.S. 
person, the U.S. owner's name is required to be provided on line 1. If 
the direct owner of the entity is also a disregarded entity, enter the first 
owner that is not disregarded for federal tax purposes. Enter the 
disregarded entity's name on line 2, “Business name/disregarded entity 
name.” If the owner of the disregarded entity is a foreign person, the 
owner must complete an appropriate Form W-8 instead of a Form W-9.  
This is the case even if the foreign person has a U.S. TIN. 

Line 2

If you have a business name, trade name, DBA name, or disregarded 
entity name, you may enter it on line 2.

Line 3

Check the appropriate box on line 3 for the U.S. federal tax 
classification of the person whose name is entered on line 1. Check only 
one box on line 3.

IF the entity/person on line 1 is 

a(n) . . .

THEN check the box for . . .

•  Corporation Corporation

•  Individual 
•  Sole proprietorship, or 
•  Single-member limited liability 
company (LLC) owned by an 
individual and disregarded for U.S. 
federal tax purposes.

Individual/sole proprietor or single-
member LLC

•  LLC treated as a partnership for 
U.S. federal tax purposes, 
•  LLC that has filed Form 8832 or 
2553 to be taxed as a corporation, 
or 
•  LLC that is disregarded as an 
entity separate from its owner but 
the owner is another LLC that is 
not disregarded for U.S. federal tax 
purposes.

Limited liability company and enter 
the appropriate tax classification. 
(P= Partnership; C= C corporation; 
or S= S corporation)

•  Partnership Partnership

•  Trust/estate Trust/estate

Line 4, Exemptions

If you are exempt from backup withholding and/or FATCA reporting, 
enter in the appropriate space on line 4 any code(s) that may apply to 
you.

Exempt payee code.

•  Generally, individuals (including sole proprietors) are not exempt from 
backup withholding.

•  Except as provided below, corporations are exempt from backup 
withholding for certain payments, including interest and dividends.

•  Corporations are not exempt from backup withholding for payments 
made in settlement of payment card or third party network transactions.

•  Corporations are not exempt from backup withholding with respect to 
attorneys’ fees or gross proceeds paid to attorneys, and corporations 
that provide medical or health care services are not exempt with respect 
to payments reportable on Form 1099-MISC.

The following codes identify payees that are exempt from backup 
withholding. Enter the appropriate code in the space in line 4.

1—An organization exempt from tax under section 501(a), any IRA, or 
a custodial account under section 403(b)(7) if the account satisfies the 
requirements of section 401(f)(2)

2—The United States or any of its agencies or instrumentalities

3—A state, the District of Columbia, a U.S. commonwealth or 
possession, or any of their political subdivisions or instrumentalities

4—A foreign government or any of its political subdivisions, agencies, 
or instrumentalities 

5—A corporation

6—A dealer in securities or commodities required to register in the 
United States, the District of Columbia, or a U.S. commonwealth or 
possession 

7—A futures commission merchant registered with the Commodity 
Futures Trading Commission

8—A real estate investment trust

9—An entity registered at all times during the tax year under the 
Investment Company Act of 1940

10—A common trust fund operated by a bank under section 584(a)

11—A financial institution

12—A middleman known in the investment community as a nominee or 
custodian

13—A trust exempt from tax under section 664 or described in section 
4947
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The following chart shows types of payments that may be exempt 
from backup withholding. The chart applies to the exempt payees listed 
above, 1 through 13.

IF the payment is for . . . THEN the payment is exempt 

for . . .

Interest and dividend payments All exempt payees except 
for 7

Broker transactions Exempt payees 1 through 4 and 6 
through 11 and all C corporations. 
S corporations must not enter an 
exempt payee code because they 
are exempt only for sales of 
noncovered securities acquired 
prior to 2012. 

Barter exchange transactions and 
patronage dividends

Exempt payees 1 through 4

Payments over $600 required to be 
reported and direct sales over 
$5,0001

Generally, exempt payees 
1 through 52

Payments made in settlement of 
payment card or third party network 
transactions 

Exempt payees 1 through 4

1 See Form 1099-MISC, Miscellaneous Income, and its instructions.
2 However, the following payments made to a corporation and   
reportable on Form 1099-MISC are not exempt from backup 

  withholding: medical and health care payments, attorneys’ fees, gross 
proceeds paid to an attorney reportable under section 6045(f), and 
payments for services paid by a federal executive agency.

Exemption from FATCA reporting code. The following codes identify 
payees that are exempt from reporting under FATCA. These codes 
apply to persons submitting this form for accounts maintained outside 
of the United States by certain foreign financial institutions. Therefore, if 
you are only submitting this form for an account you hold in the United 
States, you may leave this field blank. Consult with the person 
requesting this form if you are uncertain if the financial institution is 
subject to these requirements. A requester may indicate that a code is 
not required by providing you with a Form W-9 with “Not Applicable” (or 
any similar indication) written or printed on the line for a FATCA 
exemption code.

A—An organization exempt from tax under section 501(a) or any 
individual retirement plan as defined in section 7701(a)(37)

B—The United States or any of its agencies or instrumentalities

C—A state, the District of Columbia, a U.S. commonwealth or 
possession, or any of their political subdivisions or instrumentalities

D—A corporation the stock of which is regularly traded on one or 
more established securities markets, as described in Regulations 
section 1.1472-1(c)(1)(i)

E—A corporation that is a member of the same expanded affiliated 
group as a corporation described in Regulations section 1.1472-1(c)(1)(i)

F—A dealer in securities, commodities, or derivative financial 
instruments (including notional principal contracts, futures, forwards, 
and options) that is registered as such under the laws of the United 
States or any state

G—A real estate investment trust

H—A regulated investment company as defined in section 851 or an 
entity registered at all times during the tax year under the Investment 
Company Act of 1940

I—A common trust fund as defined in section 584(a)

J—A bank as defined in section 581

K—A broker

L—A trust exempt from tax under section 664 or described in section 
4947(a)(1)

M—A tax exempt trust under a section 403(b) plan or section 457(g) 
plan

Note: You may wish to consult with the financial institution requesting 
this form to determine whether the FATCA code and/or exempt payee 
code should be completed.

Line 5

Enter your address (number, street, and apartment or suite number). 
This is where the requester of this Form W-9 will mail your information 
returns. If this address differs from the one the requester already has on 
file, write NEW at the top. If a new address is provided, there is still a 
chance the old address will be used until the payor changes your 
address in their records.

Line 6

Enter your city, state, and ZIP code.

Part I. Taxpayer Identification Number (TIN)
Enter your TIN in the appropriate box. If you are a resident alien and 
you do not have and are not eligible to get an SSN, your TIN is your IRS 
individual taxpayer identification number (ITIN). Enter it in the social 
security number box. If you do not have an ITIN, see How to get a TIN 
below.

If you are a sole proprietor and you have an EIN, you may enter either 
your SSN or EIN. 

If you are a single-member LLC that is disregarded as an entity 
separate from its owner, enter the owner’s SSN (or EIN, if the owner has 
one). Do not enter the disregarded entity’s EIN. If the LLC is classified as 
a corporation or partnership, enter the entity’s EIN.

Note: See What Name and Number To Give the Requester, later, for 
further clarification of name and TIN combinations.

How to get a TIN. If you do not have a TIN, apply for one immediately. 
To apply for an SSN, get Form SS-5, Application for a Social Security 
Card, from your local SSA office or get this form online at 
www.SSA.gov. You may also get this form by calling 1-800-772-1213. 
Use Form W-7, Application for IRS Individual Taxpayer Identification 

Number, to apply for an ITIN, or Form SS-4, Application for Employer 
Identification Number, to apply for an EIN. You can apply for an EIN 
online by accessing the IRS website at www.irs.gov/Businesses and 
clicking on Employer Identification Number (EIN) under Starting a 
Business. Go to www.irs.gov/Forms to view, download, or print Form 
W-7 and/or Form SS-4.  Or, you can go to www.irs.gov/OrderForms to 
place an order and have Form W-7 and/or SS-4 mailed to you within 10 
business days.

If you are asked to complete Form W-9 but do not have a TIN, apply 
for a TIN and write “Applied For” in the space for the TIN, sign and date 
the form, and give it to the requester. For interest and dividend 
payments, and certain payments made with respect to readily tradable 
instruments, generally you will have 60 days to get a TIN and give it to 
the requester before you are subject to backup withholding on 
payments. The 60-day rule does not apply to other types of payments. 
You will be subject to backup withholding on all such payments until 
you provide your TIN to the requester.

Note: Entering “Applied For” means that you have already applied for a 
TIN or that you intend to apply for one soon.

Caution: A disregarded U.S. entity that has a foreign owner must use 
the appropriate Form W-8.

Part II. Certification
To establish to the withholding agent that you are a U.S. person, or 
resident alien, sign Form W-9. You may be requested to sign by the 
withholding agent even if item 1, 4, or 5 below indicates otherwise.

For a joint account, only the person whose TIN is shown in Part I 
should sign (when required). In the case of a disregarded entity, the 
person identified on line 1 must sign. Exempt payees, see Exempt payee 
code, earlier.

Signature requirements. Complete the certification as indicated in 
items 1 through 5 below.
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1. Interest, dividend, and barter exchange accounts opened 

before 1984 and broker accounts considered active during 1983. 

You must give your correct TIN, but you do not have to sign the 
certification.

2. Interest, dividend, broker, and barter exchange accounts 

opened after 1983 and broker accounts considered inactive during 

1983. You must sign the certification or backup withholding will apply. If 
you are subject to backup withholding and you are merely providing 
your correct TIN to the requester, you must cross out item 2 in the 
certification before signing the form.

3. Real estate transactions. You must sign the certification. You may 
cross out item 2 of the certification.

4. Other payments. You must give your correct TIN, but you do not 
have to sign the certification unless you have been notified that you 
have previously given an incorrect TIN. “Other payments” include 
payments made in the course of the requester’s trade or business for 
rents, royalties, goods (other than bills for merchandise), medical and 
health care services (including payments to corporations), payments to 
a nonemployee for services, payments made in settlement of payment 
card and third party network transactions, payments to certain fishing 
boat crew members and fishermen, and gross proceeds paid to 
attorneys (including payments to corporations).  

5. Mortgage interest paid by you, acquisition or abandonment of 

secured property, cancellation of debt, qualified tuition program 

payments (under section 529), ABLE accounts (under section 529A), 

IRA, Coverdell ESA, Archer MSA or HSA contributions or 

distributions, and pension distributions. You must give your correct 
TIN, but you do not have to sign the certification.

What Name and Number To Give the Requester
For this type of account: Give name and SSN of:

1. Individual The individual

2. Two or more individuals (joint  
account) other than an account 
maintained by an FFI

The actual owner of the account or, if 
combined funds, the first individual on 

the account1

3. Two or more U.S. persons 
    (joint account maintained by an FFI)

Each holder of the account 
 

4. Custodial account of a minor 
(Uniform Gift to Minors Act)

The minor2 
 

5. a. The usual revocable savings trust 
(grantor is also trustee) 
b. So-called trust account that is not 
a legal or valid trust under state law

The grantor-trustee1

The actual owner1

6. Sole proprietorship or disregarded 
entity owned by an individual

The owner3

7. Grantor trust filing under Optional 
Form 1099 Filing Method 1 (see 
Regulations section 1.671-4(b)(2)(i)
(A))

The grantor*

For this type of account: Give name and EIN of:

8. Disregarded entity not owned by an 
individual

The owner

9. A valid trust, estate, or pension trust Legal entity4

10. Corporation or LLC electing 
corporate status on Form 8832 or 
Form 2553

The corporation

11. Association, club, religious, 
charitable, educational, or other tax-
exempt organization

The organization

12. Partnership or multi-member LLC The partnership

13. A broker or registered nominee The broker or nominee

For this type of account: Give name and EIN of:

14. Account with the Department of 
Agriculture in the name of a public 
entity (such as a state or local 
government, school district, or 
prison) that receives agricultural 
program payments

The public entity

15. Grantor trust filing under the Form 
1041 Filing Method or the Optional 
Form 1099 Filing Method 2 (see 
Regulations section 1.671-4(b)(2)(i)(B))

The trust

1 List first and circle the name of the person whose number you furnish. 
If only one person on a joint account has an SSN, that  person’s number 
must be furnished.
2 Circle the minor’s name and furnish the minor’s SSN.
3 You must show your individual name and you may also enter your 
business or DBA name on the “Business name/disregarded entity” 
name line. You may use either your SSN or EIN (if you have one), but the 
IRS encourages you to use your SSN.
4 List first and circle the name of the trust, estate, or pension trust. (Do 
not furnish the TIN of the personal representative or trustee unless the 
legal entity itself is not designated in the account title.) Also see Special 
rules for partnerships, earlier.

*Note: The grantor also must provide a Form W-9 to trustee of trust.

Note: If no name is circled when more than one name is listed, the 
number will be considered to be that of the first name listed.

Secure Your Tax Records From Identity Theft
Identity theft occurs when someone uses your personal information 
such as your name, SSN, or other identifying information, without your 
permission, to commit fraud or other crimes. An identity thief may use 
your SSN to get a job or may file a tax return using your SSN to receive 
a refund.

To reduce your risk:

• Protect your SSN,

• Ensure your employer is protecting your SSN, and

• Be careful when choosing a tax preparer.

If your tax records are affected by identity theft and you receive a 
notice from the IRS, respond right away to the name and phone number 
printed on the IRS notice or letter.

If your tax records are not currently affected by identity theft but you 
think you are at risk due to a lost or stolen purse or wallet, questionable 
credit card activity or credit report, contact the IRS Identity Theft Hotline 
at 1-800-908-4490 or submit Form 14039.

For more information, see Pub. 5027, Identity Theft Information for 
Taxpayers.

Victims of identity theft who are experiencing economic harm or a 
systemic problem, or are seeking help in resolving tax problems that 
have not been resolved through normal channels, may be eligible for 
Taxpayer Advocate Service (TAS) assistance. You can reach TAS by 
calling the TAS toll-free case intake line at 1-877-777-4778 or TTY/TDD 
1-800-829-4059.

Protect yourself from suspicious emails or phishing schemes.  

Phishing is the creation and use of email and websites designed to 
mimic legitimate business emails and websites. The most common act 
is sending an email to a user falsely claiming to be an established 
legitimate enterprise in an attempt to scam the user into surrendering 
private information that will be used for identity theft.
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The IRS does not initiate contacts with taxpayers via emails. Also, the 
IRS does not request personal detailed information through email or ask 
taxpayers for the PIN numbers, passwords, or similar secret access 
information for their credit card, bank, or other financial accounts.

If you receive an unsolicited email claiming to be from the IRS, 
forward this message to phishing@irs.gov. You may also report misuse 
of the IRS name, logo, or other IRS property to the Treasury Inspector 
General for Tax Administration (TIGTA) at 1-800-366-4484. You can 
forward suspicious emails to the Federal Trade Commission at 
spam@uce.gov or report them at www.ftc.gov/complaint. You can 
contact the FTC at www.ftc.gov/idtheft or 877-IDTHEFT (877-438-4338). 
If you have been the victim of identity theft, see www.IdentityTheft.gov 
and Pub. 5027.

Visit www.irs.gov/IdentityTheft to learn more about identity theft and 
how to reduce your risk.

Privacy Act Notice
Section 6109 of the Internal Revenue Code requires you to provide your 
correct TIN to persons (including federal agencies) who are required to 
file information returns with the IRS to report interest, dividends, or 
certain other income paid to you; mortgage interest you paid; the 
acquisition or abandonment of secured property; the cancellation of 
debt; or contributions you made to an IRA, Archer MSA, or HSA. The 
person collecting this form uses the information on the form to file 
information returns with the IRS, reporting the above information. 
Routine uses of this information include giving it to the Department of 
Justice for civil and criminal litigation and to cities, states, the District of 
Columbia, and U.S. commonwealths and possessions for use in 
administering their laws. The information also may be disclosed to other 
countries under a treaty, to federal and state agencies to enforce civil 
and criminal laws, or to federal law enforcement and intelligence 
agencies to combat terrorism. You must provide your TIN whether or 
not you are required to file a tax return. Under section 3406, payers 
must generally withhold a percentage of taxable interest, dividend, and 
certain other payments to a payee who does not give a TIN to the payer. 
Certain penalties may also apply for providing false or fraudulent 
information.
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 A complete copy of AIA Document A201, 1997 Edition, with Supplementary General Conditions incorporated, is 
available for review in the Peoria Park District’s Planning, Design and Construction Office.   

 
 SUPPLEMENTARY GENERAL CONDITIONS 

 
 
1. A. "GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION", AIA Document A201, 

1997 Edition, published by the American Institute of  Architects, including revisions adopted before the 
date of the Project Manual, is hereby made part of these Specifications with same force and effect as 
though set forth in full. 

 
 B.   The following modifies, changes, deletes from or adds to the General Conditions of the Contract for 

Construction (AIA Document A201, Fourteenth Edition, 1997).  Where any Article of the General 
Conditions is modified or any Paragraph, Subparagraph or Clause thereof is modified or deleted by these 
Supplementary Conditions, the unaltered provisions of that Article, Paragraph, Subparagraph or Clause 
shall remain in effect.   

 
 C.   Parenthesis (  ) indicates the appropriate section and Subparagraph of the General Conditions which each 

paragraph of the Supplementary General Conditions modifies or refers to. 
 
2. INSERT THE FOLLOWING PHRASE TO PARAGRAPH (1.1.1) AFTER THE WORDS "The Contract 

Documents consist of the Agreement Between Owner and Contractor (hereinafter the Agreement)": 
 
  “the Contractor's Bid, the Advertisement for Bids, the Instructions to Bidders, sample forms and addenda 

relating to these,” 
  
 DELETE THE LAST SENTENCE OF PARAGRAPH (1.1.1). 
 
3. ADD THE FOLLOWING SENTENCES TO END OF PARAGRAPH (1.2.1): 
 
  The Contractor shall notify the Owner’s Representative immediately if discrepancies are discovered.  Full-

size or large-scale details or drawings shall govern small-scale drawings that the former are intended to 
amplify.  Dimensions from drawings shall not be determined by scale or rule.  Where the Drawings and 
Specifications conflict with each other or with themselves, the Owner’s Representative (in consultation 
with the Architect, if any) will decide which conflicting requirement governs.  Should discrepancies or 
doubt occur, Contractor shall not proceed with the Work without clarification from the Owner.  Contractor 
shall request clarification in a reasonable time to avoid delays and increases in the Contract Sum. 

 
 ADD THE FOLLOWING PARAGRAPHS TO SECTION (1.2): 
 

1.2.4 If any item or material shown on the Drawings is omitted from the Specifications, or vice-versa 
(except when the Drawings and Specifications clearly exclude such omitted item), and when such 
item or material is clearly required to complete the detail shown or specified, the Contractor shall 
furnish and install such item or material of the type and quality established by the balance of the 
detail shown and specified at no increase to the Contract Sum. 

 
1.2.5 Where a typical or representative detail is shown on the Drawings, this detail shall constitute the 

standard for workmanship and materials throughout those parts of the Work. 
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1.2.6 Any Summary of Work as outlined in the Specifications shall not be deemed to limit the work 

required by the Contract Documents.  The Contractor and each Subcontractor shall be responsible 
for carefully examining all Drawings, including all details, plans, elevations, sections, schedules and 
diagrams for each particular type of work, and for coordinating the Work described in the Drawings, 
with the related Specifications.  The Contractor shall also be responsible for determining the exact 
scope of work for each type of work per the Contract Documents and Contractor shall endeavor to 
check cross-references of work excluded from any division.  The Contract Sum is deemed to be 
based on a complete installation.  When additional details or instructions are clearly required to 
complete the work, the Contractor is deemed to have made an allowance in the Contract Sum for 
completion of such Work consistent with the local standard of care. 

 
1.2.7 The Drawings are intended to show the arrangement, design and extent of the Work and are 

schematic in nature.  They are not to be scaled for roughing-in measurements or used as shop 
drawings. 

  
4. ADD THE FOLLOWING PARAGRAPH TO SECTION (1.5): 
 
  1.5.3 Neither any oral representation by or oral agreement with any officer, agent, or employee of Owner 

or Architect before execution of this Contract shall affect or modify any of the Contractor’s rights or 
obligations hereunder.  Contractor is not aware of any facts that make misleading or inaccurate in 
any material respect any information Owner or Architect has furnished to Contractor which would 
have a material adverse affect on the Contract Time or Contract Sum which Contractor has not 
advised Owner or Architect of, and if, during the course of the performance of the Work, Contractor 
learns of any such facts it will so advise Owner.  Contractor shall not be entitled to any adjustments 
in the Contract Time or the Contract Sum as a consequence of Contractor’s breach of the terms of 
this Subparagraph. 

 
5. IN PARAGRAPH (1.6.1) DELETE THE WORD “Architect” IN THE FOURTH SENTENCE AND 

REPLACE IT WITH THE WORD “Owner”. 
 
 DELETE SENTENCES #7, #8, #9 STARTING WITH “The Contractor, Subcontractors, Sub-subcontractors 

and material or equipment suppliers are ….” 
 
6. DELETE PARAGRAPH (2.2.3) IN ITS ENTIRETY. 
 
7. ADD THE FOLLOWING SENTENCE AT THE END OF PARAGRAPH (2.3.1): 
 
  “The Owner shall not be liable for any extra cost incurred by the Contractor by such an order.” 
 
8. IN PARAGRAPH (2.4.1) DELETE THE SECOND TO LAST SENTENCE. 
 
9. IN PARAGRAPH (3.2.1, 3.2.2 AND 3.2.3) AFTER THE WORD “Architect” ADD THE WORDS “and 

Owner”. 
 
10. ADD THE FOLLOWING PARAGRAPHS TO SECTION (3.2): 
 
  3.2.4 Before starting any work, the Contractor shall examine work performed by others to which his work 

adjoins or is applied to and report to the Owner's Representative any conditions that will prevent the 
satisfactory accomplishment of his work.  Failure to notify the Owner's Representative of 
deficiencies or faults in preceding work prior to commencing work shall constitute acceptance 
thereof and waiver of any claim of its unsuitability. 
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11. ADD THE FOLLOWING PARAGRAPHS TO SECTION (3.4): 
 
  3.4.4 Before ordering any material or doing any Work, the Contractor shall verify all measurements at the 

Project site and he shall be responsible for the correctness of same.  No extra charge or 
compensation will be allowed to the Contractor on account of any difference between actual 
dimensions and the measurements shown on the Project Drawings. 

 
3.4.5 The Contractor shall carefully inspect all materials delivered on and to the Project site and reject 

defective materials without waiting for the Owner's Representative or other representative of Owner 
to observe the materials. 

 
12. ADD THE FOLLOWING PARAGRAPHS TO SECTION (3.5): 
 

3.5.2 The Contractor agrees to assign to the Owner any and all manufacturer’s warranties relating to 
materials and equipment furnished as part of the Work and further agrees to perform the Work in 
such manner so as to preserve any and all such manufacturer’s warranties subject to installation 
directives and other terms of the Contract Documents.  The Contractor agrees to deliver to the 
Owner, upon final payment, such assignments along with or as part of a reference manual, in form 
and detail reasonably acceptable to Owner, showing all such warranties and guarantees provided by 
the Contractor and Subcontractors.  Such warranties and guarantees shall commence no sooner than 
the date of purchase from the supplier. 

 
3.5.3 The warranty of Contractor provided in Paragraph 3.5 shall in no way limit or abridge the warranties 

of the suppliers of equipment and systems which are to comprise a portion of the Work, if they are 
broader, and all of such warranties shall be in form and substance as required by the Contract 
Documents.  Contractor shall take no action or fail to act in any way which results in the termination 
or expiration of such third party warranties or which otherwise results in prejudice to the rights of 
the Owner under such warranties subject to installation directives and other terms of the Contract 
Documents.  Contractor agrees to provide all notices required for the effectiveness of such 
warranties and shall include provisions in the contracts with the providers and manufacturers of such 
systems and equipment whereby Owner shall have a direct right of enforcement of such warranty 
obligations. 

 
13. IN PARAGRAPH (3.6.1), DELETE THE WORD "Sales".   

 
 ADD THE FOLLOWING AT THE END OF PARAGRAPH (3.6.1): 
 

The Peoria Park District is exempt from Federal, State and Local taxes.  A certificate of exemption will be 
furnished upon request. 
 

14. IN PARAGRAPH (3.10.2) BEFORE THE WORD “Architect’s” ADD THE WORDS “Owner’s and”.   
 
 IN PARAGRAPH (3.10.2) AFTER THE WORD “Architect” ADD THE WORDS “and Owner’s 

Representative”.  
 
 ADD THE FOLLOWING PARAGRAPHS TO SECTION (3.10): 
 
  3.10.4 The construction schedule shall provide for the most expeditious and practicable execution of the 

Work.  The Contractor shall also work closely with the Owner to confirm that the construction 
schedule accurately reflects the status of the Project.  The Contractor’s construction schedule shall 
be updated every month by the Contractor and submitted to the Owner.  
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   .1 Whenever it becomes apparent from the updated construction schedule that any substantial 
completion previously established by the construction schedule cannot be met, the Contractor 
shall, at the Owner’s request, take any or all of the following actions with no increase to the 
Contract Sum or Contract Time (unless the delay is caused by an event set forth in paragraph 
8.3 of these General Conditions thereby permitting adjustment of the Contract Sum and/or 
Contract Time under Paragraph 4.3.5 of these General Conditions): 

 
    .1.1 Increase construction manpower to substantially return the Project to schedule; 
 
    .1.2 Increase the number of working hours per shift, shifts per day or the amount of 

construction equipment or any combination of the foregoing which will substantially 
return the Project to schedule; 

 
    .1.3 Reschedule activities to concurrently accomplish activities, to the maximum degree 

practicable, in the time required by the Contract Documents. 
 
  If the Contractor fails to take any of these actions Owner shall have the notice and other rights set forth in 

Paragraph 2.4. 
 
15. IN PARAGRAPH (4.1.1) DELETE THE FIRST SENTENCE AND SUBSTITUTE THE FOLLOWING:   
 
  "The Architect, Owner's Representative, and Owner's Project Manager are defined in Paragraph C of 

"Section 01000 - General" of "Division 01000 - General Requirements". 
 
16.  IN PARAGRAPH (4.2.1) DELETE THE WORDS “and will be an Owner’s Representative”. 
 
17. IN PARAGRAPH (4.2.2) DELETE THE WORDS “as a representative of the Owner”. 
 
18. IN PARAGRAPH (4.2.4) IN THE FIRST SENTENCE SUBSTITUTE THE WORD “Architect” FOR THE 

WORD “Owner” AND SUBSTITUTE THE WORD “Owner” FOR THE WORD “Architect”. 
 
19. IN PARAGRAPH (4.2.5) DELETE THE WORD “Architect’s” AND “Architect”AND SUBSTITUTE THE 

WORDS “Owner Representative’s” AND “Owner Representative”. 
 
20. IN PARAGRAPH (4.2.6) IN THE SECOND SENTENCE AFTER THE WORDS “will have 

authority” INSERT THE WORDS “upon written authorization from the Owner”. 
 
21. IN PARAGRAPH (4.2.8) DELETE THE WORD “prepare” AND SUBSTITUTE THE WORDS “assist the 

Owner’s Representative in preparing”. 
 
22. IN PARAGRAPH (4.2.9) DELETE THE WORD “Architect” AND SUBSTITUTE WORDS “Owner’s 

Representative, assisted by the Architect”. 
 
23. IN PARAGRAPH (4.2.11) IN THE FIRST SENTENCE DELETE THE WORDS “and decide”. 
 
24. IN PARAGRAPH (4.2.12) IN THE FIRST SENTENCE DELETE THE WORD “and decisions”. 
 
 IN PARAGRAPH (4.2.12) IN THE SECOND SENTENCE DELETE THE WORDS “and initial decisions” 

AND “or decisions”. 
 
25. ADD PARAGRAPH TO SECTION (4.2): 
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  4.2.14 Notwithstanding any other provision of this Agreement to the contrary, the Architect shall have no 
authority to order or approve any material deviation from the Contract Documents, whether or not 
such deviation affects the Contract Sum or other Substantial Completion Date (as defined herein).  
In the event any such deviation is sought, prior written approval from the Owner’s Representative 
and the Owner must be obtained.  The Architect may decide quality issues and may approve non-
material deviations from the Contract Documents. 

 
26. IN PARAGRAPH (4.3.4) IN THE FOURTH SENTENCE DELETE THE WORD “decision” AND 

SUBSTITUTE THE WORD “recommendation”. 
 
 IN PARAGRAPH (4.3.4) IN THE LAST SENTENCE DELETE THE WORD “determination” AND 

SUBSTITUTE THE WORD “recommendation”. 
 
27. DELETE PARAGRAPH (4.3.10) IN ITS ENTIRETY. 
 
28.  DELETE PARAGRAPH (4.4.1) AND SUBSTITUTE THE FOLLOWING: 
 

  “Claims, disputes and other matters in question between the Contractor and the Owner relating to the 
execution or progress of the Work or the interpretation of the Contract Documents shall be initially 
referred in writing to the Architect for a recommendation.” 

 
29. IN PARAGRAPH (4.4.2) AFTER “(2)” ADD THE WORD “recommend” AND CHANGE THE WORD 

“reject” TO “rejecting”. 
 
 IN PARAGRAPH (4.4.2) AFTER “(3)” ADD THE WORD “recommend” AND CHANGE THE WORD 

“approve” TO “approving”. 
 
 IN PARAGRAPH (4.4.2) AT THE END OF THE SENTENCE DELETE THE WORD “resolve” AND 

ADD THE WORDS “make recommendation on”. 
 
30. IN PARAGRAPH (4.4.3) DELETE THE WORD “decision” AND SUBSTITUTE THE WORD 

“recommendation”. 
 
31. IN PARAGRAPH (4.4.4) IN THE LAST SENTENCE DELETE THE WORDS “either reject or approve the 

Claim” AND SUBSTITUTE THE WORDS “provide a recommendation regarding the Claim in accordance 
with Paragraph 4.2.2”. 

 
IN PARAGRAPH (4.4.4) AT THE END OF THE LAST SENTENCE DELETE THE WORDS “in whole 
or in part.” 

 
32.  DELETE PARAGRAPHS (4.4.5) AND (4.4.6) IN THEIR ENTIRETY. 
 
33. IN PARAGRAPH (4.4.8) DELETE THE WORD “resolution” AND SUBSTITUTE THE WORDS “final 

recommendation”.   
 

IN PARAGRAPH (4.4.8) AFTER THE WORD “Architect,” ADD THE WORD “or”. 
 
IN PARAGRAPH (4.4.8) AT THE END OF THE SENTENCE DELETE THE WORDS “or by arbitration”. 
 

34. IN PARAGRAPH (4.5.1) DELETE THE WORD “decision” AND SUBSTITUTE THE WORD 
“recommendation”. 

 
 IN PARAGRAPH (4.5.1) DELETE THE WORDS “arbitration or”. 
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35. IN PARAGRAPH (4.5.2) IN THE SECOND SENTENCE DELETE THE WORDS “a demand for 

arbitration” AND SUBSTITUTE THE WORDS “legal or equitable proceedings”. 
 

IN PARAGRAPH (4.5.2) AFTER THE WORDS “proceed in advance of “ DELETE THE WORDS 
“arbitration or”. 

 
36. IN PARAGRAPH (4.5.3) DELETE THE FIRST SENTENCE. 
 
37. DELETE SECTION (4.6) IN ITS ENTIRETY. 
 
38. IN PARAGRAPH (5.2.1) DELETE THE FIRST SENTENCE AND SUBSTITUTE: 
 
  “The subcontractors/suppliers listed by the Contractor on the Major Subcontractor/Supplier List 

(submitted with the Bid) shall not be changed without the written consent of the Owner.” 
 
 IN PARAGRAPH (5.2.1) IN THE SECOND SENTENCE DELETE THE WORDS “Architect will” AND 

SUBSTITUTE THE WORDS “Owner’s Representative will”. 
 
 IN PARAGRAPH (5.2.1) IN THE SECOND SENTENCE AFTER THE WORDS “promptly reply to” ADD 

THE WORDS “any request made by”. 
 
 IN PARAGRAPH (5.2.1) IN THE SECOND SENTENCE AFTER THE WORDS “any such proposed” 

ADD THE WORDS “change in”. 
 
 IN PARAGRAPH (5.2.1) IN THE LAST SENTENCE DELETE THE WORDS “Owner or Architect” AND 

SUBSTITUTE THE WORDS “Owner’s Representative”. 
 
 IN PARAGRAPH (5.2.1) IN THE LAST SENTENCE DELETE THE WORD “promptly” AND ADD THE 

WORDS “within 10 calendar days (of receipt of written request for such change from the Contractor)”. 
 
39. IN PARAGRAPH (6.2.2) BEFORE THE WORD “Architect” ADD THE WORDS “Owner and”. 
 
40. IN PARAGRAPH (6.3.1) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORD “Owner”. 
 
41. IN PARAGRAPH (7.2.1) DELETE THE WORDS “the Architect” AND SUBSTITUTE THE WORDS “the 

Owner’s Representative”. 
 
 ADD THE FOLLOWING PARAGRAPHS TO SECTION (7.2): 
 

7.2.3 A Change Order shall include all of the Contractor’s costs associated therewith. 
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7.2.4 The Contractor shall not accept any request for a Change Order from any person other than the 

Owner and may not perform any work asserted to constitute a change in the Work until the Owner 
has approved the Change Order in writing, unless the Owner authorizes the Contractor, in writing, to 
proceed with a change prior to the Owner’s final approval.  Notwithstanding anything to the 
contrary herein, the Contractor shall not charge for overtime services in the performance of any 
Change Order Work, unless the Owner has specifically authorized overtime in writing.  Owner may 
competitively bid changes in the Work and Contractor, Subcontractor and suppliers shall provide 
Owner with all documents Owner requests to facilitate such competitive bidding of changes in the 
Work. 

 
 7.2.5 There shall be no change in the Work, whether an alteration or addition to the Contract Sum or to 

any amounts due under the Contract Documents or to a change in the Contract Time, unless and 
until such alteration or addition has been authorized by a written Change Order executed and issued 
in accordance and compliance with the requirements with this Article 7 or by written authorization 
to proceed with such change in the Work signed by the Owner or as otherwise provided pursuant to 
the Contract Documents.  The requirements set forth in this Paragraph 7.2.5 are of the essence.  No 
claim that the Owner has been unjustly enriched by any alteration or addition to the Work, whether 
or not any such unjust enrichment to the Work or to the Owner in fact exists, shall form the basis of 
any claim for an increase in any amount due under the Contract Documents or a change in the 
Contract Time, and the terms of a fully-executed Change Order shall be conclusive. 

 
42. IN PARAGRAPH (7.3.1) DELETE THE WORDS “the Architect” AND SUBSTITUTE THE WORDS “the 

Owner’s Representative”. 
 
43. IN PARAGRAPH (7.3.4) DELETE THE WORDS “the Architect” AND SUBSTITUTE THE WORDS “the 

Owner’s Representative”. 
 
44. IN PARAGRAPH (7.3.6) IN THE FIRST SENTENCE DELETE THE WORD “determined” AND 

SUBSTITUTE THE WORD “recommended”. 
 
45. IN PARAGRAPH (7.3.7) IN THE FIRST SENTENCE AFTER THE WORD “Architect” ADD THE 

WORDS “and the Owner’s Representative”. 
 
46. IN PARAGRAPH (7.3.8) DELETE THE WORDS “the Architect” AND SUBSTITUTE THE WORDS “the 

Owner’s Representative”. 
 

47. IN PARAGRAPH (7.3.9) DELETE THE WORD “determination” AND SUBSTITUTE THE WORD 
“recommendation”. 

 
48. IN PARAGRAPH (8.1.3) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS “Owner’s 

Representative”. 
 
49. ADD THE FOLLOWING PARAGRAPHS TO SECTION (8.2) . 
 
  8.2.4 All work shall be "Substantially Complete" as required by the Instructions to Bidders and the 

Agreement Between Owner and Contractor. 
 
  8.2.5 It is further agreed that said completion schedule is reasonable, and the Contractor shall prosecute 

said work regularly, diligently and continuously at such rate of progress as will insure full 
completion thereof within the time specified. 

 
  8.2.6  Provided, however, the following exceptions: 
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   .1 Any preference, priority or allocation order duly issued by the United States Government. 
 
   .2 Any unforeseeable cause beyond the control and without the fault or negligence of the 

Contractor, including acts of God, or of a public enemy, acts of the Owner, acts of another 
Contractor in performance of a separate contract with the Owner, fire, floods, epidemics, 
quarantine restrictions, strikes, freight embargoes and unusually severe weather.  The criteria 
on which the unusually severe weather shall be based is the average precipitation/temperatures 
received in the project area, as recorded over a period of the last five (5) years at the local area 
United States Weather Station.  Any extension of time due to unusually severe weather must 
be requested by the Contractor on the basis of documented records of the actual 
precipitation/temperatures during the contract time period, compared with the normal/average 
for the area.  Also, the criteria shall include the number of excessive precipitation or extreme 
cold days (i.e., days in which the temperature would adversely affect the type of work being 
constructed) over the same period and whether or not the Contractor's force worked on said 
days or stage of construction was affected. 

 
   .3 Any delays of subcontractors occasioned by any of the causes specified in this paragraph. 
 
  8.2.7 Provided further that the Contractor shall, within seven (7) days from the beginning of any such 

delay during the performance of the Contract, notify the Owner's Representative in writing of the 
alleged cause of such delay. 

 
50. IN PARAGRAPH (8.3.1) DELETE THE WORDS “and arbitration”. 
 
 IN PARAGRAPH (8.3.1) DELETE THE WORD “determine” AND SUBSTITUTE THE WORD 

“recommend”. 
 
51. DELETE PARAGRAPH (9.2.1) AND SUBSTITUTE THE FOLLOWING: 
 
  “Before the first Application for Payment, the Contractor shall submit to the Owner’s Representative a 

schedule of values allocated to various portions of the Work, prepared in such form and supported by such 
data to substantiate its accuracy as the Architect and Owner’s Representative may require.  This schedule, 
unless objected to by the Architect and Owner’s Representative, shall be used as a basis for reviewing the 
Contractor’s Applications for Payment.” 

 
52. IN THE FIRST SENTENCE OF (9.3.1), CHANGE "ten" TO "forty five”. 
 
 IN PARAGRAPH (9.3.1) IN THE FIRST SENTENCE DELETE THE WORD “Architect” AND 

SUBSTITUTE THE WORDS  “Owner’s Representative”. 
 
 ADD THE FOLLOWING TO THE END OF PARAGRAPH (9.3.1): 
 
  Payment requests shall consist of AIA Documents #702 "Application and Certificate for Payment"; AIA 

#703 "Continuation Sheet"; Contractors Affidavit of Payment to Subcontractors and Suppliers; Weekly 
Workforce Reports; Certified Payroll Form; and Waivers of Lien. (Waivers of Lien are required from the 
general contractor in the full amount of the current payment application, and from all subcontractors, 
suppliers, or workers who provide more than $10,000 of project material/labor of the Work. The waiver 
shall be in the amount(s) listed in the Contractor's Affidavit.)  For final payment, the general contractor 
shall also provide a Waiver of Lien in the full amount of the contract price.   

 
  The Waiver of Lien and Contractor Affidavit forms used shall be the Peoria Park District's 

standard form(s): 1) "Final Waiver of Lien" (for general contractors), 2) "Waiver of Lien - General 
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Contractor's Partial To Cover Only Certain Payments", 3) "Sub-Contractor's Final Waiver of Lien", 4) 
"Waiver of Lien - Sub-Contractor's Partial To Cover Only Certain Payments, and 5) "Contractor's 
Affidavit".  (These forms are included in the Project Manual, and are the required Waiver of Lien forms 
for the project.) 

 
  (If the Contractor is unable to provide the required sub-contractor waiver at the time the application for 

payment is submitted (preferred method) alternatively, it may be provided at the time that payment  is 
delivered by the District.  If the sub-contractor waiver(s) still cannot be provided at that time, the District 
will provide "two-party" checks in which the Contractor and the sub-contractor are named jointly as 
payees.) 

 
  Format of AIA #703 shall follow that of "Schedule of Values".  (See Division 01000 Article IV.)  All 

payment requests shall reflect retainage in the amount of 10% of completed work.   
 
53. IN PARAGRAPH (9.3.1.1) DELETE THE WORDS “or by interim determination of the Architect, but not yet 

included in Change Orders”. 
 
54. ADD THE FOLLOWING SUB-PARAGRAPHS TO PARAGRAPH (9.3.1): 
 
  9.3.1.3 Upon Substantial Completion, the Owner will pay 95% percent of the amount due to the 

Contractor on account. 
 
  9.3.1.4 Monthly progress payments will be made by the Owner on projects lasting more than sixty 

days (from award of the bid to the Substantial Completion date given in the Supplementary 
Instructions to Bidders). 

 
55. ADD THE FOLLOWING SUB-PARAGRAPHS TO PARAGRAPH (9.3.2):  
 
  9.3.2.1   Material stored on site will be considered for payment only when a Schedule of Stored 

Materials with appropriate values accompany the payment request as an attachment. 
 
  9.3.2.2   All material and work covered by partial payments made shall thereupon become the sole 

property of the Owner, but this provision shall not be construed as relieving the Contractor 
from the sole responsibility for the care and protection of material and work upon which 
payments have been made or the restoration of any damaged work, or as a waiver of the 
contract. 

 
56. IN PARAGRAPH (9.4.1) DELETE THE WORDS “Architect” AND “Architect’s” AND SUBSTITUTE 

THE WORDS “Owner’s Representative”  AND  “Owner’s Representative’s”. 
 
 IN PARAGRAPH (9.4.1) DELETE THE PHRASE "with a copy to the Contractor". 
 
57. IN THE FIRST SENTENCE OF PARAGRAPH (9.4.2) DELETE THE WORD “Architect”. 
 
 IN THE FIRST SENTENCE OF PARAGRAPH (9.4.2) AFTER THE WORDS “Architect’s” ADD THE 

WORDS “and Owner’s Representative’s”.   
 
 IN THE FOURTH SENTENCE OF PARAGRAPH (9.4.2) DELETE THE WORDS “Architect has” AND 

SUBSTITUTE THE WORDS “Owner’s Representative and Architect have”. 
 
58. IN PARAGRAPH (9.5.1) DELETE THE WORDS “Architect”  AND  “Architect’s”  AND SUBSTITUTE 

THE WORDS “Owner’s Representative  AND  “Owner’s Representative’s”. 
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59. IN PARAGRAPHS (9.6.1, 9.6.3, AND 9.6.4) DELETE THE WORDS “Architect” AND SUBSTITUTE 
THE WORDS  “Owner’s Representative”. 

 
60. IN PARAGRAPH (9.7.1) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS  “Owner’s 

Representative”. 
 

IN PARAGRAPH (9.7.1) DELETE THE WORDS “or awarded by arbitration”. 
 

61. IN PARAGRAPH (9.8.2) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS “Owner’s 
Representative”.   

 
62. IN THE FIRST SENTENCE OF PARAGRAPH (9.8.3) DELETE THE WORD “Architect” AND 

SUBSTITUTE THE WORDS “Owner’s Representative assisted by the Architect”.   
 

 IN THE SECOND AND THIRD SENTENCES OF PARAGRAPH (9.8.3) DELETE THE WORDS 
“Architect’s” and “Architect” AND SUBSTITUTE THE WORDS “Owner’s Representative’s” and “Owner’s 
Representative”. 

 
63. IN PARAGRAPH (9.8.4) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS “Owner’s 

Representative”. 
 

64. IN PARAGRAPH (9.9.1) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS “Owner’s 
Representative”. 

 
65. IN PARAGRAPH (9.10.1) IN THE FIRST SENTENCE AFTER THE FIRST TWO APPEARANCES OF 

THE WORD ‘Architect” ADD THE WORDS “and Owner’s Representative”. 
 

 IN PARAGRAPH (9.10.1) DELETE THE THIRD AND FOURTH APPEARANCES OF THE WORD 
“Architect” and “Architect’s” AND SUBSTITUTE THE WORDS “Owner’s Representative” and “Owner’s 
Representative’s”. 

 
 IN PARAGRAPH (9.10.1) AFTER THE FIFTH APPEARANCE OF THE WORD “Architect’s” ADD 

THE WORDS “and Owner’s Representative’s”. 
 
 IN THE LAST SENTENCE OF PARAGRAPH (9.10.1) DELETE THE WORD “Architect’s” AND 

SUBSTITUTE THE WORDS “Owner’s Representative’s”. 
 
66. IN PARAGRAPH (9.10.2) DELETE THE WORD “Architect”  AND SUBSTITUTE THE WORD “Owner’s 

Representative”. 
 
67. ADD THE FOLLOWING SUB-PARAGRAPH TO PARAGRAPH (9.10.2): 
 
  9.10.2.1 When all items including items noted within Division 1000 General Requirements are found 

to be complete and in conformance with the Contract Documents, a final payment will be 
issued. 

 
68. IN PARAGRAPH (9.10.3) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS 

“Owner’s Representative”. 
 
69. IN PARAGRAPH (11.1.1) IN THE FIRST SENTENCE AFTER THE PHRASE “as will protect the 

Contractor” ADD THE WORDS “Architect and Owner”. 
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70. IN PARAGRAPH (11.1.2), IN THE FIRST SENTENCE DELETE THE WORDS “limits of liability 
specified in the Contract Documents” AND SUBSTITUTE THE WORDS “limits required in ‘Attachment A – 
Project Specific Insurance Requirements’ (which is included as the last section of the Project Manual and the 
requirements therein shall be made part of the Contract Documents),”. 

 
 IN PARAGRAPH (11.1.2) AFTER THE FIRST SENTENCE ADD: 
 
  “In addition, if any of the work occurs within fifty feet of an active railroad line and the Contractor’s 

general liability coverages provide for exclusions of coverage when working on or near a railroad, the 
Contractor shall provide a separate Railroad Protective Liability Insurance Policy naming the railroad as 
the insured party, with the coverage limits required by that railroad.” 

 
71. IN PARAGRAPH (11.1.3), AFTER THE WORDS “Certificates of insurance” ADD THE WORDS “and 

endorsements to the insurance policy(s) which are”. 
 
 IN PARAGRAPH (11.1.3) AFTER THE WORDS “acceptable to the Owner” ADD THE WORDS “and 

naming the Owner, their agents and consultants as additional insured”. 
 
  ADD THE FOLLOWING SUB-PARAGRAPHS TO PARAGRAPH (11.1) 
 

11.1.4 The Contractor may, at his option, furnish Owner’s Protective Liability Insurance in lieu of 
naming the Owner Additional Insured on the Contractor’s policy, as required above.  This 
insurance shall protect the Owner from claims as set forth in Paragraph 11.1.1 of the General 
Conditions, and to the limits required herein, as shown in “Attachment A”. 

 
11.1.5 The Contractor shall furnish two copies of each of the required Certificates or Endorsements for 

each copy of the Agreement which shall specifically set forth evidence of all coverage required by 
the Contract Documents.  The form of the Certificate(s) or Endorsement(s) shall be those as 
required in “Attachment A”.  The Contractor shall also furnish to the Owner copies of any 
endorsements which limit coverage, or are subsequently issued amending coverage or limits of 
coverage. 

 
72. DELETE PARAGRAPHS (11.3.1, 11.3.2, AND 11.3.3) IN THEIR ENTIRETY. 
 
73. DELETE PARAGRAPH (11.4.1) AND SUBSTITUTE: 
 
  “If the work of the project is being completed by one general or prime contractor rather than multiple 

prime contractors, the Contractor shall purchase and maintain property insurance upon the entire Work at 
the site to the full replacement value thereof.  Such insurance shall be in a company or companies against 
which the Owner has no reasonable objection.  This insurance shall include the interests of the Owner, the 
Contractor, Subcontractors and Sub-subcontractors in the Work. 

 
74. AT THE END OF PARAGRAPH (11.4.1.1) ADD THE FOLLOWING SENTENCE:  “The form of policy 

for this coverage shall be “Completed Value”. 
 
75. DELETE PARAGRAPH (11.4.1.2) IN ITS ENTIRETY. 
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76. DELETE PARAGRAPH (11.4.1.3) IN ITS ENTIRETY AND SUBSTITUTE: 
 
  “If by the terms of this insurance any mandatory deductibles are required, or if the Contractor should elect, 

with the concurrence of the Owner, to increase the mandatory deductible amounts or purchase this 
insurance with voluntary deductible amounts, the Contractor shall be responsible for payment of the  
amount of all deductibles in the event of a paid claim.  If separate contractors are added as insureds to be 
covered by this policy, the separate contractors shall be responsible for payment of appropriate part of any 
deductibles in the event claims are paid on their part of the Project.” 

 
77. DELETE PARAGRAPHS (11.4.3, 11.4.4, AND 11.4.5) IN THEIR ENTIRETY. 
 
78. DELETE PARAGRAPH (11.4.6) AND SUBSTITUTE: 
 
  “The Contractor shall file two certified copies of all policies with the Owner before exposure to loss can 

occur.  If the Owner is damaged by the failure of the Contractor to maintain such insurance and to so 
notify the Owner, then the Contractor shall bear all reasonable costs properly attributable thereto. 

 
79.  DELETE PARAGRAPHS (11.4.7, 11.4.8, 11.4.9, AND 11.4.10) IN THEIR ENTIRETY. 
 
80.   DELETE PARAGRAPH (11.5.1) AND SUBSTITUTE: 
 
  “The Contractor shall furnish a Performance Bond and a separate Labor and Material Payment Bond, each 

for one hundred percent (100%) of the Contract Sum.  Form of these bonds shall be as provided by the 
Owner in the Project Manual and no other form will be accepted.  The Surety shall be authorized to do 
business in the State of Illinois and be acceptable to the Owner. 

 
81. IN PARAGRAPH (12.1.1) DELETE THE WORD “Architect’s”  AND SUBSTITUTE WORDS  “Owner’s 

Representative’s and Architect’s”.  DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS  
“Owner’s Representative”. 

 
82. IN PARAGRAPH (12.1.2) AFTER THE WORD “Architect” ADD THE WORDS  “and Owner’s 

Representative”. 
 
83. IN PARAGRAPH (12.2.1.1) AFTER THE WORD “Architect” ADD THE WORDS  “and Owner’s 

Representative”. 
 
84. IN PARAGRAPH (13.5.4) AFTER THE WORD “Architect” ADD THE WORDS “and Owner’s 

Representative”. 
 
85. IN PARAGRAPH (14.1.1.3) DELETE THE WORD “Architect”  AND SUBSTITUTE THE WORDS 

“Owner’s Representative”. 
 
86. IN PARAGRAPH (14.2.2) DELETE THE PHRASE “, upon certification by the Architect that sufficient 

cause exists to justify such action,”. 
 
87. IN PARAGRAPH (14.2.4) DELETE THE WORD “Architect” AND SUBSTITUTE THE WORDS 

“Owner’s Representative”. 
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88. DELETE PARAGRAPH (14.4.3) IN ITS ENTIRETY AND SUBSTITUTE: 
 
  In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive 

payment for Work executed, and costs incurred by reason of such termination.  In no event, however, will 
such amounts exceed the Contract Sum reduced by the amount of prior payments except for increases 
pursuant to the claims procedure in the Contract Documents.  Subcontracts, subsubcontracts, and purchase 
orders will contain appropriate provisions for termination for convenience under this Paragraph 14.4. 

 
89. ADD THE FOLLOWING ARTICLE 15:  LABOR, SAFETY AND WAGE STANDARDS TO THE 

GENERAL CONDITIONS OF THE CONTRACT: 
 

ARTICLE 15 
 LABOR, WAGE, SAFETY, AND OTHER STANDARDS 

 
 15.1 LABOR STANDARDS.  All employers shall comply with the Employment of Illinois Workers on Public 

Works Act [30 ILCS 570/1 to 570/7]. 
 
 15.2 WAGE STANDARDS. 
 
  15.2.1 PREVAILING WAGE ACT:  Wages and benefits to employees shall comply with all Federal 

and State of Illinois statutes pertaining to public works projects and specifically:  Wages of 
Employees on Public Works [820 ILCS 130/1 - 12]. 

 
  15.2.2 Not less than the prevailing rate of wages as determined by the Park District or the 

Department of Labor shall be paid to all laborers, workers and mechanics performing work 
under this contract.  All contractor's bonds shall include a provision as will guarantee the 
faithful performance of such prevailing wage clause as provided by this bid specification or 
contract. 

 
  15.2.3 The terms “general prevailing rate of hourly wages”, “general prevailing rate of wages” or 
    “prevailing rate of wages” when used in this Act mean the hourly cash wages plus fringe 
    benefits for training and apprenticeship programs approved by the U.S. Department of 
    Labor, Bureau of Apprenticeship and Training, health and welfare, insurance, vacations 
     and pensions paid generally, in the locality in which the work is being performed, to 

employees engaged in work of a similar character on public works. 
 
  15.2.4 PREVAILING WAGE ACT/FOIA 
    Contractors and subcontractors shall submit proof to the Park District of certified payroll 

submission to the Illinois Department of Labor on a monthly basis in compliance with the 
Illinois Prevailing Wage Act.  These records will be kept by the Park District for three years 
and may be reviewed by others through the Freedom of Information Act (FOIA).  The Park 
District will exclude employee’s address, telephone number, and social security number from 
public inspection. 

 
 15.3 SAFETY STANDARDS. 
 
  15.3.1 PROTECTION OF PERSONS AND PROPERTY:  The Contractor and his subcontractors 

shall, at all times, comply with applicable provisions of Federal, State and Local laws. 
 
   15.3.1.1 The Contractor and his sub-contractors shall have written programs complying with 

Occupational Safety and Health Administration standards and/or Illinois Department of 
Labor requirements including, but not limited to the following:  hazardous 
communications, hearing conservation, respirator use, confined space entry, scaffolding, 
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ladders, ventilation, flammable and combustible liquids, and lockout/tagout.  The 
Contractor shall submit documentation of their programs at the request of the Owner's 
Representative, or Occupational Safety and Health Administration and/or Illinois 
Department of Labor officials. 

 
 15.4  EQUAL EMPLOYMENT OPPORTUNITY/AFFIRMATIVE ACTION/SEXUAL HARASSMENT 
 
  15.4.1  During the performance of the contract, the contractor agrees to the following: 
 
   15.4.1.1 That it will not discriminate against any employee or applicant for employment because 

of race, color, religion, sex, marital status, national origin or ancestry, age, physical or 
mental handicap unrelated to ability, or an unfavorable discharge from military service; 
and further that it will examine all job classifications to determine if minority persons or 
women are under-utilized and will take appropriate affirmative action to rectify any 
such under-utilization.  

 
   15.4.1.2  That, if it hires additional employees in order to perform his contract or any portion 

thereof, it will determine the availability (in accordance with the Rules and Regulations 
of the Illinois Department of Human Rights) of minorities and women in the area(s) 
from which it may reasonably recruit and it will hire for each job classification for 
which employees are hired in such a way that minorities and women are not under-
utilized. 

 
   15.4.1.3  That, in all solicitations or advertisements for employees placed by it or on its behalf, it 

will state that all applicants will be afforded equal opportunity without discrimination 
because of race, color, religion, sex, marital  status, national origin or ancestry, age, 
physical or mental handicap unrelated to ability or an unfavorable discharge from 
military service. 

 
   15.4.1.4  That it will have a written sexual harassment policy to include at the minimum, the 

following: 
 
    15.4.1.4.1  a definition of sexual harassment under the law; 
 
    15.4.1.4.2  a description of sexual harassment utilizing examples; 
 
    15.4.1.4.3  a formalized complaint procedure; 
 
    15.4.1.4.4  a statement of victim's rights; 
 
    15.4.1.4.5  directions on how to contact the Illinois Department of Human Rights.  Out-

of-state companies must provide directions for filing with the enforcement 
agency within their state.  Companies that issue a standard policy for all 
business locations must prepare an addendum providing directions on how to 
contact the appropriate enforcement agency; and 

 
    15.4.1.4.6  A recitation that there cannot be any retaliation against employees who elect 

to file charges. 
 
    15.4.1.4.7  In addition, it is recommended that the employer post a copy of the sexual 

harassment policy in a prominent and accessible location and distribute it in a 
manner to assure notice to all employees on an annual basis. 
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    15.4.1.4.8  The Illinois Human Rights Act specifically provides that all documents may 
meet, but cannot exceed, the sixth grade literacy level.  Therefore, the 
employers sexual harassment policy must be stated in plain language and in 
"laymen's terms". 

  
   15.4.1.5 That it will send to each labor organization or representative of workers with which it 

has or is bound by a collective bargaining or other agreement or understanding, a notice 
advising such labor organization or representative of the contractor's obligations under 
the Illinois Human Rights Act and the Department's Rules and Regulations.  If any such 
labor organization or representative fails or refuses to cooperate with the contractor in 
its efforts to comply with such Act and Rules and Regulations, the contractor will 
promptly so notify the Department and the contracting agency and will recruit 
employees from other sources when necessary to fulfill its obligations thereunder. 

 
   15.4.1.6. That it will submit reports as required by the Department's Rules and Regulations, 

furnish all relevant information as may from time to time be requested by the 
Department or the contracting agency, and in all respects comply with the Illinois 
Human Rights Act and the Department's Rules and Regulations. 

 
   15.4.1.7. That it will permit access to all relevant books, records, accounts and work sites by 

personnel of the contracting agency and the Department for purposes of investigation to 
ascertain compliance with the Illinois Human Rights Act and the Department's Rules 
and Regulations. 

 
   15.4.1.8. That it will include verbatim or by reference the provisions of this clause in every 

subcontract it awards under which any portion of the contract obligations are undertaken 
or assumed, so that such provisions will be binding upon such  

     subcontractor.  In the same manner as with other provisions of this contract, the  
     contractor will be liable for compliance with applicable provisions of this clause by such 

subcontractors; and further it will promptly notify the contracting agency and the  
Department in the event any subcontractor fails or refuses to comply therewith.  In 

addition, the contractor will not utilize any subcontractor declared by the Illinois Human 
Rights Commission to be ineligible for contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporations. 

 
 15.4.2 In the event of the contractor's non-compliance with the provisions of the Illinois Human Rights Act, 

the contractor may be declared ineligible for future contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporation, and the contract may be 
cancelled or voided in whole or in part, and such other sanctions or penalties may be imposed or 
remedies invoked as provided by statute or regulations. 

 
 

END OF SUPPLEMENTARY GENERAL CONDITIONS 
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DIVISION 010000 
 GENERAL REQUIREMENTS 

 
 
SECTION 010000 - GENERAL 
A. SUMMARY OF THE WORK 
 1. The Work covered under this Contract consists of that work described by the Invitation to Bid, the Instructions/Supplemental Instructions to 

Bidders, the Bid/Proposal Form, the General/Supplemental Conditions of the Contract, these General Requirements, the Plans, and the Technical 
Specifications.   

 2. The Contractor shall be responsible for all items incidental to the scope of the Work intended by the bidding documents as per A.1 above, 
including but not limited to, expenses incurred by the requirements of various Sections of Division 010000, unless specifically stated otherwise 
herein. 

 3. Changes to the Work as required by approved Change Orders shall be at the expense of the Owner, however, requests for additional payments 
made after the fact will not be considered. 

 
B. OCCUPANCY BY OWNER.   
 1. The Owner reserves the right to occupy any portion of the project before it has been entirely completed, with the understanding that such 

occupancy shall in no way constitute acceptance of the work, in whole or in part, or of any work performed under the Contract, provided that such 
occupancy does not substantially interfere with completion of the work by the Contractor. 

 
SECTION 012300 – ALTERNATES 
A. Alternates to the Bid are set forth in the Supplementary Instructions to Bidders and are listed in the Bid Form. 

1. Accepted Alternates have been incorporated into the Agreement. 
 
B. Bid  Alternate pricing, as set forth in the Supplementary Instructions to Bidders and the Bid Form, shall be good for a minimum of 90 calendar days after 

the date of the Bid opening, and the Owner reserves the right to accept Alternates up to that time. 
 
 
SECTION 012600 - CHANGE ORDERS 
A. OWNER'S REPRESENTATIVE'S FIELD ORDERS 
 1. From time to time during progress of the Work the Owner's Representative may issue an "Owner's Representative's Field Order" which interprets 

the Contract Documents or orders minor changes in the Work without change in Contract Sum or Contract Time.   
 2. Should the Contractor consider that a change in Contract Sum or Contract Time is required he shall submit an itemized proposal to the Owner's 

Representative immediately and before proceeding with the Work.  If the proposal is found to be satisfactory and in proper order, the Field 
Order will be superseded by a Change Order. 

 
B. PROPOSAL REQUESTS   
 1. From time to time during the progress of work the Owner's Representative may issue a "Proposal Request" for an itemized quotation for changes to 

the Work which may result in a change to the Contract Sum or Contract Time. This document is not a Change Order and is not a direction to 
proceed with the changes described therein. 

 
C. CHANGE ORDERS 
 1. Change Orders are written documents describing changes in the Work, in the Contract Sum, in the Contract Time of Completion, or any 

combination thereof.  Change Orders must be signed by both the Owner and the Architect/Owner's Representative prior to proceeding with the 
Work subject to the Change Order.  REQUESTS FOR "EXTRA'S" OR OTHER ADDITIONAL PAYMENTS OVER AND ABOVE THE 
CURRENT CONTRACT SUM WILL NOT BE CONSIDERED WITHOUT THE PRIOR, WRITTEN APPROVAL OF BOTH THE 
OWNER AND THE OWNER'S REPRESENTATIVE. 

  a) INITIATION.  Change Orders may be initiated by a "Field Order" or "Proposal Request" per paragraphs "A" and "B" above.  In addition, 
either the Contractor or Owner (or Owner's Representative) may initiate a Change Order through: 

   1) Discovery of a discrepancy in the Contract Documents, 
   2) Discovery of concealed conditions or, 
   3) Discovery, during the course of the Work, of methods of accomplishing the Work in a better or more economical manner. 
  b)  PROCESSING CHANGE ORDERS. 
   1) Change Orders will be dated and will be numbered in sequence. 
   2) The Change Order will describe the change or changes, or will refer to the Proposal Requests or Field Orders involved. 
   3) The Owner's Representative will issue three copies of each Change Order to the Contractor. 
   4) The Contractor promptly shall sign all three copies and return them to the Owner's Representative. 
   5) The Owner and Owner's Representative will retain two signed copies in their files, and will forward one signed copy to the 

Contractor. 
   6) Should the Contractor disagree with the stipulated change in Contract Sum or change in Contract Time of Completion, or both: 
    i) The Contractor promptly shall return all three of the Change Orders, unsigned by him, to the Owner's Representative with 

a letter signed by the Contractor stating the reason or reasons for the Contractor's disagreement. 
    ii) The Contractor's disagreement with the Change Order shall not in any way relieve the Contractor of his responsibility to 

proceed with the change as ordered and to seek settlement of the dispute under pertinent provisions of the Contract 
Documents. 

 
 
SECTION 012900 – PAYMENT PROCEDURES 
A. SCHEDULE OF VALUES 
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 1. Prior to the start of construction, submit a proposed Schedule of Values to the Owner's Representative which shows a detailed breakdown of the 
agreed Contract Sum showing values allocated to each of the various parts of the Work, as specified herein and in other provisions of the Contract 
Documents.   

  a) The Schedule of Values is required to be compatible (in the same format) with the Application for Payment "Continuation Sheet", AIA 
G703. 

 2. If not requested to submit additional data or to modify the submitted Schedule of Values within ten (10) days of submittal, the initially submitted 
Schedule shall be deemed approved. 

 
B. APPLICATIONS FOR PAYMENT 
 1. Progress payments will be made only if specifically called for in the Agreement.  In all other cases, the Contractor may submit an Application for 

Payment (3 copies) upon Substantial Completion (95% of the Contract Sum), with the balance of the Contract Sum to be paid at Final Completion. 
  a) Paragraph #52 of the Supplementary General Conditions defines the documentation required for each payment request. 
  b) Applications for payment shall be delivered to the Owner's Project Manager at: 
 

Department of Planning, Design, and Construction 
Peoria Park District 

Bradley Park Equipment Service 
1314 N. Park Road 

Peoria, Illinois  61604 
 
 
SECTION 013100 - PROJECT MEETINGS 
A. PRECONSTRUCTION CONFERENCE 
 1. Conduct a preconstruction conference prior to the start of the Work, at the location of the Work. Provide attendance by the designated personnel of 

the Contractor, including Sub-contractor's and/or suppliers of major components of the Work, if requested by the Owner's Representative. 
  a) AGENDA.  Discuss items of significance that could affect progress including such topics as: 
   1) Tentative construction schedule.  
   2) Critical Work sequencing.  
   3) Designation of responsible personnel.  
   4) Procedures for processing field decisions and Change Orders.  
   5) Procedures for processing Applications for Payment.  
   6) Distribution of Contract Documents.  
              7) Submittal of Shop Drawings, Product Data and Samples.  
   8) Preparation of record documents.  
   9) Use of the premises.  
   10) Office, Work and storage areas.  
   11) Equipment deliveries and priorities.  
   12) Safety procedures.  
   13) First aid.  
   14) Security.  
   15) Housekeeping.  
   16) Working hours.  
   17) Permits and Permitting Agency Requirements   
 
B. PROJECT MEETINGS   
 1. Project Meetings will be held per the schedule determined at the Preconstruction Conference, or as needed for proper coordination and 

administration of the project.   
  a) AGENDA   
   1) Review and correct or approve minutes of the previous progress meeting. 
   2) Review progress of the Work since last meeting, including status of submittals for approval. 
   3) Identify problems which impede planned progress. 
   4) Develop corrective measures and procedures to regain planned schedule. 
   5) Complete other current business. 
 
C. REPORTING 
 1. Distribute copies of the minutes of each meeting to each party present, and to other parties who should have been present, no later than three 

business days after each meeting. 
 
 
SECTION 013300 - SUBMITTALS 
A. Requirements for shop drawings, samples, mock-ups, product data, etc., relative to specific elements or components of the work are called out in the 

various sections of the Technical Specifications. 
 1. Submit items to allow for Owner's Representative's review and approval, potential re-submission if full approval is not given, ordering, delivery, 

fabrication time, etc., so as to allow the Work to proceed in a timely manner and in conformance with the project schedule. 
 
B. OTHER CONTRACTOR SUBMITTALS 
 1. Unless otherwise modified the Contractor shall also submit: 
  a) A "bar chart" type proposed construction schedule, within ten days after award of the Bid. 
  b) Other submittals as required by other section of Division 010000. 
 
C. Submission of the required Bonds and Certificate of Insurance are to be made prior to the Owner's issuance of a Notice to Proceed. 
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SECTION 014000 – QUALITY/REGULATORY REQUIREMENTS 
A. GENERAL:  Contractors shall comply with all laws, rules and regulations governing the work.    
 1. When Contractor observes that contract documents are at variance with specified codes, notify Owner's Representative in writing immediately.  

Owner's Representative will issue all changes in accord with General Conditions.  
 2. When Contractor performs any work knowing or having reason to know that the work is contrary to such laws, rules and regulations and fails to so 

notify the Owner's Representative, Contractor shall pay all costs arising therefrom.  However, it will not be the Contractor's primary responsibility 
to make certain that the contract documents are in accord with such laws, rules and regulations.  

 
B. SAFETY: 
 1. Comply with all federal, state, and local laws, rules and regulations governing the installation/construction of the work. 
 2. Develop and utilize safety program and training for workmen and sub-contractor employees. 
 
C. TESTING 
 1. TESTS AND INSPECTIONS REQUIRED   
  a) Provide all tests and inspections required by governmental agencies having jurisdiction, as required by provisions of the Contract 

Documents and/or as specifically required by sections of the Technical Specifications. 
 2. PAYMENT FOR TESTING 
  a) Include within the Contract Sum an amount sufficient to cover all testing, re-testing, and inspections required by the Contract documents 

and/or the Technical Specifications. Additionally pay for all testing and inspections required by all governmental agencies having 
jurisdiction. 

   1) The Owner will pay for any testing and inspecting specifically requested by the Owner's Representative which are over and above 
those described in Paragraph 1.a) above. 

   2) When initial tests (over and above those defined by 1.a) above) requested by the Owner's Representative indicate non-compliance 
with the Contract Documents, costs of initial tests associated with that non-compliance will be deducted by the Owner from the 
Contract Sum, and subsequent retesting occasioned by the non-compliance shall be performed by the same testing laboratory and 
the costs thereof shall be paid by the Contractor. 

 3. WAIVER OF INSPECTION AND/OR TESTS 
  a) Specified inspections and/or tests may be waived only by the specific written approval of the Owner's Representative, and such waivers 

will be expected to result in credit to the Owner equal to normal cost of such inspection and/or test. 
 
 
SECTION 014200 - REFERENCE STANDARDS AND DEFINITIONS 
A. Copies of Standards:  Each entity engaged in construction on the Project is required to be familiar with industry standards applicable to that entity's 

construction activity.  Copies of applicable standards are not bound with the Contract Documents. 
 1. Where copies of standards are needed for performance of a required construction activity the Contractor shall obtain copies directly from the 

publication source. 
 2. Although copies of standards needed for enforcement of requirements may be included as part of required submittals the Architect reserves the 

right to require the Contractor to submit additional copies as necessary for enforcement of requirements. 
 
B. Abbreviations and Names:  Trade association names and titles of general standards are frequently abbreviated.  Where such acronyms or abbreviations are 

used in the Specifications or other Contract Documents they mean the recognized name of the trade association standards generating organization authority 
having jurisdiction or other entity applicable to the context of the text provision.  Refer to the Encyclopedia of Associations, published by Gale Research 
Co. available in most libraries. 

 
C. Definitions: Architect, Owner's Representative, and Owner's Project Manager 
 1. ARCHITECT:  The Architect shall be the person or entity designated by the Owner as the Owner’s Representative and shall be identified as such 

in the Agreement Between Owner and Contractor, and is referred to throughout the Contract Documents as if singular in number and masculine in 
gender. 

 2. OWNER'S REPRESENTATIVE:  The duties of the Owner’s Representative as listed in the Project Manual, include but are not limited to, 
construction phase observation and technical administration services. 

  a) LIMITS OF AUTHORITY:  The Owner’s Representative shall be authorized to provide approvals and interpretations concerning the 
plans, specifications and progress of the Work as bid, but is not authorized to change the scope of the Work on behalf of the Owner. 

 3. OWNER'S PROJECT MANAGER:  The Owner's Project Manager will represent, act on behalf of, and provide interface between the Owner and 
the Contractor in respect to contract administration and/or other matters which affect the scope of the Work. 

  a) Unless defined otherwise in the Project Manual, the Owner's Project Manager shall be a designated member of the Planning, Design, and 
Construction Division of the Peoria Park District. 

  b) The Owner's Project Manager will also be the Owner's Representative and will provide construction phase observation and technical 
administration services, if a consultant Architect has not been engaged to do so, by the Owner.  

 
 
SECTION 015000 – TEMPORARY FACILITIES & CONTROLS 
A. MOBILIZATION 
 1. Furnish all labor, tools, materials, equipment, and incidentals necessary for preparatory work. 
 2. Provide and establish personnel, equipment, supplies, materials, offices or buildings, and other facilities necessary to work on the project. 
 3. Demobilize all of the above and remove temporary facilities at the completion of the project. 
 
B. BARRIERS, PROTECTION OF SITE AND PROPERTY 
 1. GENERAL 
  a) Owner's improvements to remain, existing utilities, as well as adjacent site improvements shall be protected from damage by barriers, 

guards and coverings.  Damaged work shall be replaced or repaired to condition prevailing at time of signing of contract, at no additional 
cost to Owner. 
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  b) Provide 6’ high, continuous chain link or orange plastic (used materials acceptable) construction fence to prohibit unauthorized personnel 
or public entry from the site of the Work.  (Substitutions may be considered; submit request in writing to the Owner’s Representative.) 

  c) Contractor shall provide, erect and maintain additional planking, fences, protective canopies, railings, shoring, lights, warning signs, etc., 
as needed for the protection of adjacent property and the public. 

 2. LANDSCAPE PROTECTION 
  a) All live, healthy trees, shrubs, etc. on the site or on the street fronts of the site, not specified to be removed and not interfering with 

installation of new work required hereunder, shall be protected against injury from construction operations.   
  b) All shade trees which are to remain and which are liable to damage during the building operations, shall be properly boxed and protected 

from damage during the course of construction work as directed by the Park District.  No site-related work shall occur until the 
required tree protection (fencing, boxing, etc.) has been installed and approved by the Owner or his representative. 

   1) LIQUIDATED DAMAGES:  The Owner reserves the right to charge the Contractor for damage to existing trees, and to deduct 
the charges from the amounts due the Contractor, based on the following schedule: 

    aa) Broken limbs 1" or over in diameter: $50 per caliper inch of limb 
    bb) Trenching or grading within the tree dripline 
     or 20' from the trunk, whichever is less, of $100 per tree/per foot within dripline, 
     trees 4" or over in caliper diameter: or within 20' minimum if applicable 
    cc) Damage to tree trunks, including "barking", 
     nicking, gouging, etc. $150 per caliper inch of tree, per each         injury  
 3. BARRIERS/CONSTRUCTION FENCE MATERIALS 
  a) 2" open mesh chain link fence, 72" high minimum, galvanized, with appropriately sized posts; gates where indicated.   
  b) Alternate barrier fencing materials may be acceptable, however, no additional payments will be made on account of approval of alternate 

barrier/safety fencing materials. 
  c) Materials may be new or used, if in serviceable condition. 
 4. WATCHMAN SERVICE 
  a) The Owner will not be responsible for loss due to theft or other damage which is not covered under Property Insurance.  The Contractor 

shall make such arrangements for watchman service as he considers necessary and he shall be responsible for all loss or damage of his 
property, equipment, material, etc., at the site, and he shall make good such damage or loss without any additional cost to the Owner. 

 5. EXISTING IMPROVEMENTS - PROTECTION 
  a) The Contractor shall be entirely responsible for all injuries to water pipes, electric conduits or cables, drains, sewers, gas mains, poles, 

telephones and telegraph lines, streets, pavements, sidewalks, curbs, culverts, retaining walls, building walls, foundation walls, or other 
structures of any kind met with during the progress of the Work, and shall be liable for damages to public or private property resulting 
therefrom. 

 
C. CONSTRUCTION ACCESS, ROADS, AND PARKING AREAS 
 1. CONTRACTOR'S USE OF PREMISES 
  a) The Contractor shall require that all personnel who will enter upon the Owner's property certify their awareness of and familiarity with the 

requirements of this Section. 
 2. CONSTRUCTION ACCESS 
  a) To avoid traffic conflict with vehicles of the Owner's employees and customers, and to avoid over-loading of streets and driveways 

elsewhere on the Owner's property, limit the access of trucks and equipment to the route shown (IF SHOWN) on the Drawings as "Access 
Route".  If access route is not shown on the Drawings, coordinate construction access and routes with the Owner's Project Manager. 

  b) Do not permit such vehicles to park on any street or other area of the Owner's property except in the area shown on the Drawings as 
"Contractor's Parking Area".  If not shown on the drawings, the Contractor's Parking Area shall be as designated by the Owner's Project 
Manager. 

  c) Provide adequate protection for curbs and sidewalks over which trucks and equipment pass to reach the job site. 
 3. SECURITY 
  a) Restrict the access of all persons entering upon the Owner's property in connection with the Work to the Access Route and to the actual 

site of the Work. 
 
D. TEMPORARY ENVIRONMENTAL CONTROLS 
 1. GENERAL 
  a) Provide temporary environmental controls at the site of the Work to ensure that construction operations have no harmful effects on 

adjacent properties and on members of the public who may come in proximity to the Work, and/or the employees of the Owner who are 
engaged in regular daily tasks and operations and are unable to be relocated to another work site during construction operations. 

  b) Owner reserves the right to stop the Work, at the Contractor's expense, until the Contractor provides necessary control measures for the 
conditions listed below; additionally, the Owner reserves the right to perform or have performed necessary control measures, should the 
Contractor refuse to do so at the time requested and to deduct the cost of those expenses from the amount due the Contractor. 

 2. DUST CONTROL 
  a) Provide dust control materials to minimize dust from construction operations. Prevent air-borne dust from dispersing into the atmosphere. 
 3. WATER CONTROL 
  a). Control surface water to prevent damage to the project, the site and adjoining properties. 
   1) Control fill, grading, and ditching to direct surface drainage away from excavations, pits, tunnels, and other construction areas; 

direct drainage to proper runoff channels or storm drainage utilities. 
  b) Provide, operate and maintain hydraulic equipment of adequate capacity to control surface water. 
  c) Dispose of drainage water in a manner to prevent flooding, erosion silting, or runoff of silt or sediment or other damage to all portions of 

the site or to adjoining properties. 
 4. RODENT CONTROL 
  a) Provide rodent control to prevent infestation of construction or storage areas. 
   1) Use methods and materials which will not adversely affect conditions at the site or on adjoining properties. 
 5. DEBRIS CONTROL 
  a) Maintain all areas free of extraneous debris, waste, and rubbish. 
 6. POLLUTION CONTROL 
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  a) Prevent contamination of soil, water or atmosphere by the discharge of noxious substances from construction operations. 
  b) Provide equipment and personnel, perform emergency measures to contain all spillages, and to remove contaminated soils or liquids. 
   1) Excavate and dispose of all contaminated earth off-site.  Replace with suitable compacted fill and topsoil. 
  c) Take special measures, as necessary, to prevent harmful substances from entering public waters, including lakes, streams, intermittent 

drainage channels, and storm or sanitary sewers. 
 7. EROSION CONTROL 
  a) Plan and execute construction and earthwork in a manner to control surface drainage from cuts and fills, and from borrow and waste 

disposal areas, to prevent erosion and sedimentation. 
   1) Schedule the Work to minimize the areas of bare soil exposed at one time, if possible. 
   2) Provide temporary control measures such as berms, dikes, and drains to prevent runoff of silt or sediment from the site. 
   3) Comply with Section 015713. 
 
E. PROJECT IDENTIFICATION AND SIGNAGE 
 1. GENERAL 
  a) Provide and install project identification sign, if located and/or called out on the Drawings. 
 2. SUBMITTALS 
  a) Provide shop drawing(s) of proposed sign/sign installation to Owner's Representative for approval, prior to installation 
 3. INSTALLATION 
  a) Provide project sign as detailed on Drawings 
  b) If not detailed on Drawings provide project identification sign per the following minimum requirement: 
   1) Content 
    aa) Name of project   
    bb) Name of Owner 
    cc) Name of Architect(s) and major consultants 
    dd) Names of Contractor and major subcontractors 
    ee) Allow additional 200 characters of text explaining the project 
    
   2) Construction 
    aa) Size: 4' x 8'  
    bb) Materials: Min. 5/8" AC DFPA Exterior Plywood, with (2) 4" x 4" x 12' long pressure treated post supports 
    cc) Paint: paint front and back, seal edges, provide content as approved by Owner's Representative.  Conform to recognized 

sign painting standards in selection of paint materials.  Use only professional sign painter with three years minimum 
experience to apply sign graphics and lettering. 

   3) Install sign in a manner consistent with length of time of construction operations. Remove sign and fill post holes at project 
completion. 

 
F. FIELD OFFICES 
 1. TEMPORARY FACILITIES 
  Provide and pay for temporary (new, or used if in serviceable condition) facilities and controls needed for the Work, if called out on the Drawings, 

which may include, but are not necessarily limited to: 
  a) Temporary utilities such as heat, water, electricity, and telephone; 
  b) Field office for the Contractor's personnel (required if shown on the Drawings; otherwise at the Contractor's option and expense). 
   1) Conform with requirements for Engineer's Field Office Type B, as defined in Article 646.04 of the Standard Specifications for 

Road and Bridge Construction - Illinois Department of Transportation. 
  c) Sanitary facilities; 
  d) Enclosures such as tarpaulins, barricades, and canopies; 
  e) Temporary fencing of the construction site; 
  f) Project sign. 
 2. Comply with Federal,  State, and local codes and regulations. 
  a) Maintain temporary facilities and controls in proper and safe condition throughout the progress of the work.  The Contractor is responsible 

for conformance with all safety codes and regulations for all Work under his jurisdiction, including that of Sub-Contractors. 
 3. Locate temporary facilities as shown on the Drawings, or as approved by the Owner's Representative if not shown on the Drawings. 
 

 
SECTION 015713 – EROSION & SEDIMENT CONTROL 

 
A. RELATED DOCUMENTS 
 1. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 1 Specification Sections, apply to 

this Section. 
 
B. SUMMARY 
 1. This Section includes the following: 
  a) Site erosion and sediment control 

   b) Silt fencing 
   c) Ditch checks 
   d) Erosion control blankets 
   e) Culvert and inlet protection 
   f) Stabilized entrance 
  2. Related Sections include the following: 

  a) Division 31 – Earthwork. 
   b) Division 32 – Exterior Improvements. 
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 3. Erosion and Sediment Control Statement:  The Peoria Park District takes the issue of construction related erosion and sediment control extremely 
seriously.  The Peoria Park District is a community leader in the conservation and protection of our area’s natural resources.  This project will be 
watched closely by both staff and citizens for compliance with erosion and sediment control regulations and specifications. 

 
C. QUALITY ASSURANCE 

1. Materials and methods of construction shall comply with the following standards: 
 a) Illinois Department of Transportation 
 b) City of Peoria 

 
D. PRODUCTS 
 1. Silt Fencing 
  a) Fabric for silt fencing shall consist of woven or nonwoven filaments of polypropylene, polyester, or polyethylene.  Fabric shall be resistant 

to degradation by ultraviolet light and heat exposure.  Fabric shall be rot, insect, and mildew proof, and have a high resistance to tearing. 
 1) Fabric shall comply with the following physical properties: 

    aa) Grab tensile strength (lb) – ASTM D4632 200 (min) 
 bb) Grab elongation @ break (%) – ASTM D4632 12 
 cc) Burst strength (psi) – ASTM D751 250 (min) 
 dd) Trapezoidal tear strength (lb) – ASTM D4533 75 
 ee) Width (ft) 3.5 (min) 
 ff) Weight (oz/sq. yd) – ASTM D3776 4.0 
 gg) Equivalent opening size 30 (nonwoven) 
 hh) (EOS) sieve no. – Corps of Engrs. CS-02215 50 (woven) 

 2. Ditch Checks 
   a) Ditch checks will consist of silt fencing with the addition of wire reinforcement. 
   b) Wire shall be 9 gauge. 
   c) Alternate:  Straw bales may be used in lieu of silt fencing 
 3.  Posts 

 a) Posts shall be standard “T” or “U” steel posts or wood with a minimum cross section of 3 square inches.  Posts shall be a minimum of 60” 
in length.  Posts shall be driven a minimum of 24” into the ground. 

 4. Erosion Control Blankets 
  a) Excelsior Blanket:  Excelsior blanket shall consist of a machine produced mat of wood excelsior of 80% 6” or longer fiber length.  The 

wood from which the excelsior blanket is cut shall be properly cured to achieve adequately curled and barbed fibers. 
   1) The blanket shall be of consistent thickness, with the fiber evenly distributed over the entire area of the blanket.  The excelsior 

blanket shall be covered on the top side with a 90 day biodegradable extruded plastic mesh netting having an approximate 
minimum opening of 16 x 16 mm (5/8 x 5/8 in.) to an approximate maximum opening of 50 x 25 mm (2 x 1 in.).  The netting shall 
be substantially adhered to the excelsior blanket by a knitting process using biodegradable thread or by an applied degradable 
adhesive.  The netting shall be substantially adhered to the excelsior by a knitting process using biodegradable thread. The netting 
shall be entwined with the excelsior blanket for maximum strength and ease of handling. 

   2) The excelsior blanket shall comply with the following: 
    aa) Minimum width, + 25 mm (1 in.) 600 mm (24 in.) 
    bb) Minimum mass + 10% 0.34 kg/sm (0.63 lb/sq yd) 
    cc) Minimum length of roll, approximately 45 m (150 ft) 
   3) The excelsior blanket shall be smolder resistant. 
 5. Culvert And Inlet Protection 
  a) Culvert protection shall consist of a ditch check immediately upstream of every culvert entrance.  Ditch check shall be installed to protect 

culvert interior from sedimentation. 
  b) Inlet protection shall consist of purpose made devices by: 
    Dandy Products, Inc. 
    P. O. Box 1980 
    Westerville, Ohio  43086-1980 
    Phone:  1-800-591-2284 
    Fax:  740-881-2791 
    www.dandyproducts.com 
    dlc@dandyproducts.com 
   or 
    NILEX, Inc. 
    15171 E. Fremont Drive 
    Centennial, CO  80112 
    Phone:  1-800-537-4241 
    Fax:  303-766-1110 
    www.nilex.com 
    denver@nilex.com 
  c) “Or Equal” substitutions may be made with prior approval of Owner’s Representative. 
 6. Stabilized Entrance 
  a) Stabilized entrance shall consist of coarse aggregate laid over geotextile fabric. 
  b) Dimensions:  70’ long by 14’ wide. 
  c) Geotextile Fabric:  as per requirements of “silt fencing”. 
  d) Aggregate:  IDOT Class CA-1, CA-2, cA-3, or CA-4. 
 

E. EXECUTION 
 1. Site Erosion And Sediment Control 
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  a) Contractor is responsible for fulfilling terms of City of Peoria Erosion Control Permit and all applicable portions of the “Erosion, 
Sediment, and Stormwater Control Ordinance of the City of Peoria”. 

  b) Install control devices as shown on erosion control plan. 
  c) Install additional measures as needed to control erosion and sedimentation on the site. 
 2. Silt Fencing Installation 
  a) Install silt fencing according to details in plans.  The silt fence shall be entrenched to a minimum depth of 8”. 
  b) The silt fence shall be installed on the contour, with the ends extending up-slope. 
  c) Install silt fencing before commencing site clearing work. 
 3. Ditch Check Installation 
  a) Install ditch checks according to details in plans. 
  b) Install ditch checks at locations shown on plans. 
  c) Install additional ditch checks as needed to control erosion within drainage swales as site conditions and weather dictate. 
  d) Install ditch checks immediately after swales are graded. 
 4. Erosion Control Blankets Installation 
  a) Install erosion control blankets as needed to control erosion in drainage swales and at the direction of the Owner’s Representative. 
  b) Anchor stakes shall be driven at a spacing of 2 feet on center. 
 5. Culvert And Inlet Protection Installation 
  a) Install culvert protection at upstream entrances to all culverts. 
  b) Install culvert protection to intercept waterborne silt and sediment and prevent it from entering culvert pipes. 
  c) Install immediately after culvert installation. 
  d) Install inlet protection according to manufacturer’s written instructions at each inlet immediately after inlet construction. 
 6. Stabilized Construction Entrance Installation 
  a) Install stabilized construction entrance and other approved measures as necessary to limit tracking of soil on to all paved surfaces. 
  b) Comply with all City of Peoria codes limiting tracking of soil on to City streets. 
 7. Maintenance 
  a) Inspect silt fences after each rainfall.  Repair fencing, failures, end runs, and erosion cuts immediately. 
  b) Remove soil from silt fencing after each rainfall. 
  c) Erosion control maintenance and repair shall be considered incidental to the contract. 
  d) Tracked soil and sediment shall be removed from all paved surfaces on a daily basis. 
  e) Replace or provide new erosion and sediment control measures as needed during construction to provide protection to site and surrounding 

property for the entire time of construction, or until project is complete. 
 8. Close-Out 
  a) Remove silt fencing and other erosion and sediment control devices after lawn or seeding has been established. 
  b) Soil deposits remaining in place after silt fence is no longer required shall be dressed to conform to existing grade, and seeded with 

appropriate seed material. 

 
 
SECTION 016000 – PRODUCT REQUIREMENTS 
A. MATERIALS AND EQUIPMENT 
 1. STANDARD SPECIFICATIONS 
  a) Reference herein to known standard specifications of governmental agencies or technical societies shall refer to the latest edition of such 

specifications, adopted and published at date of these Specifications. 
 2. MANUFACTURED ARTICLES 
  a) All manufactured articles, materials and equipment to be incorporated in the work shall be new (unless otherwise specified) and of the 

quality specified and shall be used, erected, installed, connected, cleaned and conditioned as directed by and in conformity with job 
conditions to produce the best results obtainable. 

   1) Field measurements for all special products and materials which requires close tolerances or fitting into other items or components 
of the Work shall be taken on the job by the party furnishing the materials. 

 3. QUALITY ASSURANCE 
  a) Per the Supplementary Instructions to Bidders, the Bidder by submission of a signed bid form, agrees to install products and equipment by 

brand and model name or names specified in the Technical Specifications, Divisions 02-35. Substitutions are allowed only in conformance 
to the following: 

   1) Proprietary Specification Requirement: Where only a single product or manufacturer is named, provide the product indicated.  No 
substitutions will be permitted. 

   2) Semiproprietary Specification Requirement:  Where two or more products or manufacturers are named, provide one of the 
products indicated.  No substitutions will be permitted 

    aa) Where either of the two cases above prevail, and the named product is accompanied by "or approved equal" substitutions 
will be allowed only upon written approval of the Owner's Representative prior to submission of bids. 

   3) Non-Proprietary Specification Requirement: When the Specifications lists products or manufacturers that are available and are 
accompanied by "or equal", the Contractor may propose any available product that complies with the Specifications' requirements; 
however, the Owner's Representative shall determine if the produced item complies with those requirements. 

   4) Descriptive Specification Requirement:  Where Specifications describe a product or assembly listing exact characteristics 
required, with or without  use of a brand, trade, or model name, provide a product or assembly that provides the characteristics 
and otherwise complies with the Contract Documents. 

   5) Performance Specification Requirement: Where Specifications require compliance with performance requirements, provide 
products or assembly that comply with these requirements and are recommended by the manufacturer for the application 
indicated. 

   6) Compliance with Standards, Codes, and Regulations: Where the Specifications only require compliance with an imposed code, 
standard, or regulation, select a product that complies with the standard, code, or regulation specified. 

  b) VISUAL MATCHING AND SELECTION.  Where the Specifications require matching an established sample or call for "as selected", the 
Owner's Representative's decision will be final on whether a proposed product matches satisfactorily. 
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B. STORAGE AND PROTECTION 
 1. GENERAL 
  a) Contractor shall provide and maintain: 
   1) Storage for materials and equipment to be installed in Project.  
   2) Protection and security for stored materials and equipment, on and off site.  
   3) Protection of existing on-site elements to remain. 
   4) Protection of adjacent properties improvements 
 2. METHODS 
  a) Store off grade and cover with impervious material all moisture or water vulnerable materials. 
  b) Store finished products and equipment in an enclosed building, on or off site. 
  c) Maintain integrity of shipping cartons until ready for installation. 
  d) Provide separate storage for combustible and non-combustible products. 
  e) Follow storage recommendations of product and equipment manufacturers. 
  f) Other methods shall be subject to Owner's prior written approval. 
 
 3. The Contractor shall maintain an emergency phone number where a contact person can be notified at any time, Sundays and holidays included, of 

an emergency condition due to the work which requires immediate repair or protection. 
 
C. SUBSTITUTIONS 
 1. See "SECTION 016000 – A.  MATERIALS AND EQUIPMENT" for requirements pertaining to substitution of specified materials, products, 

equipment, etc. 
 2. Contractor may propose substitute materials, products, equipment, etc., after award of the Bid; however, such proposals are expected to result in a 

cost savings to the Owner and/or higher quality Work at no additional cost to the Owner. 

 
D. WARRANTIES AND BONDS 
 1. GENERAL 
  a) This Section specifies general administrative and procedural requirements for warranties and bonds required by the Contract Documents, 

including manufacturer's standard warranties on products and special warranties. 
  b) Warranties for the Work and products and installations of each Contractor shall be one (1) year unless specified otherwise in the 

individual Sections of Divisions 02 through 35. 
  c) Disclaimers and Limitations: 
   1) Manufacturer's disclaimers and limitations on product warranties do not relieve the Contractor of the warranty on the Work that 

incorporates the products, nor does it relieve suppliers, manufacturers, and Contractors required to countersign special warranties 
with the Contractor. 

   2) The responsibility of the Contractor in respect to the required warranties shall not be relieved or limited in any way by the failure 
of installed components, equipment, materials, etc., due to naturally occurring and/or re-occurring conditions at the site or area of 
the Work including, but not limited to:  

    aa) ground and soil conditions, especially as related to frost heave;   
    bb) high wind velocities (except those exceeding velocities normally used for calculating wind loading at the site of the 

Work); 
    cc) rain and water damage (unless caused by winds exceeding normal design limits); 
    dd) ice/snow loading on structures 
    ee) and other naturally occurring or re-occurring site conditions 
   3) The Contractor shall notify the Owner's Representative, prior to the award of the contract, of any part or component of the Work 

that is, in his opinion, not designed to accommodate the existing, naturally occurring, or re-occurring conditions of the site, and 
whether or not a change in the proposed methods of construction, types of equipment, etc., will affect the bid price. 

    aa) Should the proposed change in construction methods, equipment type, etc., result in additional expense, the Owner 
reserves the right to request proposals from the other bidders and to make award the contract based on the bid amount 
which includes the proposed change. 

 2. WARRANTY REQUIREMENTS 
  a) Related Damages and Losses:  When correcting warranted Work that has failed, remove and replace other Work that has been damaged as 

a result of such failure or that must be removed and replaced to provide access for correction of warranted Work. 
  b) Reinstatement of Warranty:  When Work covered by a warranty has failed and been corrected by replacement or rebuilding, reinstate the 

warranty by written endorsement.  The reinstated warranty shall be equal to the original warranty with an equitable adjustment for 
depreciation. 

   
  c) Replacement cost:  Upon determination that Work covered by a warranty has failed, replace or rebuild the Work to an acceptable 

condition complying with requirements of the Contract Documents.  The Contractor is responsible for the cost of replacing or rebuilding 
defective Work regardless of whether the Owner has benefited from use of the Work through a portion of its anticipated useful service 
life. 

  d) Owner's Recourse:  Written warranties made to the Owner are in addition to implied warranties, and shall not limit the duties, obligations, 
rights and remedies otherwise available under the law, nor shall warranty periods be interpreted as limitations on time in which the Owner 
can enforce such other duties, obligations, rights or remedies. 

   aa) Rejection of Warranties:  The Owner reserves the rights to reject warranties and to limit selections to products with warranties not 
in conflict with requirements of the Contract Documents. 

  e) The Owner reserves the right to refuse to accept Work for the Project where a special warranty, certification, or similar commitment is 
required on such Work or part of the Work, until evidence is presented that entities required to countersign such commitments are willing 
to do so. 

  f) For specific warranty requirements related to landscape materials, refer to the applicable Section. 
 3. SUBMITTALS 
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  a) Submit written warranties to the Owner's Representative prior to the date certified for Substantial Completion.  If the Owner's 
Representative's Certificate of Substantial Completion designates a commencement date for warranties other that the date of Substantial 
Completion for the Work, or a designated portion of the Work, submit written warranties upon request of the Owner's Representative. 

   1) When a designated portion of the Work is completed and occupied or used by the Owner, by separate agreement with the 
Contractor during the construction period, submit properly executed warranties to the Owner's Representative within fifteen days 
of completion of that designated portion of the Work. 

  b) Form of Submittal:   At Final Completion, compile two copies of each required warranty and bond properly executed by the Contractor, or 
by the Contractor, Subcontractor, supplier, or manufacturer.  Organize the warranty documents into an orderly sequence based on the table 
of contents of the Project Manual. 

  c) Bind warranties and bonds in heavy-duty, commercial quality, durable 3-ring vinyl covered loose-leaf binders, thickness as necessary to 
accommodate contents, and sized to receive 8-1/2" by 11" paper.   

  d) Provide heavy paper dividers with celluloid covered tabs for each separate warranty.  Mark the tab to identify the product or installation.  
Provide a typed description of the product or installation, including the name of the product, and the name, address and telephone number 
of the installer. 

  e) Identify each binder on the front and the spine with the typed or printed title "WARRANTIES AND BONDS", the project title or name, 
and the name of the Contractor. 

  f) When operating and maintenance manuals are required for warranted construction, provide additional copies of each required warranty, as 
necessary, for inclusion in each required manual. 

 
SECTION 017300 – EXECUTION 
A. GEOTECHNICAL DATA 
 1. If the Owner has caused borings or other subsurface investigations to be made, the data  or report pursuant to these investigations will be included 

in the Project Manual, as an Appendix, and labeled as such. 
 2. The Owner and Owner's Representative do not  guarantee the accuracy or validity of the data, nor do they assume any responsibility for the 

Contractor's interpretation of the data. 
 3. The Contractor's may, at his option, perform additional subsurface investigation, however, it shall be at the Contractor's sole expense. 
 
B. FIELD ENGINEERING 
 Provide such field engineering services as are required for proper completion of the Work including, but not limited to: 
 1. Establishing and maintaining lines and levels 
 2. Structural design of shores, forms, and similar items provided by the Contractor as part of his means and methods of construction. 
 3. Verify layout information shown on the Drawings, in relation to the property survey and existing benchmarks and control points.  Preserve 

permanent reference points during construction. 
 
C. COORDINATION OF TRADES AND SUB-CONTRACTORS 
 1. The Contractor shall be responsible for the proper fitting of all work and for the coordination of the operation of all trades, sub-contractors, or 

materials and men engaged upon the work.  He shall be prepared to guarantee to each of his subcontractors the dimensions which may be required 
for fitting of their work to all surrounding work and shall do, or cause his agents to do, all cutting, fitting, adjusting and patching necessary to 
make the several parts of the work come together properly and fit the work to receive, or be received by that of other contractors. 

 2. When two or more prime contracts are being executed at one time in such manner that the work on one contract may interfere with the work of 
another, the Owner's Representative shall decide which contractor shall cease work and which shall continue, or whether the work on both 
contracts may progress at the same time and in what manner.   

  a) The Contractor shall not cause any unnecessary hindrance or delay to any other contractors on the premises, and shall be responsible for 
all damages done to the work of other contractors caused by him or by his employees. 

 
D. REFERENCE AND CONTROL POINTS PROVIDED BY OWNER 
 In addition to layout procedures provided by the Contractor for proper performance of the Contractor's responsibilities: 
 1. Locate and protect existing control points before starting work on the site. 
 2. Preserve permanent reference points during progress of the Work. 
 3. Do not change or relocate reference points or items of the Work without specific approval from the Owner's Representative. 
 4. Promptly advise the Owner's Representative when a reference point is lost or destroyed, or requires relocation because of other changes in the 

Work. 
 5. Upon direction of the Owner's Representative, require the field engineer to replace reference stakes or markers. 
 6. Locate such replacement according to the original survey control. 
 
E. REFERENCE AND CONTROL POINTS PROVIDED BY THE CONTRACTOR 
 1. If not provided by the Owner (and defined as the responsibility of the Owner in the Contract Documents) establish sufficient general reference 

points in the form of permanent bench marks, grade stakes or other markers as will enable the Contractor to proceed with the Work. 
 2. The Contractor may lay out his own work, or cause the Work to be laid out by a qualified party such as a Registered Land Surveyor or a 

Professional Engineer, as necessary.  
 3. The Contractor shall establish and be responsible for all lines, elevations and measurements of the structure utilities, installations, and other Work 

executed by him under the contract.   
  a) Exercise proper precautions to verify the figures and dimensions shown on the drawings before laying out the work;  be responsible for 

any error resulting from failure to exercise such precaution. 
 
 
SECTION 017329 - CUTTING AND PATCHING 
A. CHASES AND OPENINGS 
 1. The Contractor is responsible for the provision and/or coordination of all chases, openings and recesses required by work of his own forces, 

subcontractors or separate contractors.   
  a) Each subcontractor or separate contractor shall be responsible for furnishing advance information to the General Contractor as to exact 

dimensions and locations of such chases and openings, and shall provide and set in place all necessary sleeves, inserts and forms.   
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  b) Openings shall be accurately located, neatly cut, and no larger than necessary.  Provide all rebuilding, patching, refinishing and painting 
required to restore the construction to original condition. 

 2. Provide shoring, bracing, and support as required to maintain structural integrity of the project.   
 3. Provide protection from cutting and patching operations as required for other portions of the project; protect the Work and existing improvements 

in proximity to the cutting and patching operations from the elements. 
 
 
SECTION 017419 – CONSTRUCTION WASTE MANAGEMENT & DISPOSAL 
A. PERIODIC CLEANING   
 1. Each Contractor shall clean up after his own work as needed and/or ensure that sub-contractors clean up after their work and remove 

accumulations of waste, debris, and rubbish caused by construction operations. 
  a) Remove all waste, rubbish and debris on a daily basis (if needed), as they accumulate, and after completion of the Work. 
 
B. PROJECT COMPLETION 
 1. On completion of the project, the entire job shall be cleaned up and left in perfect condition, including adjacent areas.   
  a) Marred surfaces shall be patched or repaired and touched up to match adjoining surfaces.   
  b) All rubbish shall be removed from the site before acceptance.   
  c) New surfaces and/or exposed elements of the Work shall be protected from stain and marring. These surfaces shall be cleaned to the 

satisfaction of the Owner's Representative or replaced if said stains or mars are unable to be completely removed 
 
C. GOVERNMENTAL REGULATIONS 
 1. Conduct cleaning and disposal operations in compliance with Federal, State and local ordinances and anti-pollution laws and regulations. 
 
 
SECTION 017700 - PROJECT CLOSEOUT 
A. GENERAL 
 Work includes: 
 1.  Substantial Completion.  
 2. Final Completion 
 3. Closeout submittals.  
 4. Instruction 
 
B. SUBSTANTIAL COMPLETION 
 1. Prepare and submit the list ("punch-list") required by the first sentence of Paragraph 9.8.2 of the General Conditions. 
  a) Within a reasonable time after receipt of the list the Owner's Representative will inspect to determine status of completion.  Should the 

Owner's Representative determine that the Work is not Substantially Complete: 
   1) The Owner's Representative will so notify the Contractor, in writing, giving the reasons therefore. 
   2) Remedy the deficiencies and notify the Owner's Representative when ready for reinspection. 
   3) The Owner's Representative will reinspect the Work. 
  b) When the Owner's Representative concurs that the Work is Substantially Complete: 
   1) The Owner's Representative will prepare a "Certificate of Substantial Completion" on AIA form G704, accompanied by the 

Contractor's list of items to be completed or corrected, as verified and approved by the Owner's Representative. 
   2) The Owner's Representative will submit the Certificate to the Owner and to the Contractor for their written acceptance of the 

responsibilities assigned to them in the Certificate. 
 
C. FINAL COMPLETION   
 1. Prepare and submit the notice required by the first sentence of Paragraph 9.10.1 of the General Conditions. 
  a) Verify that the Work is complete including, but not necessarily limited to, the items mentioned in Paragraph 9.8.2 of the General 

Conditions.  Certify that: 
   1) the Contract Documents have been reviewed; 
   2) the Work has been inspected for compliance with the Contract Documents; 
   3) the Work has been completed in accordance with the Contract Documents; 
   4) equipment and systems have been tested as required, and are operational; 
   5) the Work is completed and ready for final inspection. 
  b) The Owner's Representative will make a final inspection to verify status of completion and if all  "punch-list" items have been completed, 

and upon receipt of the Contractor's Final Application for Payment, issue a Certificate of Final Completion. Should the Owner's 
Representative determine that the Work is incomplete or defective: 

   1) The Owner's Representative will so notify the Contractor, in writing, listing the incomplete or defective work. 
   2) Remedy the deficiencies promptly, and notify the Owner's Representative when ready for reinspection. 
  c) FINAL APPLICATION FOR PAYMENT 
   1) Submit a final Application for Payment to the Owner's Representative, showing all adjustments to the Contract Sum. 
   2) If needed, the Owner's Representative will prepare a final Change Order showing adjustments to the Contract Sum which were not 

made previously by Change Orders. 
   3) Include final waivers of lien from the Contractor, sub-contractors, and major suppliers. 
   4) Final payment will not be released until all close-out submittals have been made, final cleaning has been performed, and required 

instruction(s) to Owner's personnel have been accomplished. 
 
D.   CLOSEOUT SUBMITTALS   
 1. When the Owner's Representative determines that the Work is acceptable under the Contract Documents, he will request the Contractor to make 

closeout submittals.  Closeout submittals include, but are not necessarily limited to: 
  a) Project record documents described in "Section 017839". 
  b) Operation and maintenance manuals/data as described in "Section 017823". 
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  c) Warranties and bonds as described in "Section 016000". 
  d) Keys and keying schedule; 
  e) Spare parts and materials extra stock; 
  f) Evidence of compliance with requirements of governmental agencies having jurisdiction including, but not necessarily limited to: 
   1) Certificates of Inspection, as required 
   2) Certificate(s) of Occupancy 
  g) Certificates of Insurance for products and completed operations; 
  h) Evidence of payment and release of liens. 
   1) Consent of Surety to Final Payment 
   2) Contractor's Final Waiver of Lien 
   3) Separate releases or Waivers of Lien for sub-contractors, suppliers and others with lien rights against the Owner, together with a 

list of those parties. 
  i) List of subcontractors, service organizations, and principal vendors, including names, addresses, and telephone numbers where they can be 

reached for emergency service at all times including nights, weekends, and holidays. 
 
 
SECTION 017823 - OPERATING/MAINTENANCE MANUALS & INSTRUCTION 
A. GENERAL 
 1. Compile operating/product data and related information appropriate for Owner's maintenance and operation of products and equipment provided 

under the Contract.  
 2. Instruct Owner's personnel in operation and maintenance of products, equipment and systems. 
  3. OPERATIONS AND MAINTENANCE DATA REQUIRED: 
  a) Operating and maintenance manuals are required for each area of Work which is listed below, if that area of Work is included within the 

scope of Work of the project: 
   1) HVAC 
   2) Plumbing – including water supply, sewage and waste disposal 
   3) Electrical 
   4) Landscape irrigation system 
   5) Fire sprinkler system 
   6) Communications equipment and systems 
    
 
B. OPERATIONS/MAINTENANCE MANUALS - FORM OF SUBMITTAL 
 1. Prepare operating and maintenance manuals in the form of an instructional manual, utilizing heavy-duty, durable 3-ring vinyl covered loose-leaf 

binders, for use by the Owner's operating personnel.  Organize into suitable sets of manageable size.  Where possible, assemble instructions for 
similar equipment into a single binder.  Provide when drawings or diagrams are required as part of the manual. 

 2. Provide sturdy manila or kraft envelope, accordion type file folder, or cardboard file boxes, properly labeled, of sufficient size to contain all 
submittals.  

 3. Submit one copy of data in final form at least fifteen days before final inspection.  This copy will be returned within fifteen days after final 
inspection, with comments.  After final inspection make corrections or modifications to comply with the Owner's Representative's comments and 
submit three copies of each approved manual to the Owner's Representative 

 4. WARRANTIES, BONDS AND SERVICE CONTRACTS 
  a) Provide a copy of each warranty, bond or service contract in the appropriate manual for the information of the Owner's operating 

personnel.  Provide written data outlining procedures to be followed in the event of product failure.  List circumstances and conditions that 
would affect validity of the warranty or bond.  Provide list for each product containing name, address, and phone number of: 

   1) Contractor. 
   2) Subcontractor.  
   3) Maintenance contractor, as appropriate. 
   4) Local supply source for parts and replacement. 
  b) Identify area of responsibility of each contractor. 
 
C. MANUAL FOR MATERIALS AND FINISHES  
 1. Submit two (2) copies of complete manual in final form.  
 2. Refer to individual Specification Sections for additional requirements on care and maintenance of materials and finishes. 
 3. Content for products, applied materials and finishes:   
  a) Manufacturer's data, giving full information on products.  
   1) Catalog number, size, composition.  
   2) Color and texture designations.  
   3) Information for re-ordering special-manufactured products.  
 4. Instructions for care and maintenance.  
  a) Manufacturer's recommendations for types of cleaning agents and methods.  
  b) Cautions against cleaning agents and methods detrimental to product.  
  c) Recommended cleaning and maintenance schedule.  
 5. Moisture-Protection and Weather-Exposed Products:  Provide complete manufacturer's data with instructions on inspection, maintenance and 

repair of products exposed to the weather or designed for moisture-protection purposes. 
 6. Manufacturer's Data:  Provide manufacturer's data giving detailed information, including the following, as applicable: 
  a) Applicable standards. 
  b) Chemical composition. 
  c) Installation details. 
  d) Inspection procedures. 
  e) Maintenance information. 
  f) Repair procedures. 
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D. INSTRUCTION 
 1. Instruct the Owner's personnel in proper operation and maintenance of systems, equipment, and similar items which were provided as part of the 

Work including, but not limited to; 
  a) Mechanical 
  b) Water supply 
  c) Electrical service/distribution and lighting 
  d) Other items or systems as required in individual sections of the Technical Specifications 
 2. Instructions for the Owner's Personnel:  For instruction of the Owner's operating and maintenance personnel, use experienced instructors 

thoroughly trained and experienced in the operation and maintenance of the equipment or system involved. 
 
 
SECTION 017839 - PROJECT RECORD DOCUMENTS (AS-BUILTS) 
A. DOCUMENTS REQUIRED AT SITE 
 1. The Contractor shall maintain at the job site one copy of all Drawings, Specifications, Addenda, approved Shop Drawings, Change Orders, and 

other Contract modifications.   
  a) Each of these project record documents shall be clearly marked "Project Record Copy" 
  b) Shall be maintained in good condition 
  c) shall be available at all times for inspection by the Park District, and shall not be used for construction purposes. 
 
B. Project-record drawings shall be marked up to show significant changes made during construction progress, referenced to visible and accessible features of 

the structures.  Project-record drawings shall be kept current and no work shall be concealed until required information has been recorded. 
 
C. Record-documents shall be submitted in satisfactory condition to the Park District at the completion of the project.  FINAL COMPLETION OF THE 

PROJECT WILL NOT BE ATTAINED, AND FINAL PAYMENT WILL BE WITHHELD, UNTIL PROJECT "AS-BUILTS" ARE 
SUBMITTED TO AND APPROVED BY THE OWNER'S REPRESENTATIVE. 

 
 
 

END OF GENERAL REQUIREMENTS 
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  SECTION 32 12 16 
HOT-MIX ASPHALT PAVING 

 
 

PART 1:  GENERAL 
 
 1.01 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this Section. 

 
 1.02 SUMMARY 
 

A. This Section includes the following: 
 

1. Removal of existing asphalt and base 
 

2. Subgrade preparation 
 

3. Aggregate base course. 
 
   2. Hot-mix asphalt paving. 
 
    
 1.03 SYSTEM DESCRIPTION 
 

A. Provide hot-mix asphalt paving according to materials, workmanship, and other applicable requirements of 
Illinois Department of Transportation Standard Specifications for Road and Bridge Construction, latest 
edition, Sections 406 and Section 1030. 

 
1. Measurement and payment provisions and safety program submittals included in standard 

specifications do not apply to this Section. 
 
 1.04 SUBMITTALS 
 

A. Product Data:  For each type of product indicated.  Include technical data and tested physical and performance 
properties. 

 
B. Job-Mix Designs:  For binder and surface courses. 

 
 
 1.05 PROJECT CONDITIONS 
 

A. Environmental Limitations:  Do not apply asphalt materials if subgrade is wet or excessively damp, or if the 
following conditions are not met: 

 
 

1. Asphalt Surface Course:  Minimum surface temperature of 60 deg F (15.5 deg C) at time of placement. 
 
 
PART 2:  PRODUCTS 
 
 2.01 MATERIALS 
 

A. Aggregate Base Course:  IDOT’s designated CA-6 material. 
 

B. Mixes: 
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1. Hot-Mix Asphalt:  Provide dense, hot-laid, hot-mix asphalt plant mixes; designed according to 
procedures in AI’s “Mix Design Methods for Asphalt Concrete and Other Hot-Mix Types”; and 
complying with ASTM D 3515.  Recycled asphalt shall not be used in prepared mixtures. 

 
2. Binder Course: IL-19.0, N50 

 
3. Surface Course:  IL-9.5, Mix “C” N50 

 
 
PART 3:  EXECUTION 
 
 3.01 DEMOLITION 
 

A. Sawcut existing pavement full depth at limits of work. 
 
B. Remove existing pavement, aggregate base, and subgrade (if needed) to grades required for new roadway. 
 
C. If a milling machine is used, millings may be stockpiled on site at a location to be determined by the Owner’s 

Representative.  
 

D. If no milling machine is used, dispose of asphalt chunks, aggregate, and subsoil offsite. 
 
 
 3.02 EXAMINATION 
 

A. After removal of existing pavement and aggregate, verify that subgrade is dry and in suitable condition to 
support paving and imposed loads. 

 
B. Proof-roll sub-base using heavy, pneumatic-tired rollers to locate areas that are unstable or that require further 

compaction. 
 

C. Proceed with paving only after unsatisfactory conditions have been corrected. 
 
 3.03 INSTALLATION 
 

A. Subgrade: Compact and proof roll subgrade.  
 

B. Aggregate Base:  Install aggregate base in low areas and areas disturbed by pavement removal. 
 

C. Fine grade aggregate to a smooth finish.  
 

D. Compact aggregate base to 98% of standard Proctor maximum dry density (ASTM D-698). 
 

E. Immediately before placing asphalt materials, remove loose and deleterious material from substrate surfaces.  
Ensure that prepared subgrade is ready to receive paving. 

 
F. Install Hot Mix Asphalt, total compacted depth as shown on plans. 

 
1. Regulate paver machine speed to obtain smooth, continuous surface free of pulls and tears in asphalt-

paving mat. 
 

G. Promptly correct surface irregularities in paving course behind paver.  Use suitable hand tools to remove 
excess material forming high spots.  Fill depressions with hot-mix asphalt to prevent segregation of mix; use 
suitable hand tools to smooth surface. 

 
H. Compact the bituminous concrete mixture to not less than 94 percent, nor greater than 100 percent of 

maximum theoretical density in a timely manner. 
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I. Construct joints to ensure a continuous bond between adjoining paving sections.  Construct joints free of 
depressions with same texture and smoothness as other sections of hot-mix asphalt course. 

 
J. General:  Begin compaction as soon as placed hot-mix paving will bear roller weight without excessive 

displacement.  Compact hot-mix paving with hot, hand tampers or vibratory-plate compactors in areas 
inaccessible to rollers. 

 
K. Edge Shaping:  While surface is being compacted and finished, trim edges of pavement to proper alignment.  

Bevel edges while asphalt is still hot; compact thoroughly. 
 

L. Repairs:  Remove paved areas that are defective or contaminated with foreign materials and replace with 
fresh, hot-mix asphalt.  Compact by rolling to specified density and surface smoothness. 

 
M. Protection:  After final rolling, do not permit vehicular traffic on pavement until it has cooled and hardened. 

 
N. After pavement has cooled and hardened, grade existing shoulder material to match pavement edge and 

compact.  
 
 3.04 INSTALLATION TOLERANCES 
 

A. Thickness:  Compact each course to produce the thickness indicated within the following tolerances: 
 

1. Surface Course:  Plus 1/8 inch (3 mm), no minus. 
 

B. Surface Smoothness:  Compact each course to produce a surface smoothness within the following tolerances 
as determined by using a 10-foot (3 m) straightedge applied transversely or longitudinally to paved areas: 

 
1. Surface Course:  1/8 inch (3 mm). 

 
 3.05 FIELD QUALITY CONTROL 
 

A. Testing Agency:  Owner may engage a qualified independent testing agency to perform field inspections and 
tests and to prepare test reports. 

 
1. Testing agency will conduct and interpret tests and state in each report whether tested Work complies 

with or deviates from specified requirements. 
 

B. Additional testing, at Contractor’s expense, will be performed to determine compliance of corrected Work 
with specified requirements. 

 
C. Remove and replace or install additional hot-mix asphalt where test results or measurements indicate that it 

does not comply with specified requirements.   
 
 3.06 DISPOSAL 
 

A. Except for material indicated to be recycled, remove excavated materials from project site and legally dispose 
of them. 

 
 

END OF SECTION 32 12 16 
 



Attachment A.6 
Insurance Requirements - Routine Construction, Maintenance and Repair Projects 

Page 1 

ATTACHMENT A.6 
INSURANCE REQUIREMENTS 

ROUTINE CONSTRUCTION, MAINTENANCE AND REPAIR PROJECTS 
 
 
Contractor shall obtain insurance of the types and in the amounts listed below. 
 
A. COMMERCIAL GENERAL AND UMBRELLA LIABILITY INSURANCE 
 Contractor shall maintain commercial general liability (CGL) and, if necessary, commercial umbrella insurance 

with a limit of not less than $1,000,000 each occurrence.  If such CGL insurance contains a general aggregate 
limit, it shall apply separately to this project/location. 

 
 CGL insurance shall be written on Insurance Services Office (ISO) occurrence form CG 00 01 10 93, or a 

substitute form providing equivalent coverage, and shall cover liability arising from premises, operations, 
independent contractors, products-completed operations, personal injury and advertising injury, and liability 
assumed under an insured contract (including the tort liability of another assumed in a business contract). 

 
 Owner shall be included as an insured under the CGL, using ISO additional insured endorsement CG 20 10 or a 

substitute providing equivalent coverage, and under the commercial umbrella, if any.  This insurance shall apply as 
primary insurance with respect to any other insurance or self-insurance afforded to Owner. 

 
 There shall be no endorsement or modification of the CGL limiting the scope of coverage for liability arising from 

pollution, explosion, collapse, or underground property damage. 
 
B. CONTINUING COMPLETED OPERATIONS LIABILITY INSURANCE 
 Contractor shall maintain commercial general liability (CGL) and, if necessary, commercial umbrella liability 

insurance with a limit of not less than $1,000,000 each occurrence for at least one (1) year following substantial 
completion of the work. 

 
 Continuing CGL insurance shall be written on ISO occurrence form CG 00 01 10 93, or substitute form providing 

equivalent coverage, and shall, at minimum, cover liability arising from products-completed operations and 
liability assumed under an insured contract. 

 
 Continuing CGL insurance shall have a products-completed operations aggregate of at least two times its each 

occurrence limit. 
 
 Continuing commercial umbrella coverage, if any, shall include liability coverage for damage to the insured’s 

completed work equivalent to that provided under ISO form CG 00 01. 
 
C. BUSINESS AUTO AND UMBRELLA LIABILITY INSURANCE 
 Contractor shall maintain business auto liability and, if necessary, commercial umbrella liability insurance with a 

limit of not less than $1,000,000 each accident.  Such insurance shall cover liability arising out of any auto 
including owned, hired and non-owned autos. 

 
 Business auto insurance shall be written on Insurance Services Office (ISO) form CA 00 01, CA 00 05, CA 00 12, 

CA 00 20, or a substitute form providing equivalent liability coverage.  If necessary, the policy shall be endorsed 
to provide contractual liability coverage equivalent to that provided in the 1990 and later editions of CA 00 01. 

 
D. WORKERS COMPENSATION INSURANCE 
 Contractor shall maintain workers compensation as required by statute and employers liability insurance.  The 

commercial umbrella and/or employers liability limits shall not be less than $1,000,000 each accident for bodily 
injury by accident or $1,000,000 each employee for bodily injury by disease. 
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 If Owner has not been included as an insured under the CGL using ISO additional insured endorsement CG 20 10 
under the Commercial General and Umbrella Liability Insurance required in this Contract, the Contractor waives 
all rights against Owner and its officers, officials, employees, volunteers and agents for recovery of damages 
arising out of or incident to the Contractor’s work. 

 
E. GENERAL INSURANCE PROVISIONS 
 
 1. Evidence of Insurance.  Prior to beginning work, Contractor shall furnish Owner with a certificate(s) of 

insurance and applicable policy endorsement(s), executed by a duly authorized representative of each 
insurer, showing compliance with the insurance requirements set forth above. 

 
  All certificates shall provide for 30 days written notice to Owner prior to the cancellation or material change 

of any insurance referred to therein.  Written notice to Owner shall be by certified mail, return receipt 
requested. 

 
  Failure of Owner to demand such certificate, endorsement or other evidence of full compliance with these 

insurance requirements or failure of Owner to identify a deficiency from evidence that is provided shall not 
be construed as a waiver of Contractor’s obligation to maintain such insurance. 

 
  Owner shall have the right, but not the obligation, of prohibiting Contractor or any subcontractor from 

entering the project site until such certificates or other evidence that insurance has been placed in complete 
compliance with these requirements is received and approved by Owner. 

 
  Failure to maintain the required insurance may result in termination of this Contract at Owner’s option. 
 
  With respect to insurance maintained after final payment in compliance with a requirement above, an 

additional certificate(s) evidencing such coverage shall be promptly provided to Owner whenever requested. 
 
  Contractor shall provide certified copies of all insurance policies required above within 10 days of Owner’s 

written request for said copies. 
 
 2. Acceptability of Insurers.  For insurance companies which obtain a rating from A.M. Best, that rating 

should be no less than A VII using the most recent edition of the A.M. Best’s Key Rating Guide.  If the 
Best’s rating is less than A VII or a Best’s rating is not obtained, the Owner has the right to reject insurance 
written by an insurer it deems unacceptable. 

 
 3. Cross-Liability Coverage.  If Contractor’s liability policies do not contain the standard ISO separation of 

insureds provision, or a substantially similar clause, they shall be endorsed to provide cross-liability 
coverage. 

 
 4. Deductibles and Self-Insured Retentions.  Any deductibles or self-insured retentions must be declared to 

the Owner.  At the option of the Owner, the Contractor may be asked to eliminate such deductibles or self 
insured retentions as respects the Owner, its officers, officials, employees, volunteers and agents or required 
to procure a bond guaranteeing payment of losses and other related costs including but not limited to 
investigations, claim administration and defense expenses. 

 
 5. Subcontractors.  Contractor shall cause each subcontractor employed by Contractor to purchase and 

maintain insurance of the type specified above.  When requested by the Owner, Contractor shall furnish 
copies of certificates of insurance evidencing coverage for each subcontractor. 

 
F. INDEMNIFICATION 
 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner and the 

Architect and their officers, officials, employees, volunteers and agents from and against all claims, damages, 
losses and expenses including but not limited legal fees (attorney’s and paralegal’s fees and court costs), arising 
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out of or resulting from the performance of the Contractor’s work, provided that any such claim, damage, loss or 
expense (1) is attributable to bodily injury, sickness, disease or death, or injury to or destruction of tangible 
property, other than the work itself, including the loss of use resulting therefrom and (2) is caused in whole or I 
part by any wrongful or negligent act or omission of the Contractor, any Subcontractor, anyone directly or 
indirectly employed by any of them or anyone for whose acts any of them may be liable, except to the extent it is 
caused in part by a party indemnified hereunder.  Such obligation shall not be construed to negate, abridge, or 
otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party or person 
described in this Paragraph.  Contractor shall similarly protect, indemnify and hold and save harmless the Owner, 
its officers, officials, employees, volunteers and agents against and from any and all claims, costs, causes, actions 
and expenses including but not limited to legal fees, incurred by reason of Contractor’s breach of any of its 
obligations under, or Contractor’s default of, any provision of the Contract. 
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SAMPLE LIABILITY INSURANCE ENDORSEMENT 

 
The following spaces preceded by an asterisk (*) need not be completed if this endorsement 

and policy have the same inception date. 
 

ATTACHED TO AND FORMING 
PART OF POLICY NUMBER 

*EFFECTIVE DATE OF 
ENDORSEMENT 

 
 
 
 

*ISSUED TO 

 
This endorsement changes the policy.  Please read it carefully. 

 
 

AUTOMATIC ADDITIONAL INSUREDS 
 

The following provision is added to (SECTION II), Who Is An Insured. 
 
5. Any entity you are required in a written contract (hereinafter called Additional Insured) to name as an insured is an 

insured but only with respect to liability arising out of your premises, “your work” for the Additional Insured, or acts 
or omissions of the Additional Insured in connection with the general supervision of “your work” to the extent set 
forth below. 

 
 a. The Limits of Insurance provided on behalf of the Additional Insured are not greater than those required by such 
contract. 
 
 b. The coverage provided to the Additional Insured(s) is not greater than that customarily provided by the policy 

forms specified in and required by the contract. 
 
 c. All insuring agreements, exclusions and conditions of this policy apply. 
 
 d. In no event shall the coverages or Limits of Insurance in this Coverage Form be increased by such contract. 
 
  Except when required otherwise by contract, this insurance does not apply to: 
 
  1) “Bodily injury” or “property damage” occurring after 
 
   a) All work on the project (other than service, maintenance or repairs) to be performed by or on behalf of 

the Additional Insured(s) at the site of the covered operations has been completed; or 
 
   b) That portion of “your work” out of which the injury or damage arises has been put to its intended use 

by any person or organization other than another contractor or subcontractor engaged in performing 
operations for a principal as a part of the same project. 

 
  2) “Bodily injury” or “property damage” arising out of any act or omission of the Additional Insured(s) or any 

of their employees, other than the general supervision of work performed for the Additional Insured(s) by 
you. 

 
  3) “Property damage” to 
 
   a) Property owned, used or occupied by or rented to the Additional Insured(s); 
 
   b) Property in the care, custody or control of the Additional Insured(s) or over which the Additional 

Insured(s) is for any purpose exercising physical control; or 
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   c) “Your work” for the Additional Insured(s). 
 
With respect to Additional Insureds who are architects, engineers or surveyors, this insurance does not apply “bodily 
injury”, “property damage”, “personal injury” or “advertising injury” arising out of the rendering of or the failure to 
render any professional services by or for you, including: 
 
   a) The preparing, approving, or failing to prepare or approve maps, drawings, opinions, reports, surveys, 

change orders, designs or specifications; and 
 
   b) Supervisory, inspection or engineering services. 
 
    Any coverages provided hereunder shall be excess over any other valid and collectible insurance 

available to the Additional Insured(s) whether primary, excess, contingent or on any other basis unless 
a contract specifically requires that this insurance be primary or you request that it apply on a primary 
basis. 

 
No person or organization is an Additional Insured with respect to the conduct of any current or past partnership or joint 
venture that is not shown as a Named Insured in the Declarations. 
 
 
 
 

END OF ATTACHMENT A.6 








