

Peoria Park District
Planning, Design and Construction Department
1314 N. Park Road
Peoria, IL 61604
Telephone: (309) 686-3386

ADDENDUM NO. 1
PROJECT TITLE: Culvert Replacement

ISSUANCE DATE: 7/9/2026

LOCATION: Sommer Farm

The proposed Contract Documents for this Work are modified as follows:

I. GENERAL INFORMATION:

- Due to programming within the park, open windows for construction are August 10-19, August 24 – September 17, and November 1, 2026 – May 1, 2027. Coordination of road closure will be required.

II. DRAWINGS: N/A

III. PROJECT MANUAL/SPECIFICATIONS:

- SUPPLEMENTAL INSTRUCTIONS TO BIDDERS, Section 13 CONSTRUCTION TIME AND LIQUIDATED DAMAGES CLAUSE: Subsection 2:
 - (i) Delete the last sentence and replace with “The work is tentatively scheduled to begin on July 23, 2026 and be at Substantial Completion by May 1, 2027.”
- Sample Agreement Between Owner and Contractor, Section V. DATES OF COMMENCEMENT AND COMPLETION OF THE WORK. Subsection B. SUBSTANTIAL COMPLETION:
 - (i) Delete the last sentence and replace with “The work is tentatively scheduled to begin on July 23, 2026 and be at Substantial Completion by May 1, 2027.”
- Section 312200 Earthwork Part 2.02 INITIAL BACKFILL A. :
 - (i) Add the following after second sentence, “Milled road asphalt material may be incorporated into and compacted with native material.”

IV. INVITATION TO BID: N/A

END OF ADDENDUM NO. 1