PEORIA PARK DISTRICT RFP TABULATION

DATE: Tuesday, January 29, 2013 – 1:30 p.m.

PROJECT: GVD WWI Monument Replacement

Contractor:	Base Proposal: Terra cotta monument replacement.	Alternate 1: In lieu of terra cotta, substitute GFRC.	Alternate 2: Repair and reuse Corinthian column as opposed to complete replacement.	Alternate 3: Repair and reuse shield as opposed to complete replacement	
Otto Baum Inc.	\$237,395.00	ADD \$27,510.00	DEDUCT \$10,000.00	DEDUCT \$1,000.00	