PEORIA PARK DISTRICT BID TABULATION

DATE: October 12, 2010 – 1:30 P.M.

PROJECT: Rock Island/Pimiteoui Trail Extension Phase I

CONTRACTOR	BASE BID	Add Alt. #1 Trail conn. to Belmont Pl.	Add Alt. #2 Trail conn. to Frances Ave.	Add/Deduct Alt. #3 4" PCC paving	Add/Deduct Alt. #4 Bituminous concrete shoulders	Add Alt. #5 Remove rail crossing at Glen Ave. and patch	Add/Deduct Alt. #6 Substantial Completion June 1, 2011
P.A. Atherton	\$384,035.90	\$7,516.00	\$4,500.00	\$140,000.00	\$18,980.00	\$63,965.00	\$30,000.00 Deduct
Hein Const.	\$356,340.00	\$8,950.00	\$3,565.00	\$88,400.00	\$19,330.00	\$24,970.00	\$7,000.00 Deduct
		\$12,795.00	\$4,890.00				
R.A. Cullinan	\$390,210.47	\$12,890.74	\$8,549.45	\$95,500.00	\$12,114.00	\$48,520.00	\$87,500 Add
Stark Excavating	\$360,783.00	\$9,729.00	\$4,894.00		\$15,442.00	\$41,004.00	\$1.00 Add