PEORIA PARK DISTRICT

PROPOSAL TABULATION

DATE: Tuesday, July 12, 2011 – 1:30 p.m.

PROJECT: Proctor Recreation Center – Outdoor Restroom and Storage Building Reconstruction

CONTRACTOR	BASE PROPOSAL	Alternate 1 Demolition to be completed by PPD crews.	Alternate 2 2x4 construction in lieu of CMU block.	Alternate 3 Precast concrete walls in lieu of CMU block.	Alternate 4 Construct without decorative wooden bracket detail.	Alternate 5 Use of stainless steel fixtures in bathrooms in lieu of porcelain.
J. Whit Construction	\$82,000.00	-\$4,000.00	-\$8,000.00	+\$4,000.00	-\$750.00	+\$8,600.00
Bishop Brothers, Inc.	\$121,262.00	-\$6,250.00	-\$5,744.00	No Proposal	-\$500.00	+\$5,500.00
		Alternate 6 Include ceramic cove base at restroom perimeter.				
J. Whit Construction		+\$480.00				
Bishop Brothers, Inc.		+675.00				