

ADDENDUM #1

Peoria Park District
Planning, Design and Construction Department
1314 N. Park Road
Peoria, IL 61604
Telephone: (309) 686-3386

ADDENDUM NO. ONE
PROJECT TITLE: Shelter and Site
Improvements
Morton Square Park

ISSUANCE DATE: 6/26/2023

The proposed Contract Documents for this Work are modified as follows:


I. GENERAL INFORMATION:

Page two lists additional information on the shelter, including roofing, underlayment and fasteners. This is assumed information for bidding. If this information changes based on approved engineering drawings for the shelter (in progress), the contract may be amended by change order to reflect any additional costs to comply with the stamped drawings. It is NOT anticipated that the engineered drawings will be completed by the bid opening date.

II. DRAWINGS:

III. PROJECT MANUAL/SPECIFICATIONS.:

IV. INVITATION TO BID:



Roofing to be supplied will be "Mega-Rib" exposed fastener metal panels.

Assume Membrane (supplied by contractor) shall be High-Temperature ice and water barrier to be placed over entire roof deck.

Assume Fasteners (supplied by contractor) to be #9 Stainless Steel metal to wood screws with washers.

Addendum #1
Page 2 of 2

END OF ADDENDUM #1